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1.0

1.1

1.2

1.3

14

INSTRUCTIONS TO BIDDERS
General
Description of Works :

Supply, Installation, Testing & Commissioning of Substation
Equipment and other Renovation Works in various Buildings at
Government Medical College, Patiala and Associated Rajendra
Hospital and Construction of HT/L'T Panel Rooms

The Scope of work comprises of Supply, Installation, Testing &
Commissioning of Substation Equipment and other Renovation Works in
various Buildings at Government Medical College, Patiala and Associated
Rajendra Hospital and Construction of HT/LT Panel rooms and the
maintenance of entire installation during defect liability period including
design & preparation of all detailed shop drawings, obtaining approval from
local authorities, electrical inspector, completion certificates, and all others
local Statutory requirements if any, from the concerned authorities.

All the terms and conditions, undertakings of PQ documents under which
the agency has been pre qualified for this work will have to be strictly
followed and will be treated as part of this tender documents in addition to
other terms and conditions of the tender documents.

The Employer

Department of Medical Education and Research, Government of
Punjab acting through Principal, Government Medical College, Patiala
shall be the Principal Employer / employer / owner for Supply, Installation,
Testing & Commissioning of Substation Equipment and other Renovation
Works in various Buildings at Government Medical College, Patiala and
Associated Rajendra Hospital.

All documents relating to Labour License, submission of drawings to
statutory authority for obtaining necessary clearance etc is to be
signed/endorsed by representative of the institute.

In these documents wherever the word Tender/ Tenderer/ Tendering has
been used. The same may be considered synonymous with Bid/ Bidder/
Bidding.

Time for Completion

The successful Bidder shall complete the whole Works within 12 (Twelve)
Calendar months from Engineer's order to commence the Work.
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2.0

2.1

3.0

3.1

4.0

4.1

4.2

(a)

(b)

Information to be submitted
Bids submitted shall include the following information:

Copies of original documents defining the constitution, legal status, place of
registration and principal place of business of the company or firm

A work plan clearly bringing out how the Bidder proposes to carry out the
work to achieve the quality and the time schedule

The work plan shall clearly spell out with specific details the following:

1. Detailed programme in the form of a PERT/CPM network clearly
bringing out details of start & completion of all important activities
and also programme showing material & labour resources related to
the above PERT/CPM network.

il. List of equipment along with details proposed to be used on the
Works.
iii. List and bio data of Engineers and other important staff members

proposed to be employed on the Works.
Cost of Bidding

The Bidder shall bear all costs associated with the preparation and
submission of his Bids and "The Employer" will in no case be responsible or
liable for those costs, regardless of the conduct or outcome of the Bidding
process.

Site Visit

The Bidder is advised to acquaint himself with the job involved, visit the
Site & examine soil conditions, climatic conditions, labour, power, water,
material availability, transport and communication facilities, environmental
regulations, laws and bye-laws of Statutory bodies of State Govt. and the
Govt. of India and collect all information that will be necessary for
preparing the Bid and entering into a Contract.

The cost of visiting the Site and collecting information for the purpose of
submission of the Bid shall be to the Bidder's account.

The Bidder and any of his personnel or agents will be granted permission by
the Employer to enter upon the Site for the purpose of such inspection, but
only upon the express condition that the Bidder, his personnel or agents will
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5.0

5.1

5.2

6.0

6.1

release and indemnify the Employer and Employer's Personnel and agents
from and against all liability in respect thereof and will be responsible for
personnel injury (Whether fatal or otherwise), loss of or damage to property
and any other loss, damage, costs and expense however caused, which, but
for the exercise of such permission would not have arisen.

Bid Documents
Content of Bid Documents

The Bid Documents comprise the following:

Volume I = Prequalification document
Volume II = General Conditions of Contract
Volume III = Specific Conditions of Contract

Comprising of :

- Instructions to Bidders

- Additional Specific Conditions of Contract relating to
Electrical works.

- Sample Forms of Securities

- Sample Form of Agreement

Volume IV = Technical Specifications
Volume V = Bill of Quantities
Volume VI = Tender Drawings

The Bidder is expected to examine carefully all instructions, conditions,
forms, terms, specifications and drawings in the Bid documents. Failure to
comply with the requirements of the Bid Documents will be at the Bidder's
own risk.

Bids, which are not substantially responsive to the requirements of the Bid
documents, will be rejected. Bidders are requested to clear their queries
before submission of bids and submit bids without conditions.

Clarification on Bid Documents

An interested Bidder requiring any clarifications on the Bid documents may
notify the Engineer in writing or by telex or cable at the Engineer's mailing
address indicated in the Bid documents. A meeting of the prospective
Bidders shall be held at which the Engineer will respond to any request for
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7.0

7.1

7.2

7.3

8.0

8.1

9.0

9.1

9.2

clarification which he receives within One week of the first date of the issue
of the Tenders. Written copies of the Engineer's response (including an
explanation of the query but without identifying the source of the inquiry)
will be sent to all prospective Bidders who have received the Bid
documents.

Amendment of Bid Documents

At any time prior to the dead line for submission of Bids, the Engineer may
for any reason, whether at his own initiative or in response to a clarification
requested by the prospective Bidder, modify the Bid documents by
amendment.

The amendment will be sent to all prospective Bidders who have received
the Bid documents, to arrive not later than 3 days prior to the original or
extended deadline for submission of Bids, in writing or by telex or cable and
will be binding upon them. Prospective Bidders should promptly
acknowledge receipt thereof by telex or cable to the Engineer.

In order to afford prospective Bidders reasonable time in which to take an
amendment into account in preparing their Bids, the Engineer may, at his
discretion, extend the deadline for the submission of Bids.

Preparation of Bids
Language of Bid

The Bid prepared by the Bidders and all correspondence and documents
relating to the Bid exchanged by the Bidder and the Engineer shall be
written in the English Language.

Documents comprising the Bid

The Bid to be prepared by the Bidder shall comprise of the following: the
prequalification document duly filled with required information including
all supporting documents, the Bid and Appendix thereto, the Bid Security,
the Bill of Quantities; the Schedules of Supplementary information, and any
other materials required to be completed and submitted in accordance with
the instructions to Bidders embodied in these Bid documents. The Forms,
Bill of Quantities and Schedules provided in these Bid documents shall be
used without exception.

All documents issued for the purpose of Bidding as described in Clause 5.1
and amendments issued in accordance with Clause 7, shall be deemed
incorporated in the Bid. Bid Documents prepared and submitted in
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10.0

10.1

10.2

10.3

10.4

11.0

11.1

11.2

12.0

accordance with Clause 14 and 15 shall be returned by Bidders to the
Employer along with the submission of the Bid.

Bid Prices

The Bidder shall fill the rates against each item of Bill of Quantities both in
words and figures in the blank spaces provided in the respective columns.
Item for which no rate or price is entered by the bidder will not be paid for
by the employer/Engineer and its price shall be deemed to be included and
covered in the others rates and prices in the bill of quantities. The quantity
of execution of such item shall be as per requirement and as such there will
be no limit. Correction, if any, shall be made by crossing out, initialling,
dating, stamping and rewriting. Wherever in any head if the same items are
appearing and contractor has quoted different rates, contractor shall be paid
the lowest quoted rate for such items.

All duties, taxes including works contract tax and other levies payable by
the Contractor under the Contract including Contractors profit and over
heads etc. or for any other cost shall be included in the rates and prices and
the total amount of Bid submitted by the Bidder. The evaluation and
comparison of Bids by the Engineer shall be made accordingly.

The rates and prices quoted by the Bidder shall be fixed for items complete
in all respect for the duration of the Contract and not subject to adjustment
on any account except as otherwise provided in the conditions of Contract.

The Bidder shall fill his most competitive rates in the first instance as no
negotiations shall be made after opening of the Tenders except if required
with the lowest Bidder.

Bid Validity

The Bid shall remain valid and open for acceptance for a period of 120 days
from the last date fixed for receiving the same.

In exceptional circumstances prior to expiry of the original Bid validity
period, the Engineer may request the Bidder for a specified extension in the
period of validity. The request and the responses thereto shall be made in
writing or by cable or telex. A Bidder may refuse the request without
forfeiting his Bid Security. A Bidder agreeing to the request will neither be
required nor permitted to modify his Bid, but will be required to extend the
validity of his Bid Security correspondingly.

Bid Security
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12.1

12.2

12.3

12.4

12.5

12.6

13.0

14.0

14.1

The Bidder shall furnish, as part of his Bid, a Bid Security of the amount of
Rs.24,00,000/-(Rs. Twenty four lakhs only). No deviation shall be
permitted from this.

The Bid Security shall be in the form of a Demand Draft/Pay Order in
favour of “HSCC(India) Ltd.” from any Nationalised bank/Scheduled bank
payable at Noida/New Delhi or in the form of a Bank Guarantee as per
format at Annexure C (Volume III) having validity period of 150 days from
the last date fixed for receiving of bid or any extension thereof. No deviation
shall be permitted from this.

Any Bid not accompanied by an acceptable Bid Security will be
straightaway rejected.

The Bid Securities of unsuccessful Bidders will be returned as promptly as
possible but not later than 30 days after the expiration of the period of Bid
validity prescribed by the Employer.

The Bid Security of the successful Bidder will be returned upon the Bidder
executing the Contract and furnishing the required Performance Security.

The Bid Security may be forfeited

a) If a Bidder withdraws his Bid during the period of Bid validity.

b) In the case of successful Bidder, if he does not :
1) enter into the Contract, or
i1) furnish the necessary Performance Security
i) agree to arithmetic corrections made as per terms of Bid
documents.

iv) Submitted any misleading information during
prequalification and or tendering process.

No interest will be payable by the Engineer on the Bid Security amount
cited above.

Format and Signing of Bid

The Tender shall be filled & signed only by the firm/ corporation in whose
name the Tenders have been issued. The Bid shall be typed or written in
indelible ink and duly signed by a person or persons duly authorised to
being the Bidder to the Contract. Proof of authorization shall be furnished
in the form of written Power of Attorney, which shall accompany the Bid.
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14.2

14.3

15.0

15.1

All pages of Bid shall be initialled and stamped by the person signing the
Bid where entries or amendments have been made.

The complete Bid shall be without alterations interlining and erasures except
those to accord with instruction issued by the Engineer or as necessary to
correct errors made by the Bidder in which case such correction shall be
initialled by person signing the Bid.

Submission of Bid

Sealing, Marking & Submission

The Bid shall be submitted in accordance with the procedure detailed herein.

Specified documents shall be enclosed in envelope of appropriate size each

of which shall be sealed.

(1) Envelope No. 1 : Shall contain the Bid Securities and
Prequalification documents (Vol.-I) as indicated in Clause 12 of

these Instructions to Bidders.

(i) Envelope No. 2 : Shall contain covering letter and the other Bid
documents duly signed including the following :

(a) Power of attorney of person authorised to sign the Bid.

(b) Original Bid documents (all pages) & drawing (Volume II,
III, IV &VI) duly signed and stamped.

(©) Documents regarding constitution of Bidder as indicated in
Clause 2.1 of these Instructions to Bidders.

(d) Certificate of Registration.

(e) All the information as stipulated in clause 2.0 under
information to be submitted

(f) Schedule for submission of shop drawings of electrical works

(2) Construction Schedule, PERT Chart and Schedule for
manpower to be deployed at Site.

(iii))  Envelope No. 3 : Shall contain only the Bill of Quantities and
rates/prices (Volume V ) duly filled in and signed and stamped
without any conditions whatsoever. Bids containing any conditions
in Envelope No. 3 are liable to be summarily rejected.

HSCC/GOP/PAT/SS/2011 Vol-llI SCC-Page -7



15.2

15.3

15.4

15.5

15.6

16.0

16.1

16.2

The Contractor must fill up price against each item of BOQ (Volume
V ) both in words and figures in the blank spaces provided in the
respective columns. The rates written in words shall prevail in case of any
variation between the rates mentioned in figure and words.

Please note that the price should not be indicated in any of the documents
enclosed in Envelope no. 1&2. Non-compliance shall entail rejection of the
Bid.

No rates to be quoted for the items where nil quantity is mentioned against
that item. Indicating NIL quantity does not mean that this item will not be
operated in the work. Rate of item quoted under any section of Bill Of
Quantity is interchangeable and minimum rate quoted for the same item
under any section will be taken for payment.

The Bidder shall seal the Bid.

All the above three envelopes shall be sealed in a fourth envelope and
addressed to Principal, Government Medical College, Patiala.

All the above envelope shall bear the following identification:

Name of work : Supply, Installation, Testing & Commissioning of
Substation Equipment and other Renovation Works in various
Buildings at Government Medical College, Patiala and Associated
Rajendra Hospital

Tender number, Due date and Time.

All the envelopes shall indicate the name and address of the Bidder to
enable the Bid to be returned unopened, if required.

All recipients for the purpose of submitting a Bid shall treat the contents of
the documents as private and confidential.

Deadline for Submission of Bids

Bids must be received by the Engineer, HSCC (India) Ltd., on or before
1500 hours of the designated date.

The Engineer may, at his discretion, extend the deadline for submission of
Bids through the issuance of an amendment in accordance with Clause 7 in
which case all rights and obligations of the Employer and the Bidders
previously subject to the deadlines shall thereafter be subject to the new
deadline as extended.
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17.0

17.1

18.0

18.1

18.2

18.3

18.4

18.5

19.0

19.1

Late Bids

Any Bid received by the Employer/Engineer after the prescribed deadline
for submission will liable to be rejected and will be returned unopened to the
Bidder.

Modification and Withdrawal of Bid

The Bidder may modify or withdraw his Bid after Bid submission, provided
that modification or notice of withdrawal is received in writing by the
Engineer prior to the prescribed deadline for submission of Bids.

The Bidder's modification or notice of withdrawal shall be prepared, sealed,
marked and despatched in accordance with the provisions for the submission
of Bids. Notice of withdrawal may also be sent by telex or cable but shall
be followed by a signed confirmation copy, postmarked not later than the
deadline for submission of Bids.

No Bid may be modified subsequent to the dead line for submission of Bids.

No Bid may be withdrawn in the interval between the deadline for
submission of Bids and the expiration of the period of validity of the Bid
specified. Withdrawal of a Bid during this interval may result in the
forfeiture of the Bid Security.

Subsequent to the expiration of the period of validity of Bids prescribed in
the Bid documents, a successful Bidder who has not been notified by the
Engineer of the Award of the Contract may withdraw his Bid without
penalty.

Bid Opening and Evaluation

Bid Opening

Bids shall then be opened in the office of Principal, Govt. Medical College,
Patiala, half an hour after the prescribed time for Bid submission in presence

of the Bidders’ representatives who may wish to be present.

Envelope No. 1 : Shall be opened first. If the Bid Security is not found as
prescribed, the Bid shall be summarily rejected.

The bidders who are not pre-qualified, their bids shall not be opened further.
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19.2.

19.3

19.4

19.5

19.6

20.0

20.1

20.2

21.0

21.1

Envelope No. 2 : Shall be opened of the bidders who are prequalified at a
subsequent date to be intimated in advance to such eligible Bidders.

Bids of parties who do not accept the conditions laid above in the Bid
documents are also liable to be rejected.

The Engineer will examine the Bids to determine whether they are
complete, whether the requisite bid securities have been furnished, whether
the Bids have been properly signed and stamped and whether the Bids are
generally in order.

Telegraphic/ Fax offer will be treated as defective, invalid and rejected.
Only detailed complete Bids received prior to the closing time and date of
the Bids will be taken as valid.

The Bidder's names, general technical details, the presence of the requisite
Bid Security and such other details as the Engineer, at his discretion may
consider appropriate will be announced at the Bid opening.

Envelope No. 3 : Shall contain the sealed price Bid. Whose bid is found to
be generally in order and substantially responsive shall be opened either at
the Bid opening or at a subsequent date to be intimated in advance to such
eligible Bidders.

Only summary of prices quoted by the Bidders will be read out.

The Bid of any Bidder who has not complied with any of the instructions
contained herein may not be considered.

Process to be Confidential

After the public opening of Bids, information relating to the examination,
clarification, evaluation and comparisons of Bids and recommendations
concerning the Award of Contract shall not be disclosed to Bidders or other
persons not officially concerned with such process.

Any effort by the Bidder to influence the Employer/ Engineer in the process
of examination, clarification, evaluation and comparison of Bids and
decision concerning Award of Contract may result in the rejection of the
Bidder's Bid.

Clarification of Bids
To assist in the examination, evaluation and comparison of Bids, the

Engineer may ask Bidders individually for clarification of their Bids,
including breakdowns of unit prices. The request for clarification and the
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22.0

22.1

22.2

23.0

23.1

23.2

24.0

24.1

24.2

response shall be in writing or cable or telex, but no change in the price or
substance of the Bid shall be sought, offered or permitted except as required
to confirm the correction or arithmetical errors discovered by the Engineer
during the evaluation of the Bids in accordance with Clause 24 hereof.

Determination of Eligibility & Responsiveness

The Engineer will determine whether the Bid is substantially responsive to
the requirements of the Bid documents.

For the purpose of this Clause, a substantially responsive Bid is one which
conforms to all the terms, conditions and specifications of the Bid
documents without any deviation or reservation.

A Bid, which in relation to the cost estimates of the Engineer is
unrealistically priced and which cannot be substantiated satisfactorily by the
Bidder may be rejected as non responsive.

Correction of Errors

Bids, determined to be substantially responsive will be checked by the
Engineer for any arithmetical errors in computation and summation. Errors
will be dealt by the Engineer as follows :

a) Where there is discrepancy between rates indicated in figures and in
words, rates in words will govern.

b) Incorrectly added totals will be corrected.

c) In case of any clerical error between rates indicated in figures and
words, the rate in words shall prevail. In case there is any
inconsistency between the rate and the value extended (after
multiplication with the tender quantity), the rate quoted shall prevail.

If a Bidder does not accept the correction of errors as outlined above, his
Bid will be rejected.

Evaluation and Comparison of Bids
Only such of the Bids as have been determined to be substantially
responsive to the requirements of the Bid documents, in accordance with

Clause 22 will be evaluated. Other non-responsive Bids will be rejected.

Bidders shall note that no preference of any nature will be given to any
Bidder notwithstanding any custom, usage or instructions to the contrary.
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24.3

244

24.5

25.0

25.1

26.0

26.1

27.0

27.1

27.2

Evaluation of the Bids will take into account, in addition to the Bid amounts,
the following factors:

a) Arithmetical errors corrected in accordance with Clause 23.

b) Such other factors as the Engineer considers may have a potentially
significant impact on Contract execution price and payments.

Offers, deviations and other factors, which are in excess of the requirements
of the Bid documents or otherwise result in the accrual of unsolicited
benefits to the Employer, shall not be taken into account in Bid evaluation.

Price adjustment provisions applying to the period of execution of the
Contract shall not be taken into account in Bid evaluation except to the
extent specifically stated in the Contract.

Award of Contract
Award Criteria

Subject to Clause 26, Engineer will Award the Contract after prior approval
by the Employer to the Bidder whose Bid has been determined to be eligible
and to be substantially responsive to the Bid documents and who has offered
the lowest evaluated Bid of the Bill of Quantities, provided further that the
Bidder has the capability and resources effectively to carry out the Contract
Works before award of work, but in all the cases the time allowed for
completion for whole work will remain 12 months only.

Engineer's Right to Accept any Bid, to Reject any or all Bids

Notwithstanding Clause 25, the Employer/Engineer reserves the right to
accept or reject any Bid including the lowest and to annul the Bidding
process and reject all Bids, at any time prior to Award of Contract, without
thereby incurring any liability to the affected Bidder or Bidders or any
obligations to inform the affected Bidder or Bidders of the grounds for the
Employer's/Engineer's action.

Notification of Award

Prior to the expiration of the prescribed period of Bid validity, the Engineer
will notify the successful Bidder by cable or telex or letter confirmed in
writing by registered letter that his Bid has been accepted. Notification of

award for both the parts may be made together or separately.

The notification of Award will constitute the formation of the Contract.
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27.3

28.0

29.0

29.1

29.2

29.3

Upon the furnishing by the successful Bidder of a Performance Security in
accordance with the provisions of Clause 29, the Engineer will promptly
notify the unsuccessful Bidders that their Bids have been unsuccessful.

Signing of Agreement

Upon the receipt of the notification of Award by the successful Bidder, the
successful Bidder shall fill the Agreement in accordance with form of
Agreement included in the Bid documents and submit the same to the
Engineer within two weeks of the date of receipt of notification of Award.
The Engineer shall return the draft duly approved within one day from the
date of receipt of the draft and the successful Bidder shall get the same
engrossed, have the correct amount to stamp duly adjudicated by
Superintendent of Stamps and thereafter return the same duly signed and
executed on behalf of the successful Bidder, all at his own cost within 3
days from the receipt of the approved draft. The signing of agreement will
be with Employer.

Performance Security

Within 15 days of receipt of the notification of Award from the Engineer,
the successful Bidder shall furnish to the Engineer a Security in the form of
a Bank Guarantee from Nationalised/Scheduled bank for an amount of 5
percent of the Contract sum. The validity of the Performance Security shall
be upto the end of the Defect Liability Period with 3 months claim period
after expiry of defect liability period. Performance security for the works to
be submitted as per the format enclosed at Annexure B.

In cases, where the aggregate of expected Contract payment would at any
time exceed the Engineer's estimate of actual work performed by more than
the amount of Performance Security specified in Clause 29.1 such Security
shall be increased accordingly at the expense of the successful Bidder.

Failure of the successful Bidder to lodge the required Bank Guarantee shall
constitute sufficient grounds for the annulment of the Award and forfeiture
of the Bid Security, in which event the Engineer may call for new Bids.
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30.0

31.0

32.0

33.0

SPECIFIC CONDITIONS OF CONTRACT

The Conditions of Contract shall be GENERAL CONDITIONS OF CONTRACT
in Volume II (hereinafter called the General Conditions) as modified or added to by
the following Specific Conditions of Contract, which shall be read and construed
with the General Conditions as if they were incorporated therewith.

Insofar as any of the Conditions of Specific Conditions of Contract conflict or be
inconsistent with any of the General Conditions, the conditions of Specific
Conditions of Contract shall prevail.

Definitions

a) "PRINCIPAL EMPLOYER/ EMPLOYER " means Department of
Medical Education & Research, Govt. of Punjab acting through
Principal, Govt. Medical College, Patiala

b) "Engineer" means General Manager(PG-III) of HSCC (India)
Ltd. or any officer nominated by the Chairman-cum-Managing
Director, HSCC (India) Ltd. to act as Engineer from time to time.

C) Site Incharge means the HSCC incharge of work designated by the
Engineer

d) "Month" and "Year" and all dates shall be calculated according to
the Gregorian Calendar.

Insurance of Works

All Insurances referred to in General Conditions shall be effected with an
Indian Insurance Company incorporated and registered in India. All
insurances and labour license to be submitted before commencement of
works. Depending upon the case, the insurance cover may be required
either together for the whole work or separately for both the parts.

Guarantees

Performance Guarantees, Advance Payment Guarantee, Retention money
Guarantee and any insurance policies entered into by the Contractor under
the terms of the Contract, shall stipulate that the proceeds of any claim shall
be payable to Employers.

Certificates and Payments:

a) No Mobilization advance shall be payable.
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b)

c)

d)

g)

The Contractor shall submit to the Engineer after the end of each
month a detailed statement including measurements showing the
estimated contract value of the Permanent Works executed up to the
end of the month together with particulars of other amounts to which
he is entitled under the Contract.

The statement shall be submitted on a printed proforma (prepared at
the cost of the Contractor) approved by the Engineer along with soft
copy of the same in a CD/Pen drive.

The Contractor shall be paid monthly, on the certification of the
Engineer, the amount due to him which shall be the sum of the
following amounts:

1) Subject to and in accordance with Clause 21 of these Specific
Conditions, the estimated value of the Permanent Works
executed upto the end of the previous month less retention
money named in the Bid,

Retention Money at the rate of 10% (ten percent) shall be deducted
from each interim certificate subject to the maximum of 5% (Five
percent) of the contract price after approval by engineer.

The Retention Money shall, subject to Clause 60.6 (a) & 60.6 (b) of
General Conditions of Contract, become due and shall be paid to the
Contractor when the Engineer shall issue the Taking Over certificate
notwithstanding that at such time there may be outstanding claims by
the Contractor against the Employer, provided always that if at such
time there shall remain to be executed by the Contractor any Works
ordered during the Defect Liability Period pursuant to Clause 49.1,
49.2, 49.3, 49.4 and 50.1 of the General Conditions hereof, the
Employer shall be entitled to withhold payment until the completion
of such Works as much of the Retention Money as the Engineer may
in his absolute discretion think fit.

Payment against each monthly R/A bills upon each of the Engineer's
certificates shall be made by the HSCC (I) Ltd. acting for and on
behalf of Employer or by the Employer directly within 30 working
days after such certificate has been issued by the Engineer.

However, 75% of the estimated amount as determined by the
Engineer of the payment due against the monthly running bill shall
be paid within 10 (Ten) working days after certification by the
Engineer in the approved format and complete in all respects.
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h)

)

)

k)

D

The Engineer may at any time make any corrections or modifications
to any certificate, which shall have been issued by him and shall
have power to withhold any certificate if the Works or any parts
thereof are not being carried out to his satisfaction.

The responsibility for making the payments or meeting other
obligations to the Contractor in respect of all Works as certified by
the Engineer shall be that of the Employer and not of the Engineer.

After completion of work and prior to final payment, the contractor
shall furnish to the engineer, a release of claim against the Employer
arising out of contract, other than claims specifically identified,
evaluated and excepted from the operation of the release by
contractor.

Contractor has to submit break up of BOQ rate to facilitate approval
of interim payment by the Engineer. However final decision on

break up of rates to be paid in parts will be taken by Engineer

Monthly bill not submitted in approved formats will not be accepted.

34.0 Settlement of Disputes - Arbitration

Sub Clause 67.1, 67.2, 67.3 and 67.4 of G.C.C. shall be followed.

35.0 Address

The address of the Employer is as follows :

Secretary, Department of Medical Education & Research,
Punjab Mini Secretariat,

Sector 9-A,

Chandigarh

The address of the Engineer is as follows

General Manager (PG-III),
HSCC (India) Ltd.,

Plot - 6 (A), Block - E,

Sector - 1,

Noida, Uttar Pradesh - 201 301.

The address of the Contractor is

HSCC/GOP/PAT/SS/2011
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36.0

36.1

36.1.1

36.1.2

36.1.3

36.1.4

36.1.5

36.1.6

THE FOLLOWING SHALL BE READ IN ADDITION TO CLAUSE
34.1 TO THE GENERAL CONDITIONS

Labour

Engagement of Labour

The contractor shall make his own arrangement for engagement of all
labour, local or otherwise, and, save insofar as the contract otherwise
provides, for the transport, housing, feeding and payment thereof.

Supply of water

The contractor shall provide at his own cost adequate quantity of drinking
water on the site to the satisfaction of the Engineer’s Representative for the
use of contractor’s and the Engineer’s staff and work people, sub contractor
and site visitors.

Alcoholic Liquor or Drugs

The Contractor shall not import, sell, give, barter or otherwise dispose of
any alcoholic liquor, or drugs, or permit or suffer any such importation, sale,
gift, barter or disposal by his sub-contractor, agents or employees.

Arms and Ammunition

The Contractor shall not give, barter or otherwise dispose off to any person
or persons, any arms or ammunition of any kind or permit or suffer the same
as aforesaid.

Festivals and religious Customs

The Contractor shall in all dealing with labour in his employment have due
regard to all recognised festivals, days of rest and religious or other customs.

Epidemics
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36.1.7

36.1.8

36.1.9

36.1.10

In the event of any outbreak of illness of an epidemic nature, the contractor
shall comply with and carry out such regulation, orders and requirements as
may be made by the government, or the local medical or sanitary authorities
for the purpose of dealing with and overcoming the same.

Disorderly Conduct, etc

The Contractor shall at all times take all reasonable precautions to prevent
any unlawful, riotous or disorderly conduct by or amongst his employees
and for the preservation of peace and protection of persons and property in
the neighbourhood of the works against the same.

Observation of legislation etc.

The Contractor shall at all times during the continuance of the contract
comply fully with all existing Acts, regulation and bylaws including all
statutory amendments and re-enactments and acts that may be passed in
future either by state or the central Government or local authority, including,
Indian Workmen’s compensation act, Contract labour ( Regulation and
Abolition ) Act 1970 and equal remuneration Act1976.Factories Act,
Minimum wages Act, provident fund regulations, Employees Provident
Fund Act and Schemes made under same act, Health and sanitary
arrangements for workmen, Insurance and other benefits and shall keep the
employer indemnified in case any action is commenced for contravention by
the contractor. If the Employer is caused to pay or reimburse any amount for
non-observance of the provision of this clause on the part of the contractor
the engineer shall have the right to deduct from any moneys due to the
contractor or recover from the contractor personally any sum required or
estimated to be required for making good the loss or damage suffered by the
Employer. All registration and station inspection fees if any in respect of his
work pursuant to the contract shall be to the account of the contractor.

Fair Wages

The contractor shall pay the labours engaged by him on the work not less
than a fair wages, which expression shall mean, whether or time or
piecework, the respective rates of wages as fixed by the public works
department as fair wages for the area payable to the different categories of
Labourers or those notified under the minimum wages act for corresponding
employees of the employer whichever may be higher.

The contractor shall notwithstanding the provisions of any contract to the
contrary, cause to be paid a fair wage to the labourers indirectly engaged on
the works including any labour engaged by subcontractor in connection with
the said works as if the labourers have been immediately employed by him.
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36.1.11

36.1.12

36.1.13

36.1.14

36.1.15

36.1.16

Notices

The Contractor shall before he commences the work display and correctly
maintain in clean and legible condition at a conspicuous place on the site
notices in English and in a local language spoken by the majority of the
workers, stating therein the rate of wages which have been fixed as fair
wages and the hours of work for which such wages are earned and send a
copy of such notices to the Engineer.

Wage Records

The Contractor shall maintain records of wages and other remuneration paid
to his employees in such form as may be convenient and to the requirement
of the Employer/Engineer and the conciliation officer (Central) Ministry of
Labour, Government of India, or such other authorised person appointed by
the central or state government and the same shall include the following
particulars of each worker:

I Name works number and grade

ID) Rate of daily or monthly wage.

IlI)  Nature of work on which employed.

IV)  Total number of days worked during each wage period.

V) Total amount payable for the work during each wage period.

VI)  All deduction made from the wage with details in each case of the
ground for which the deduction is made.

VII) Wage actually paid for each wage period.

The contractor shall provide a wage slip for each worker employed on the
works.

The wage record and wage slips shall be preserved for least 12 months after
the last entry.

Inspection of wage Records

The contractor shall allow inspection of the aforesaid wage records and
wage slip to the engineer and to any of his workers or to his agent at a
convenient time and place after due notice is received, or to the Employer or
any other person authorised by him on his behalf.

The Employer and the Engineer or any other person authorised by them on
their behalf shall have power to make enquiries with a view to ascertaining
and enforcing due and proper observation of the fair wages clause. He shall
also have the power to investigate into any complaint regarding any default
made by the contractor or sub-contractor in regard to such provision.
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36.1.17

36.1.18

36.1.19

36.1.20

The Employer shall have the right to deduct from money due to the
contractor any sum required or estimated to be required for making good the
loss suffered by a worker or workers by reason of non payment of the
aforesaid fair wage, except on account of any deduction that may be
permissible under any law for the time being in force.

Representation of parties

) A workman shall be entitled to be represented in any investigation or
enquiry under this clause by :-

(a) An officer of a registered trade union of which he is a
member.

(b) An officer of a federation of trade union to which the trade
union referred to in previous sub-clause is affiliated.

(©) Where the worker is not a member of any registered trade
union, by an officer of a registered Trade union connected
with or by any other workmen employed in the industry in
which the workers is employed.

(i1) The contractor or sub-contractor shall be entitled to be represented in
any investigation or enquiry under this clause by an officer of an
Association of Employers of which he is a member.

(i11)) No party shall be represented by a legal practitioner in any
Investigation or enquiry under this clause, unless all parties agree.

Safety Provision

The contractor shall comply with all the precautions as required for the
safety of the workman by I.L.O convention (NO.62) as far as they are
applicable to the contract. The contractor shall provide all necessary safety
applications, gears like goggles, helmets, masks, etc. to the workmen and
the staff.

The contractor shall be responsible for observance by his sub contractor of
the forgoing provisions

Footwear
The contractor shall at his own expense provide footwear for all labour

engaged on concrete mixing work and all other type of work involving the
use of tar, cement, etc. to the satisfaction of the Engineer or his
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36.2

36.2.1

37.0

Representative, and on his failure to do so the Employer shall be entitled to
provide the same and recover the cost from the Contractor

The contractor shall deliver to the Engineer’s representative at his office on
the site a return in detail in such form and a such interval as the
Employer/Engineer may prescribe showing the supervisory staff and the
number of the several classes of labour from time to time employed on the
site.

Variation in price

No Variation shall be payable in price on account of labour, material
(General), POL and / or any other account. Also no variation/escalation
shall be payable on account of time over run if any in completion.

Subsequent Legislation

If, after the date seven days prior to the latest date for submission of Bids for
the Works, there occurs changes to any National or State Statute, Ordinance,
Decree or other law or any regulation or bye-law of any local or other duly
constituted authority or the introduction of any such statute ordinance, etc.
which causes additional or reduced cost, the same shall be certified by the
Engineer and shall be paid by or credited to the Employer and the Contract
Price adjusted accordingly. Notwithstanding the foregoing such additional
or reduced cost shall not be separately paid or credited if the same shall
already have been taken into account in the indexing of any inputs to the
price adjustments formula in accordance with the provisions of Sub-Clauses
(1), (2), (3), (4) and (5) of this Clause.

The following items are not to be included in the price adjustment
calculations:

a. Liquidated Damages.

b. Retention money withheld and released.

C. Advance payments in the form of loan and their repayments.

d. Value of any additional or varied work valued at current price.

e. Payment to nominated subcontractors included as "Provisional

sums" or "Prime cost" items in the Contract Price.

Taxation
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38.0

38.1

39.0

39.1

39.2

b)

The Contractor shall pay all taxes, duties, levies, work contract tax, Building
and other Construction Workers Cess etc. of the Government provisions of
the Income tax Act or as per the advice of the Income Tax Authority.
Deduction of Income tax/ Works Contract tax/ other taxes, duties, cess shall
be made from each certificate of payment as per the relevant provisions of
the Income tax Act or as per the advice of the Income tax Authority/ other
Competent Authority.

Co-ordination Meeting

The Contractor shall be required to attend co-ordination meetings with the
Engineer, the Consultant and the other Contractors during the period of
Contract as instructed by the Engineer. All costs incidental to such
interaction shall be to the Contractor's account and no claim will be
entertained by the Employer/Engineer on this account.

Engineer’s visit to site

The contractor/his representative shall be required to be present during
periodical site visit of the engineer along with all the drawings and details
required by the engineer. The contractor will make all the places accessible
for the smooth visit of engineer at site. The contractor will take all
permissions and to make all the arrangements for visit of any place or any
local authority concerned related to the works.

Special Applications

Site Information

The proposed Site for the Supply, Installation, Testing & Commissioning
of Substation Equipment and other Renovation Works in various
Buildings at Government Medical College, Patiala and Associated
Rajendra Hospital is located at Patiala, Punjab.

Site Development

a) Proper arrangement of security, safety, transportation, manpower, lighting
arrangement to be maintained during execution of works.

b) For rapid execution of work, contractor has to arrange their own plant
and others machinery, tools and tackles needed for the work as given in

the submitted PQ document.

Statutory Requirements
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39.2.1

39.2.2

39.2.3

39.2.4

Contractor is responsible for obtaining approval from local electrical
inspector and others local Statutory requirements if any from local
Authorities and any structure made / to be made of work, which is not in the
approved plan, by the local authority. All the statutory expenditure incurred
towards payment to the local body for getting local Electric inspector, for
Employer will be reimbursed on the production of proof of payment. The
contractor will be promptly extended all assistance in this connection.

Contractor's Working Area

Suitable working area will be provided by the Engineer to the Contractor.
The Contractor may have to carry out some cutting / filling work for making
his working area. The cost of all such Works shall be deemed to have been
included in the rates and prices quoted for the Works and no extra payment
shall be made on this account.

Contractor's Temporary Structures

The Contractor may, at his own expense and subject to the approval of the
Engineer and statutory authorities, construct offices, stores, Workshop in the
area allocated to him and remove the same as per the orders of the Engineer
on completion of Works. The Contractor shall furnish such details of his
Temporary Works as may be called for by the Engineer and the Contractor
shall satisfy the Engineer as to their safety and efficiency. Engineer may
direct those Temporary work which he considers unsafe or inefficient be
removed and replaced in a satisfactory manner. The Contractor shall
immediately follow Engineer's directions/instructions.

The Contractor shall make his own arrangement at his own expense for
labour camp / accommodation of his labour and staff and their conveyance
to Site as no workers/ staff shall unless with the specific approval of the
Engineer be allowed to stay within the Site. Gate passes shall be issued by
the Engineer to authorise the Contractor's staff and workers to enter the Site.

Procurement of Various Materials

The Employer will not supply any construction materials required for the
Works under this Contract. The Contractor must, therefore, make his own
arrangements for timely procurement of various materials.

Water Supply & Power Supply

The Contractor shall make his own arrangement for water supply at Site for

drinking as well as construction purposes at his own cost. The Contractor
shall also make his own arrangements for power supply at Site for
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39.2.5

39.2.6

39.2.7

39.2.8

39.2.9

construction, testing & commissioning of all services and general use at his
own cost.

Non-availability of power supply and/or water from whatever source shall
not entail any additional claims or extension of Contract period in this
account.

Site office

Contractor shall provide a reasonably furnished air-conditioned site office
accommodation as per requirement of Engineer having a sample room
alongwith toilet, pantry, refrigerator, telephone, acqua-guard, furniture &
almirahs, computer & printers with water and electricity connection etc

Temporary Fencing

The Contractor shall at his own expense, erect and maintain in good
condition temporary fences all around the working premises as per
approved specifications by Engineer. After the successful completion of
work all the temporary fencing will be dismantled/removed by contractor
and all the dismantled/removed material from here shall be the property of
the contractor.

Mix Design of Concrete
Deleted
Testing of Materials

All materials used in the works shall be subject to inspection and test. The
Contractor shall arrange for testing of materials as per the appropriate Indian
Standards and/or as directed by the Engineer. The delivery of the samples
shall be undertaken by the Contractor. The cost and charges for sampling of
materials and delivering the same to the office of the Engineer and/or other
places including all incidentals in connection with the same as directed by
the Engineer and the testing charges there of shall be borne by the
Contractor and shall be deemed to be included in the rates and prices quoted
in the Bill of Quantities. The results of the tests carried out shall be binding
on the Contractor who shall comply with any rectification measures that the
Engineer may deem fit and order to be executed by the Contractor as a result
of testing.

Approval of Samples prior to use

The Contractor shall submit the samples of all materials, (whether in list of
approved make or not in list of approved make) he proposes to use in the
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39.2.10

39.3 (a)

394

Works for prior approval of the Engineer. A sample room shall be
maintained at Site in which all approved samples shall be kept for
comparison with materials being used at Site.

Bar Bending Schedule
Not applicable
Working drawings/ shop drawings/Design :

The drawings supplied by the engineer have been listed in the tender
documents.

These drawings are indicating for the purpose of detailing the intent and
requirement of the contracts. The contractor shall take into consideration by
space allocated for equipments before ordering them to ensure that the
equipment would fit in the space provided with necessary clearances
required as per the relevant standard/ manufactures recommendations.

Detailing and shop drawings of all services will have to be done by the
contractor based on the schematics and other details provided by HSCC or
local authorities. The work will be executed by the contractor based on the
approved drawings from the concerned authority and accordingly contractor
will be responsible for obtaining final NOC/clearance from concerned
authority.

The contractor shall submit to the Engineer for approval details of all
proposed equipments, accessories, equipment characteristics and capacity
details of all equipment, accessories and devices etc. as per the
specifications and required by the Engineer.

These drawings and details shall also contain details of construction, size,
arrangement, operating clearances, performance characteristics and capacity
of all items of equipments and also details of all related items of work by
other discipline.

All drawings to be signed by authorised contractor’s representative with
name, seal and date before submission to Engineer.

"AS MADE" Drawings

The Contractor shall supply two complete sets of "As Made" Drawings on
polyester tracing film 75 micron thick and also on computer pen drive and
three prints showing details of all the Works as executed. The drawings and
prints shall be delivered to the Engineer within one month of completion of
the various Sections of the work or at such other times as directed by the
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39.5

39.6

39.7

Engineer. The drawings shall be fully dimensioned with the Engineer's
standard title block or as approved by the Engineer. The cost of making the
"As Made" drawings shall be deemed to be included in the rates quoted in
the Bill of Quantities.

Monthly Progress Photograph

The Contractor shall supply to the Engineer a pen drive, negative and three
prints of colour progress photographs in good quality album with two copy
at site and one copy at HSCC Head Office of such portions of the work in
progress or completed works every month end or as directed by the
Engineer. The pen drive, negative and the photographs shall become the
property of the Employer. The photographs shall be of approximate size 169
mm X 115 mm each. The photographs shall be mounted in albums approved
by Engineer and shall be suitably inscribed and captioned. The albums in a
chronological order shall be handed over to the Engineer. No pen drive
prints or the negatives may be supplied to any persons without the authority
of the Engineer. All photographs to be taken from digital camera and
software to be provided for transformation it to the computer. The
photographs may be up to 25 nos per month as required by engineer. An
amount of Rs.1,000/- will be deducted from running bill for non-submission
of photographs as required.

Programme of Work and Progress Reports

The Contractor shall submit to the Engineer within two weeks of the Award
of the Contract, six copies of detailed Schedule showing in an approved
form the estimated dates of commencement and completion of different
parts of the Works including the expected dates for completion of the
various Sections of the Works. The detailed Schedule shall be such as it can
be updated quarterly or as directed by the Engineer. Six copies of the
revised Schedule shall be supplied to the Engineer as and when it is revised.
The schedule will be in two parts. The first part will consist of schedule for
detailing & preparation & submission of shop drawings and second part of
schedule for execution. The schedule will be only detailing of original
schedule submitted alongwith tender.

The Contractor shall submit to the Engineer before the second day of every
week, a progress report for the preceding week showing the upto date
progress and progress during the preceding week on all items of each
section of the Works in relation to and in consideration of the detailed
Schedule.

Metric Units
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39.8

39.8.1.1

40.0

41.0

Metric units have been used in the specifications and on all the drawings.

If any materials described in the Contract or ordered by the Engineer are
described by dimensions in the metric units and the Contractor can not in
accordance with the Contract, procure such materials in the measure
specified in sufficient time to avoid delay in the performance of his other
obligations under the Contract, but can obtain such materials in other
measure to dimensions approximating to those described in the Contract or
ordered by the Engineer, then the Contractor shall henceforth give notice to
the Engineer of these facts stating the dimensions to which such materials
are procurable in the other measure. As soon as practicable after the receipts
of any such notice the Engineer shall give an order to the Contractor which
shall either

(a) Direct the Contractor to supply such materials to the dimensions
stated in his said notice to be procurable instead of the dimensions
described in the Contract or originally ordered by the Engineer, or

(b) Direct the Contractor to make some other variation whereby the need
to supply such materials to the dimensions described in the Contract
or originally ordered by the Engineer will be avoided.

Field Materials Testing Laboratory

The contractor shall carryout inspection, testing, checks and also shall
maintain records of inspection, testing & checks of material, works and
activities related to construction works in the ISO 9001 quality system
formats, checklists etc. to be given by consultant during execution period.
After getting approval from the Engineer, The contractor shall print at his
own cost all forms, tables, formats etc.

Rates/Prices

The quoted rates/prices for the items shall be complete in all respect
including all labour, material, plant and machinery, tools and tackles,
batching plant for RCC work including water & electricity, all taxes, duties,
levies, octroi, statutory levies applicable from time to time and others as
specified in SCC etc. The contractors attention is invited towards different
floor finish and their respective finish levels as indicated in architectural
drawings, and nothing extra will be payable for additional mortar bed
required to achieve uniform finished levels. The Contractor should quote
his rates/prices accordingly for the complete items in all respects.

Compliance of Statutory Obligations for obtaining completion
Certificates:
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42.0

43.0

44.0

45.

The Contractor shall comply all the statutory obligations and obtain all
required clearances to implement the project without any financial
repercussions to HSCC/Employer and ensure all follow up actions with the
local authorities in this respect for smooth completion of the project. All
statutory charges to get any NOC, clearances from local authorities to be
obtained by the contractor and the charges towards the NOC shall be
reimbursed after submitting the bills/documentary evidences along with RA
bills/final bill. The contractor is required to obtain all NOC, completion &
Occupancy certificates from respective local bodies as under:

i) Chief Electrical Inspector CEA, ii) And any other statutory requirement to
occupy the building and run the services in all respect. Contractor shall
organise all inspections of concerned authorities & obtain the NOC’s within
the time for completion.

The contractor is required to submit the relevant drawings like
completion Drawings and any other statutory documentary
requirements of local bodies in copies as per requirement to obtain the
above etc. at their own cost.

Incentive for early completion

In case, the contractor completes the work in all respect ahead of scheduled
completion time , a bonus @ 1% ( one percent ) of the Contract value per
month computed on per day basis, shall be payable to the contractor, subject
to a maximum limit of 5% ( five percent ) of the tendered value. The amount
of bonus, if payable, shall be paid along with final bill after completion of
work.

Unpriced Bids

The unpriced copies of the purchase orders of major items/equipments and
of subcontracts placed by the Contractor shall be furnished to the Engineer.

Milestone

The contractor shall submit mile stones for procurement of all the bought
out items and completion of all the major activities including details of
manpower proposed to be engaged for each activity.

Approval of Make / agencies

a. Engineer may add any equivalent approved make with price
adjustment
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46.

47.

b.

In case of non availability /monopolistic attitude of any approved make
engineers decision to introduce any other make shall be final with
suitable price adjustment.

Approved make of same item under different sub-heads are
interchangeable.

RCC WORKS

Deleted

Extra/Substituted items: The items shall be analysed based on following
norms :

a)

b)

c)

d)

€)

2)

Any extra item/non schedule item will first be analysed based on the
similar items existing in the BOQ under any sub heads. Components of
any similar item nearest to the non schedule item will be decomposed to
get the various sub components of material and manpower. The item
will again be composed on the basis of requirements taking other
components from DAR and rates.

Components of material, manpower, wastage, profit, sundries, etc will
be taken from CPWD latest DAR

In absence of similar item and In case the components are not available
in DAR, the same will be taken from actual observations made and
recorded at site. A register to be made for such actual observations to be
jointly signed each day of observations and put up to the engineer
alongwith analysis for approval.

Actual market rates of the material and bought out items at the time of
execution of activity will be verified by the site incharge of HSCC based
on the rates submitted by the contractor alongwith his claim for extra
items after due consideration for all the project discount on the market
rates of any item.

Contractor’s profit on extra items will be as per CPWD norms or 15%
only in case the item in any forms in not available in DAR.

The analysis of items enclosing actual observation sheets, photocopy of
pages of DAR, original paid bills and vouchers to be submitted at site.

Labour rates will be taken from local body /collector rates of that area
for minimum wages
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49.

The claim and analysis will not be accepted unless proper analysis with
supporting documents are submitted.

No extra item will be paid unless prior administrative approval of engineer
is taken in writing for its execution with tentative rates and total cost
involved.

Details required along with submission of running/final bills

Clause 33.0 under Certificates & Payment contractor is required to submit
following details/documents along with every running/final bill without
which bills will not be processed.

Bills of every section of work as provided in BOQ to be prepared separately
and submitted all together. In case there is no billable amount of any section
of work, the same should be clearly indicated zero value during the period
of bill.

Complete measurement details along with location of each measurement
should be clearly indicated.

Authorised representative of contractor with name & seal to sign on each
page of bill submitted.

Carryover and brought forward for each & every quantity to be indicated in
the bill.

The running bill should contain the measurement of items executed during
the period of bill. Full measurement may be given in pre final/ final bill. The
measurement of all concealed items should be made before covering them.

All the copy of challan of materials, bills and test certificates specially of the
items on which secured advance has been claimed , steel, cement, sand,
aggregates, bricks, any plumbing material, Aluminium, waterproofing
material etc. should be submitted alongwith the every bill. Actual
measurement of secured advance to be submitted for verification of
Engineer. Rate of secured advance material to be verified by Engineer
independently. Secured advance on approved make material will only be
payable.

Manufacturer Catalogue for aluminium and other items for verification of
standard unit weight and checking that material is as per specification
should be submitted.
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10.

11.

12.

13.

14.

15.

16.

17.

18.

19.

Weight slip of reinforcement steel and aluminium and any other material as
required by Engineer Representative from authenticated source like Dharam
Kanta should be submitted.

The computerised soft copy of the entire bill shall be submitted alongwith
the bill.

Correction as made by Engineer Representative should be incorporated by
the contractor and corrected copy in three copy should be submitted for
payment. Date of submission of bill will be reckoned from the date of
submission of corrected bill.

Material consumption statement should be submitted alongwith every bill.

Bill should be indexed properly and each page and correction if any should
be signed and stamped by the authorised representative of he contractor and
acceptance should be given.

Copy of challan of submission of PF & ESI and any other relevant as
required from time to time should be submitted.

Contractor shall maintain a check list at site duly marked on drawing for the
items/works already measured till previous bill should be submitted
alongwith the bill.

Register for steel, cement, water proofing material, concealed item etc.
should be maintained at site in the standard format of CPWD duly modified
by Engineer Representative as per requirement. Monthly statement should
be submitted along with the bill.

Power of attorney of authorized person on behalf of contractor to be
submitted. Contractor must ensure that all papers /Measurement book to be
signed by authorized person with measurement date, date of start & date of
completion etc.

Copy of duly certified bank guarantee from bank, performance BG,
insurance policies as required in terms of contract to be enclosed with first
RA bill.

All overwriting, alterations have been countersigned by the authorized
person with date.

Approval of extra item if any conveyed to be enclosed.
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20.

21.

22.

23.

Contractor must ensure, in case of time extension, confirmation of extended
validity of insurance, performance BG upto Defect liability period as per
contract and a copy of approved time extension to be submitted.

Contractor must authorise their representatives competent for verification of
measurement at site and these person should be available at site.

Contractor is required to submit all test certificates of items claimed in bill
for payment or for secured advance payment. Any item not meeting the test
criteria’s will not be considered for payment.

All the pages and enclosures of bills to be stamped with name and
designation of the person with full signature of contractor’s and HSCC'’s site
incharge before submission to the engineer.

In addition to above any other document and details as required for checking,
verification and timely processing of bill.

50. Terms & Conditions of Pre-qualification

All the terms & conditions & prequalification criteria’s of prequalification
document of invitation of prequalification are to be strictly complied during tenancy
of contract.
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A)
1.0

1.1

2.0

2.1

3.0

3.1

4.0

ADDITIONAL SPECIFIC CONDITION OF CONTRACT
AND
SPECIFICATIONS
RELATING TO ELECTRICAL INSTALLATIONS
General

The following Additional Specific Conditions shall be read in conjunction
with General Conditions of Contract and Specific Conditions of Contract. If
there are any provisions in these Additional Specific Conditions which are at
variance with the provisions in the above mentioned documents, the
provisions in these Additional Specific Conditions shall take precedence.

Regulations and Standards

The installations shall conform in all respects to Indian Standard Code of
Practice for Electrical Wiring Installation IS : 732-1989 or later, and as per
latest CPWD General Specification for Electrical Works (Part I, II & IV). It
shall also be in conformity with the current Indian Electricity Rules and
regulations in so far as these are applicable to the installations.Wherever
these Additional Specific Conditions calls for a higher standard of material
and/or workmanship than those required by any of the above regulations,
then this Additional Specific Conditions shall take precedence over the said
Regulation and Standards. External works & fire detection & alarm system
works to be done as per CPWD specification & relevant IS codes.

Rates

The rates bided shall be for complete items of work inclusive of all taxes,
statutory charges and all other charges for items contingent to the work,
such as, packing, forwarding, insurance, freight and delivery at Site for the
materials to be supplied by the Contractor, watch and ward of all materials
for the Internal & external, Electrical Installation testing & commissioning
work including water & power for successful installation, testing &
commissioning work at Site etc.

Completeness of Bid

All sundry fittings, assemblies, accessories, hardware items, foundation
bolts, termination lugs for electrical connections as required, and all other
sundry items which are useful and necessary for proper assembly and
efficient working of the various components of the work shall be deemed to
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5.0

5.1

6.0

6.1

7.0

7.1

7.2

8.0

have been included in the Bid rates and prices, whether such items are
specifically mentioned in the Bid documents or not.

Works to be done by the Contractor

Unless and otherwise mentioned in the Bid documents, the following works
shall be done by the Contractor, and therefore their cost shall be deemed to
be included in their rates and prices:

i. Foundations for equipments and components where required,
including foundation bolts

1l. Cutting and making good all damages caused during installation and
restoring the same to their original finish

iii. Sealing of all floor openings provided by him for pipes and cables,
from fire safety point of view, after laying of the same

1v. Painting at site of all exposed metal surfaces of the installation other
than pre-painted items like fittings, fans, switchgear/ distribution
gear items, cubicle switch board etc. and erection, shall however be
rectified to the satisfaction of the Engineer

v. Testing and commissioning of complete installation

Tools for Handling and Erection

All tools and tackles required for handling of equipments and materials at

Site of work as well as for their assembly and erection and also necessary

test instruments shall be the responsibility of the Contractor.

Terminology & Scope

Terminology & scope for this project shall be as per CPWD Specification

for Electrical Works (Part I - Internal) - latest & External Works - Part II -

latest.

Measurement

Measurement shall be as per CPWD specifications Part — I ( Internal ) &

Part - II ( External) unless otherwise specified in the technical specifications

/BOQ.

Drawings
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8.1

9.0

9.1

10.0

10.1

11.0

12.0

12.1

13.0

The Contractor shall submit six sets of working electrical drawings based on
tender drawing including reflected ceiling plan coordinating other essential
building services for HSCC approval. Contractor has to make necessary
changes if any as per comments given by HSCC before execution. The work
shall be executed as indicated in the approved drawings, however any minor
changes found essential to co-ordinate the installation of this work with the
other trades shall be made without any additional cost of owner. The
drawings are for guidance of the contractor and exact locations, distance and
levels shall be governed by the building. The Contractor shall examine all
architectural, structural, plumbing and sanitary & electrical drawings before
starting the work and report to the Engineer any discrepancies, which in his
opinion appear on them and get it clarified. Contractor shall not be entitled
to any extras for omissions or defects in electrical drawings or when they
conflict with other services work.

Conduit/ Trunking Layout

Prior to the laying of the conduits and trunking, the Contractor shall prepare
conduit layout plan and shall get the same approved from HSCC.

Shop Drawings

The Contractor shall prepare and submit to the Engineer for his approval
detail shop drawings of Main & Sub Distribution Boards, Distribution
Boards, special pull boxes, light & fan switch boards, telephone distribution
boards, FDA system and lightning protection system and other equipment to
be procured/ fabrication by the Contractor within 15 days of signing of the
above items required to complete the electrical installation in all respect.

Manufacturer's Instruction

Where manufacturers' have furnished specific instructions, relating to the
materials used in this job, covering points not specifically mentioned in
these documents, these instructions shall be followed in all cases.

Materials & Equipment

All materials and equipment shall be ISI marked and shall be of the
approved make and design. Unless otherwise called for, only the best quality
of materials and equipment shall be used. The Contractor shall be
responsible for the safe custody of all materials till these are taken over by
client and shall insure as against theft, damage by fire, earth quake etc. A list
of items of materials and equipment, together with a sample of each shall be
submitted to the Site office.

Scale
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13.1

14.0

14.1

15.0

15.1

16.0

17.0

17.1

18.0

18.1

Drawings shall be prepared to the scale as required for proper explanation
and shall indicate the size and location of all equipments and accessories
herein. The Contractor shall obtain all dimensions preferably at the building
(Site of work) and check those plans for interference with the building
structure and other equipment.

Brochures and Data

The Contractor shall submit four copies of all brochures / manufacturer's
description data and similar literature.

Approval of Shop Drawings

The Engineer's approval of shop drawings, schedule, brochures etc. shall be
an approval of general details and arrangements only and shall not relieve
the Contractor from responsibility for deviation from drawings or
specifications unless he has in writing called Engineer to such deviations at
the time of submission nor shall it relieve the Contractor from responsibility
for errors or omissions of any kind in the shop drawings when approved.

Samples & Catalogues

For HSCC approval, Contractor shall submit the samples & catalogue of the
material, which are used at Site as per the approved makes.

Approval of Materials

All materials used on the Works shall be new and of the best quality
available, conforming to the relevant specifications and as per good
Engineering practice. Prior approval shall be obtained in writing from the
Engineer for all materials proposed and when necessary, approved sample
duly identified and labelled shall be deposited with the Engineer and shall
be kept at Site. List of approved make indicates make/ manufacturer
generally acceptable. Contractor shall submit the detail drawings for HSCC
approval.

Inspection, Testing and Inspection Certificate

HSCC and authorised representative of HSCC shall have at all reasonable
times access to the Contractor's premises or Works and shall have the power
at all reasonable time to inspect and examine the materials and workmanship
during its manufacture or erection or if the part of works is being
manufactured or assembled at other premises or works.
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18.2

18.3

19.0

19.1

20.0

20.1

21.0

21.1

The Contractor shall arrange all the materials and labour required for
inspection of equipment or for any testing to be carried out at his/
manufacturer's works or at Site. Notice for such inspection/ presence for
testing shall be given to the Engineer by the Contractor at least fifteen (15)
days in advance together with the routine test certificates of the equipments/
materials given by the manufacturer.

Not withstanding approval of tests or equipment by the Engineer, the
Contractor shall be required to perform site tests and prove the correctness
of ratings and performance of equipment/ machinery and materials supplied
and installed by the Contractor as per the Contract specifications and
conditions. Engineer shall have full power to order the material or work to
be tested by an independent agency at the electrical Contractor's expense in
order to prove soundness & adequacy.

Schedule & Manner of Operation

Time being the essence of this Contract, Contractor shall be expected to
furnish all labour & material in sufficient quantities at appropriate time,
expedite and schedule the work to meet the Engineer's requirement and so
manage the operations that the work shall be completed in time as stated
else where. In case of shut down of power supply, Contractor shall
coordinate with Engineer and shall carry out essential works during the shut
down period allowed by the Engineer. In case Engineer allows for such
period during night or early morning hours, Contractor shall make all
provisions to avail such account. Contractor shall not be entitled for any
extra claims on such account. Contractor shall programme his work in such
a way that items of work requiring presence of Engineer are carried out
between 9 A.M. & 5 P.M. on working days.

Performance Guarantee

All equipment shall be guaranteed for a minimum period of 12 (Twelve)
months from the date of handing over of installation to the Engineer against
unsatisfactory performance and/or break down. The equipment or
component or any other part of installation so found defective within the
guarantee period shall be replaced / repaired by the Contractor free of cost to
the satisfaction of the Engineer. The normal guarantee and or warrantee
provided by the manufacturer will have to be submitted along with all the
test certificates from manufacturer.

Conformity with Statutory Acts, Rules and Standards
The installation shall be in conformity with the Bye-laws, Regulations and

Standards of the local authorities applicable to the installations. But if the
specifications and drawings call for a higher standard of material and/or
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21.2

21.3

21.4

21.5

21.6

22.0

22.1

workmanship than those required by any of the above Regulations and
Standards, then the specifications and drawings shall take precedence over
the said regulations and standards.

However, if the drawings or specifications required something which
violates the Bye-laws and Regulations, then the Bye-laws and Regulations
shall govern the requirement of this installation.

Indian Electricity Act and Rules : All electrical works in connection with
installations of the system shall be carried out in accordance with the
provision of the Indian Electricity Act, 1910 and the Indian Electricity Rules
1956, both amended upto date.

CPWD Specification :The Electrical installation work shall conform to
CPWD General specifications for Electrical Works Part 1 (Internal) 1 and
Part II (External) latest issues , both amended upto date.

Indian Standard : The system / components shall conform to relevant Indian
Standards wherever they exist and to the latest National Building Code-
1983.

Nothing in these specifications shall be construed to relieve the Contractor
of his responsibility for the design, manufacture and installation of the
equipment with all its accessories in accordance with applicable Statutory
Regulations and safety codes in force.

Completion Drawings (As Built Drawings)

On completion of the work and before issue of certificate of virtual
completion, the Contractor shall submit to the Engineer completion plan
drawn to a scale in tracing cloth with ink indicating the following, along
with three blue print copies of the same:

a. Run and size of conduits, inspection boxes, junction boxes and pulls
boxes

b. Number of size of conductors in each conduit

c. Location and rating of sockets and switches controlling the light and

power outlets

d. Location and details of main & sub distribution boards, distribution
boards indicating the circuit number controlled by them

e. Type of fitting viz. fluorescent, pendants, brackets, bulkhead etc.,
including their rating & type of lamp, fans and exhaust fans
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f. A complete wiring diagram as installed and schematic drawings
showing all connections for the complete electrical system

g. Location of telephone outlets, junction boxes and sizes of various
conduits and number & sizes of wire drawn

h. Layout of telephone cables

1. Location of all earthing stations, route and size of all earthing
conductors, manholes etc.

J- Layout and particulars of cables & sub mains

k. Schematic drawing for telephone system

1. Layout of conduits for computer outlet points

m. Layout and details of fire detection & alarm system consisting of

manual call points, fire alarm hooters, smoke & heat detector, FDA
control panel including details of conduits and number of wires

drawn
n. Layout and details of lightning protection system
0. Insulation tests and earth test results

p. PA System drawings

qg. Fire System drawings
. Dish Antenna drawings
S. Equipment drawings
t. Cable route layout of HT, LT & other cables
u. External lighting drawing with road layout
23.0 Confirmation of Quantities
23.1 All quantities indicated in BOQ are tentative which may vary as per site

conditions. Contractor has to verify quantities before procuring the material.
No payment shall be payable for quantity brought to site but not used.

24.0 Terms of Payment (Only for items of major electrical equipments)
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25.0

26.0

26.1

26.2

27.0

27.1

28.0

For purposes of estimating the contract value of work executed for
certificate of payment under clause 32(d) of section II the following norms
shall be followed.

a. 80% of BOQ rate on receipt of equipment against receipt of
complete material at site & test certificates in accordance with clause
33(1) of SCC.

b. 10% of BOQ rate on erection and installation of equipment.

C. 10% after successful completion of all works including all testing,

commissioning & taking over.

Training of Personnel

The Contractor shall arrange to train the Employer's personnel prior to provisional take over
of the project

Completion Certificate

On completion of the installation, a certificate shall be furnished to the
Engineer, by the Contractor, countersigned by the licensed supervisor under
whose direct supervision the installation was carried out. This certificate
shall be in the prescribed form as required by the local authority. On the
basis of this certificate, the Contractor shall arrange for inspection of
installation by the concerned local authorities.

The Contractor shall be responsible at his own cost for getting the
installation duly approved by the authorities concerned.

Check List

The Contractor shall provide to the Engineer 4(four) copies of a
comprehensive maintenance checklist and shall paste a copy of it in the
Substations & Plant Room. The checklist shall be a list of each piece of
equipment in this Contract, and shall provide a space for each of the next
fifty-two weeks to record the maintenance provided to and status of various
equipment. Each month, at the time of inspection, the Contractor shall
certify on this check list that he has examined each piece of equipment and
that, in his opinion, it is operating as intended by the manufacturer, and that
all necessary tests have been performed.

Repairs
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29.0

30.

31.

32.

All equipment that requires repairing shall be immediately serviced and
repaired during the maintenance period. All parts and labours shall be
furnished at no extra cost to the Engineer.

Safe Custody and Storage

Safe custody of all machinery and equipment dismantled, shifted & supplied
by the Contractor shall be his own responsibility till the final taking over by
the Employer. The Contractor should, therefore, employ sufficient staff for
watch and ward at his own expenses. The Employer may, however, allow
the Contractor to use the building space for temporary storage of his
equipment, if such space is ready and available.

Testing and Commissioning

The Contractor shall pay for and arrange without any extra cost, all
necessary balancing and testing equipment, instruments, materials,
accessories, power, water, fuel and the requisite labour for testing. Any
defects in materials and/or in workmanship detected in the course of testing
shall be rectified by the Contractor entirely at his own cost, to the
satisfaction of the Engineer. The installation shall be tested again after
removal of defects and shall be commissioned only after approval by the
Engineer. All tests shall be carried out in the presence of the Engineer or the
Engineer's representative.

Operation and Running of entire system

The contractor shall pay for and arrange for operation & running of entire
electrical system executed as part of this work for a minimum period of one
month after satisfactory completion of work as desired by Engineer. Cost of
operation & running of entire system including requisite manpower etc.
shall be deemed to be included in the contract price and nothing extra shall
be paid.

Layout of all services , operating and maintenance instructions. DO’s and
Don’t’s etc

for all the plant rooms, AHU’s machine rooms, sub stations, pump room, toilets,
control panels etc must be equipped with coloured layout of services for the each
. Operation and maintenance manual of the respective services, Do’s and
Don’t’s for all the plants, machinery & services to be installed with every individual
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ANNEXURE - A

FORM OF AGREEMENT

This Agreement made the day of 2008 between
Deparment of Medical Education and Research, Govt. of Punjab (hereinafter called "The
Employer") for the Supply, Installation, Testing & Commissioning of Substation
Equipment and other Renovation Works in various Buildings at Government Medical
College, Patiala and Associated Rajendra Hospital represented by M/s HSCC (India)
Limited; E-6(A), Sector-1, NOIDA (U.P)- 201301 who enters into this Agreement of the
ONE Part aNA M/S oo e et e e et e e e s ba e e s ataeeeenaas
(hereinafter called "The Contractor") of the other part.

Whereas the Employer is desirous that certain works should be executed by the Contractor,
viz ("the Works") and has accepted a Bid by the Contractor
for the execution and completion of the works and the remedying of any defects therein.

Now this Agreement witnessed as follows :

1. In this Agreement words and expressions shall have the same meanings as are
respectively assigned to them in the Conditions of Contract hereinafter referred to.

2. The following documents shall be deemed to form and be read and construed as
part of this Agreement, viz :

(a) The Letter of Award;

(b) The said Bid,;

(©) The General Conditions of Contract;

(d) Prequalification document

(e) Instructions to Tenderers and Specific Conditions of Contract;

® The Specification;

(2) The Drawings;

(h) The Priced Bill of Quantities;

) Any other relevant documents referred to in this Agreement or in the
aforementioned documents

3. In consideration of the payments to be made by the Employer to the Contractor as
hereinafter mentioned, the Contractor hereby covenants with the Employer to
execute and complete the Works and remedy any defects therein in conformity in
all respects with the provisions of the Contract.

4. The Employer hereby covenants to pay the Contractor in consideration of the
execution and completion of the Works and the remedying of defects therein the
Contract Price or only such other sums as may become payable under the provisions
of the Contract at the times and in the manner prescribed by the Contract.

HSCC/GOP/PAT/SS/2011 Vol-llI SCC-Page - 42



In Witness whereof the parties hereto have caused this Agreement to be executed
the day and year first before written.

Signed, Sealed, and Delivered by the Said

Binding Signature of for Department of Medical
Education & Research, Govt. of Punjab

Binding Signature of Contractor

In the presence of

Witness (1) :

Witness (2) :
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ANNEXURE - B

PROFORMA FOR PERFORMANCE BANK GUARANTEE
(On a stamp paper of appropriate value from any Nationalised Bank or Scheduled Bank)

To,

M/s HSCC (India) Ltd.,
Plot No. 6(A), Block E, Sector 1,
NOIDA - 201 301.

Dear Sir,

In consideration of the Department of Medical Education & Research, Govt. of
Punjab, for the Supply, Installation, Testing & Commissioning of Substation
Equipment and other Renovation Works in various Buildings at Government Medical
College, Patiala and Associated Rajendra Hospital which expression shall include his
successor and assignees represented by his Consultant, M/s. HSCC(India) Ltd., Plot — 6
(A), Block - E, Sector - I, Noida, Uttar Pradesh - 201 301 (hereinafter called HSCC) having
awarded to M/S (hereinafter referred to as the said
Contractor or “Contractor' which expression shall wherever the subject or context so
permits include its successors and assignees) a Contract No in terms inter
alia, of the HSCC Letter No._ dated and the General
Conditions of Contract and upon the condition of the Contractor's furnishing Security for
the performance of the Contractor's obligations and discharge of the Contractor's liability
under and in connection with the said Contract upto a sum of Rs.
(Rupees only)
amounting to percent of the total Contract value.

1. We, (hereinafter called “The
Bank' which expression shall include its successors and assignees) hereby jointly
and severally undertake to guarantee the payment to the Employer in rupees
forthwith on demand in writing and without protest or demur or any and all moneys
payable by the Contractor to the Employer in respect of or in connection with the
said Contract inclusive of all the Employer's losses and damages and costs,
(inclusive between attorney and client) charges and expenses and other moneys
payable in respect of the above as specified in any notice of demand made by the
Employer to the Bank with reference to this guarantee upto an aggregate limit of
Rs. (Rupees only).

2. We Bank Ltd. further agree that the Employer shall be
sole judge of and as to whether the said Contractor has committed any breach or
breaches of any of the terms and conditions of the said Contract and the extent of
loss, damage, cost, charges and expenses caused to or suffered by or that may be
caused to or suffered by the Employer on account thereof and the decision of the
Employer that the said Contractor has committed such breach or breaches and as to
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the amount or amounts of loss, damage, costs, charges and expenses caused to or
suffered by the Employer from time to time shall be final and binding on us.

3. The Employer shall be at liberty without reference to the Bank and without
affecting the full liability of the Bank hereunder to take any other Security in
respect of the Contractor's obligations and liabilities hereunder or to vary the
Contract or the work to be done there under vis-a-vis the Contractor or to grant time
or indulgence to the Contractor or to reduce or to increase or otherwise vary the
prices of the total Contract value or to release or to forbear from enforcement of all
or any of the Security and/or any other Security(ies) now or hereafter held by The
Employer and no such dealing(s) reduction(s) increase(s) or other indulgence(s) or
arrangements with the Contractor or release or forbearance whatsoever shall
absolve the bank of the full liability to the Employer hereunder or prejudice the
rights of the Employer against the bank.

4. This guarantee shall not be determined or affected by the liquidation or winding up,
dissolution, or change of constitution or insolvency of the Contractor but shall in all
respects and for all purposes be binding and operative until payment of all monies
payable to the Employer in terms thereof.

5. The bank hereby waives all rights at any time inconsistent with the terms of this
guarantee and the obligations of the Bank in terms hereof shall not be anywise
affected or suspended by reason of any dispute or disputes having been raised by
the Contractor stopping or preventing or purporting to stop or prevent any payment
by the Bank to the Employer in terms hereof.

6. The amount stated in any notice of demand addressed by the Employer to the Bank
as liable to be paid to the Employer by the Contractor or as suffered or incurred by
the Employer on account of any losses or damages or costs, charges and/or
expenses shall be conclusive evidence of the amount so liable to be paid to the
Employer or suffered or incurred by the Employer as the case may be and shall be
payable by the Bank to The Employer in terms hereof.

7. This guarantee shall be a continuing guarantee and shall remain valid and
irrevocable for all claims of the Employer and liabilities of the Contractor arising
upto and until midnight of

8. This guarantee shall be in addition to any other guarantee or Security whatsoever
that the Employer may now or at any time anywise may have in relation to the
Contractor's obligations/or liabilities under and/or in connection with the said
Contract, and the Employer shall have full authority to have recourse to or enforce
this Security in preference to any other guarantee or Security which the Employer
may have or obtain and no forbearance on the part of the Employer in enforcing or
requiring enforcement of any other Security shall have the effect of releasing the
Bank from its full liability hereunder.
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9. It shall not be necessary for the Employer to proceed against the said Contractor
before proceeding against the Bank and the Guarantee herein contained shall be
enforceable against the Bank notwithstanding that any Security which The
Employer may have obtained or obtain from the Contractor shall at the time when
proceedings are taken against the said bank hereunder be outstanding or unrealised.

10. We, the said Bank undertake not to revoke this guarantee during its currency except
with the consent of the Employer in writing and agree that any change in the
constitution of the said Contractor or the said bank shall not discharge our liability
hereunder.

11. We the said Bank further that we shall pay forthwith the
amount stated in the notice of demand notwithstanding any dispute/difference
pending between the parties before the arbitrator and/or that any dispute is being
referred to arbitration.

12. Notwithstanding anything contained herein above, our liability under this guarantee
shall be  restricted to Rs. (Rupees

) and this guarantee shall remain in force

till and unless a claim is made on us within 3 months from

that date, that is before all the claims under this guarantee shall be

forfeited and we shall be relieved of and discharged from our liabilities there under.

Dated day of 20

For and on behalf of Bank.

Issued under seal
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ANNEXURE - C

PROFORMA FOR BID SECURITY BANK GUARANTEE
(To cover payment of Bid Security and Conditions of Contract)
(On a stamp paper of appropriate value from any Nationalised Bank or Scheduled Bank)
To
M/s HSCC (India) Ltd.,
Plot No. 6(A), Block E, Sector 1,
NOIDA - 201 301.

Dear Sir,

In consideration of your agreeing to accept Bank Guarantee for Rs. ...

(RUPECES oottt ettt et e et e e st e e s nteeesnbaeesaeeensaeean ) in lieu of
payment from M/S ....ooiiiiiiiiiieee s having its /their
registered OffiCE Al .oooceieiiiie e e e e (hereinafter
called the Bidder) towards Bid Security in respect of your Tender no. ........ccccccevcueeenneennne.
..................................... calling for Tender for ......ccocovivivivieenees @t e,

.......................................... and for due fulfilment of the terms and conditions of the said
Tender, we hereby undertake and agree to indemnify and keep you indemnified to the
extent Of RS ....cocoevviiiiniiiniiennne (RUPEES ..ottt ).

In the event of any loss or damages, costs, charges or expenses caused to or suffered by you
by reason of any breach or non observance on the part of the Bidder of any terms and
conditions of the said Tender, we shall on demand and without cavil or argument, and
without reference to the Bidder, irrevocably and unconditionally pay you in full satisfaction
of your demand the amounts claimed by you, provided that our liability under this
guarantee shall not at any time exceed RS .........cccccvvennen.

(RUPEES ..ottt ).

This guarantee herein contained shall remain in full force and till you finalise the Tender
and select the Tender as per your choice and it shall in the event of the said Bidder being
selected and entrusted with the said work, continue to be enforceable till the said Bidder
executes the Agreement with you and commences the work as stipulated under the terms
and conditions of the said Tender have been fully and properly carried out by the said
Bidder and accordingly discharges the guarantee.

We also agree that your decision as to whether the Bidder has committed any breach or non
observance of the terms and conditions of the said Tender shall be final and binding on us.

We under take to pay the Consultant any money so demanded by the Consultant
notwithstanding any dispute or disputes raised by the Contractor(s) in any suit or
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proceedings pending before any Court or Tribunal relating thereto, our liability under this
present being absolute and equivocal.

The payment so made by us under this bond shall be a valid discharge of our liability for
payment there under and the Contractor(s) shall have no claim against us for making such a

payment.

This guarantee shall continue to be in full force and effect for a period of 150 days from the
date of submission of Bid.

We shall not revoke this guarantee during its currency except with your previous consent in
writing. This guarantee shall not be affected by any change in Constitution of our bank or
of the Bidder firm. Your neglect or forbearance in the enforcement of the payment of any
money, the payment whereof is intended to be hereby secured or the giving of time for the
payment hereto shall in no way relieve us our liability under this guarantee.

Dated this .........ccceueen. day of ....cccevnieenne

Yours faithfully,

For

Signature & seal of the Bank (Authorised Signatory)
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APPENDIX TO TENDER

Important Clause

Clause No.

Volume

ANNEXURE - D

Remarks

Amount of Performance Security 10.1 II 5% of the Contract
Price

Minimum amount of third 23.2 II Rs. 10,00,000=00 for

party Insurance Any incident, no. of
incidents Unlimited.

Amount of Liquidated damages 47.1 II 0.5% of Contract price
per week of delay

Limit of Liquidated Damages 47.1 II 5% of Contract Price

Defect Liability Period 49.1 II 12 Months

Percentage of Retention 33 (g) I 5% of Contract Price

Programme of work and updated 39.6 I Programme updated

progress reports monthly, progress
reported weekly

Time of Completion 43.1/14 II/II  within 12 (Twelve)
calendar months
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ANNEXURE - E

PROFORMA FOR RETENTION MONEY BANK GUARANTEE
(On a stamp paper of appropriate value from any Nationalised Bank or Scheduled Bank)

To,

M/s HSCC (INDIA) Ltd.,
Plot No. 6(A), Block E, Sector 1,
NOIDA - 201 301.

Dear Sir,

In consideration of the Department of Medical Education & Research, Govt. of Punjab
for the Supply, Installation, Testing & Commissioning of Substation Equipment and
other Renovation Works in various Buildings at Government Medical College, Patiala
and Associated Rajendra Hospital which expression shall include his successor and
assigns represented by his Consultant M/s. HSCC (INDIA) Ltd., Plot - 6 (A), Block - E,
Sector - I, Noida, Uttar Pradesh - 201 301 (hereinafter called HSCC) having awarded
to __ (hereinafter referred to as the said Contractor or
“Contractor' which expression shall wherever the subject or context so permits include its
successors and assigns) and the General Conditions of Contract and upon the condition of
the contractor's furnishing guarantee for the retention of the contractor's obligations and
discharge of the contractor's liability under and in connection with the said contract upto a
sum of Rs. (Rupees
only) amounting to 2.5% of the total contract

value.

1. We, (hereinafter called “The
Bank' which expression shall include its successors and assigns) having its branch
office at (a Company under the provisions of the

Companies Act 1913 hereby jointly and severally undertake to guarantee the
payment to the Employer in rupees forthwith on demand in writing and without
protest or demur or any and all moneys anywise payable by the contractor to the
Employer under in respect of or in connection with the said contract inclusive of all
the Employer's losses and damages and costs, (inclusive between attorney and
client) charges and expenses and other moneys anywise payable in respect of the
above as specified in any notice of demand made by the Employer to the Bank with

reference to this guarantee upto an aggregate limit of Rs. (Rupees
only).
2. We Bank Ltd. further agree that The Employer shall be

sole judge of and as to whether the said contractor has committed any breach or
breaches of any of the terms and conditions of the said contract and the extent of
loss, damage, cost, charges and expenses caused to or suffered by or that may be
caused to or suffered by The Employer/HSCC on account thereof and the decision
of The Employer that the said Contractor has committed such breach or breaches
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and as to the amount or amounts of loss, damage, costs, charges and expenses
caused to or suffered by The Employer from time to time shall be final and binding
on us.

3. The Employer shall be at liberty without reference to the Bank and without
affecting the full liability of the Bank hereunder to take any other security in
respect of the Contractor's obligations and liabilities hereunder or to vary the
contract or the work to be done thereunder vis-a-vis the Contractor or to grant time
or indulgence to the Contractor or to reduce or to increase or otherwise vary the
prices of the total contract value or to release or to forbear from enforcement of all
or any of the security and/or any other security(ies) now or hereafter held by The
Employer and no such dealing(s) reduction(s) increase(s) or other indulgence(s) or
arrangements with the Contractor or release or forbearance whatsoever shall
absolve the bank of the full liability to The Employer hereunder or prejudice the
rights of The Employer against the bank.

4. This guarantee shall not be determined or affected by the liquidation or winding up,
dissolution, or change of constitution or insolvency of the Contractor but shall in all
respects and for all purposes be binding and operative until payment of all monies
payable to The Employer in terms thereof.

S. The bank hereby waives all rights at any time inconsistent with the terms of this
guarantee and the obligations of the Bank in terms hereof shall not be anywise
affected or suspended by reason of any dispute or disputes having been raised by
the Contractor stopping or preventing or purporting to stop or prevent any payment
by the Bank to The Employer in terms hereof.

6. The amount stated in any notice of demand addressed by The Employer to the Bank
as liable to be paid to The Employer by the Contractor or as suffered or incurred by
The Employer on account of any losses or damages or costs, charges and/or
expenses shall be conclusive evidence of the amount so liable to be paid to The
Employer or suffered or incurred by The Employer as the case may be and shall be
payable by the Bank to The Employer in terms hereof.

7. This guarantee shall be a continuing guarantee and shall remain valid and
irrevocable for all claims of The Employer and liabilities of the contractor arising
upto and until midnight of

8. This guarantee shall be in addition to any other guarantee or security whatsoever
that The Employer may now or at any time anywise may have in relation to the
Contractor's obligations/or liabilities under and/or in connection with the said
contract, and The Employer shall have full authority to have recourse to or enforce
this security in preference to any other guarantee or security which The Employer
may have or obtain and no forbearance on the part of The Employer in enforcing or
requiring enforcement of any other security shall have the effect of releasing the
Bank from its full liability hereunder.
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10.

11.

12.

Dated

It shall not be necessary for The Employer to proceed against the said Contractor
before proceeding against the Bank and the Guarantee herein contained shall be
enforceable against the Bank notwithstanding that any security which The
Employer may have obtained or obtain from the contractor shall at the time when
proceedings are taken against the said bank hereunder be outstanding or unrealised.

We, the said Bank undertake not to revoke this guarantee during its currency except
with the consent of The Employer in writing and agree that any change in the
constitution of the said contractor or the said bank shall not discharge our liability
hereunder.

We the said Bank further that we shall pay forthwith the
amount stated in the notice of demand notwithstanding any dispute/difference
pending between the parties before the arbitrator and/or that any dispute is being
referred to arbitration.

Notwithstanding anything contained herein above, our liability under this guarantee
shall be  restricted to  Rs. (Rupees

) and this guarantee shall remain in  force
till and unless a claim is made on us within 3 months from
that date, that is before all the claims under this guarantee shall be
forfeited and we shall be relieved of and discharged from our liabilities thereunder.

Notwithstanding anything contained herein,

Our liability under this bank guarantee shall not exceed Rs.
(Rupees ).

This bank guarantee shall be valid up to

We are liable to pay the guarantee amount or any part thereof under the Bank
Guarantee only & only if you serve upon us as a written claim or demand on or
before

day of 20

For and on behalf of Bank.

Issued under seal
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ANNEXURE - F

PROFORMA FOR ADVANCE BANK GUARANTEE

(On a stamp paper of appropriate value from any Nationalised Bank or Scheduled Bank)

To

M/s HSCC (India) Ltd.,
Plot No. 6(A), Block E, Sector 1,
NOIDA - 201 301..

Dear Sir,

1.

In consideration of the Department of Medical Education & Research, Govt. of
Punjab (hereinafter called as The Employer) which expression shall include his
successors and assigns represented by his Consultant M/s. HSCC (India) Ltd., Plot -
6 (A), Block - E, Sector - I, Noida, Uttar Pradesh - 201 301, (hereinafter called
HSCC) having agreed under the terms & conditions of Contract
No. dated (hereinafter called the Contract or the said
Contract) to make at the request of ("the Contractor" or "the said Contractor") the
Contractor thereunder a lumpsum advance of Rs. for utilising it for
the purposes of the said Contract on its furnishing a guarantee acceptable to HSCC.

We, the Bank having its branch office at
(hereinafter referred to as the Bank or the said Bank)
a Company under the Companies Act 1956 and having our registered office
at do hereby guarantee the repayment and recovery of
the said advance together with interest thereon as provided according to the terms
and conditions of the said Contract. If the Contractor fails to utilise the said
advance for the purposes of the said Contract and/or the said advance together with
interest thereon as aforesaid is not fully recovered by The Employer, we
Bank hereby unconditionally and irrevocably
undertake to pay to the Employer on demand and without demur or protest to the
extent of the said sum of Rs. with interest any claim made by the
Employer on us against non- utilisation/misutilisation of the said advance and/or by
reason of The Employer not being able to recover in full the said sum of
Rs. with interest as aforesaid.

We, Bank further agree that the Employer shall be the
sole judge of and as to whether the Contractor has utilised or not utilised the said
advance or any part thereof for the purposes of the said Contract and/or as to
whether the advance or any part thereof with interest has been recovered or not and
the finding of the Employer in this regard shall be final and binding on us.

We, the said Bank further agree that the Guarantee herein contained shall remain in
full force and effect during the period that would be taken for the performance of
the said Contract and till the said advance has been fully recovered and its claims
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10.

satisfied or discharged and till The Employer certifies that the said advance with
interest has been fully recovered from the Contractor.

The Employer shall have the fullest liberty without affecting in any way the liability
of the said Bank under this guarantee or Indemnity from time to time to vary any of
the terms and conditions of the said Contract or the advance or to extend time of
performance by the Contractor or to postpone for any time and from time to time
any of the powers exercisable by it against the said Contractor and either to enforce
or forbear from enforcing any of the terms and conditions governing the said
Contract or the advance or securities available to The Employer and the said Bank
shall not be released from its liability under these presents by any exercise by The
Employer of the liberty with reference to the matter aforesaid or by reason of time
being given to the said Contractor/or any other forbearance, act or omission on the
part of The Employer or any indulgence by The Employer to the said Contractor or
of any other matter or thing whatsoever which under the law relating to sureties
would but for this provision have the effect of so releasing the said Bank from its
said liability.

The Bank hereby waives all rights at any time inconsistent with the terms of this
Guarantee and the obligations of the Bank in terms hereof shall not be in any way
affected or suspended by reason of any dispute or disputes having been raised by
the Contractor (whether or not pending before any arbitrator, Tribunal or court) or
any denial or liability by the Contractor stopping or preventing or purporting to stop
or prevent any payment by the Bank to The Employer in terms thereof.

The amount stated in any notice of demand addressed by The Employer to the Bank
as liable to be paid to The Employer by the Contractor, shall be conclusive evidence
of the amount so liable to be paid to The Employer by the Bank.

This guarantee/undertaking shall be in addition to any other guarantee or Security
whatsoever that The Employer may now or any time may have in relation to the
Contractor's obligations or liabilities under and/or in connection with the said
Contract, and The Employer shall have full authority to have recourse to or enforce
this Security in preference to any other guarantee or Security which The Employer
may have or obtain and no forbearance on the part of The Employer in enforcing or
requiring enforcement of any other Security shall have the effect of releasing the
Bank from its full liability hereunder.

It shall not be necessary for The Employer to proceed against the said Contractor
before proceeding against the Bank and the guarantee herein contained shall be
enforceable against the Bank notwithstanding that any Security which the Employer
may have obtained or obtain from the Contractor shall at the time when proceedings
are taken against the said Bank hereunder be outstanding or unrealised.

We, the said Bank undertake that we shall pay forthwith
the amount stated in the notice of demand notwithstanding any dispute/difference
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1.

12.

13.

Dated

pending between the parties before the arbitrator and/or that any dispute is being
referred to arbitration.

We, the said Bank undertake not to revoke this guarantee during its currency except
with the consent of The Employer in writing and agree that any change in the
Constitution of the said Contractor or the said Bank shall not discharge our liability
hereunder.

This guarantee/undertaking shall be a continuing guarantee/undertaking and shall
remain valid and irrevocable for all claims of The Employer and liabilities of the
Contractor arising upto and until midnight of

Not withstanding anything contained herein above, our liability under this guarantee
shall be restricted to Rs. alongwith interest due thereon
(Rs. ) with interest and this guarantee shall remain in full force
till and unless a claim is made on us within 3 months from
the date i.e. before all the claims under this
guarantee shall be forfeited and we shall be relieved of and discharged from our
liabilities hereunder.

day of 20

for and on behalf of Bank

Issued under seal:
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