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SECTION I: INSTRUCTIONS TO BIDDERS

General

Scope of work:

MEA through HSCC (India) Ltd. invites bids for the Installation, Testing & Commissioning
of already supplied Equipment and pipelines of Medical Gas Manifold System including
supply and installation of AGSS and Electrical Distribution Panel on Turnkey Basis at
District General Hospital, Dikoya, Sri Lanka.

The successful bidder will be expected to complete the works within 2 (Months) from
Consultant's order to commence the Work.

The Employer:

Ministry of External Affairs (MEA), New Delhi represented by their consultant M/s HSCC (India)
Limited (HSCC), A Government of India Enterprise, having its Corporate office at plot No. 6(A),
Block-E, Sector -1, Noida, Distt. Gautam Budh Nagar (UP) will enter into the agreement with the
chosen contractor for & on behalf of the Employer.

In these documents wherever the word tender / tenderer / tendering has been used, the same
shall be considered synonymous with bid/bidder/bidding.

Information to be submitted:

All bidders shall include the following information and documents with their bids:

1. A work plan clearly bringing out how the bidder proposes to carry out the work to achieve
the time schedule.

Cost of bidding:

The bidder shall bear all costs associated with the preparation and submission of his bid, and the
Employer will in no case be responsible or liable for those costs.

Site visit:

The bidder is advised to visit and examine the Site of Works and its surroundings and obtain for
himself on his own responsibility and at his own risk all information that may be necessary for
preparing the bid and entering into a contract for the works as detailed in the Scope of work. The
cost of visiting the Site shall be at the bidder’s own expense.

Bidding Documents

Content of bidding documents:

The set of bidding documents comprises the documents listed below:

Volume-I : Pre-Qualification Criteria
Volume-Il : Conditions of contract & Technical specifications
Volume-llI : Bill of Quantities

Clarification of bidding documents:
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A prospective bidder requiring any clarification of the bidding documents may notify the Employer
in writing or by cable (hereinafter, "cable" includes facsimile) at the Engineer’s address indicated
in the Invitation to Bid. The Engineer will respond to any request for clarification which he
received earlier than 7 days prior to the submission of bid. Copies of the Engineer’s response will
be forwarded to all purchasers of the bidding documents, including a description of the enquiry
but without identifying its source.

Amendment of bidding Documents:

Before the deadline for submission of bids, the Engineer may modify the bidding documents by
issuing addenda.

Any addendum thus issued shall be part of the bidding documents and shall be communicated in
writing or by cable to all purchasers of the bidding documents.

To give prospective bidders reasonable time to take an addendum into account in preparing their
bids, the Engineer shall extend as necessary, the deadline for submission of bids in accordance
with Sub-Clause 16.2.

Preparation of Bids

Language of bid:

All documents relating to the bid shall be in English Language only.

Documents comprising the bid:

The bid submitted by the bidder on line shall comprise the following:

(a) Bid Security

(b) All information and document regarding the pre-qualification
(c) Conditions of Contract

(d) Specifications

(e) Bill of Quantities

() Tender drawings, if any

(9) Documents mentioned in 3.1 above

and any other documents required to be completed and submitted by bidders in accordance with
these instructions.

Bid prices:

The bidder shall fill the rates in Rupees against each item of BOQ both in words and figures.
All duties, taxes, and other levies payable by the Contractor under the Contract, or for any other
cause shall be included in the rates, prices, and total amount of bid submitted by the bidder. The
evaluation and comparison of bids by the Employer shall be made accordingly.

The rates and prices quoted by the bidder shall be fixed for the duration of the Contract and shall
not be subject to adjustment on any account.

Currencies of bid and payment:
The rate to be quoted by the bidder shall be in Indian Rupees.
Bid validity:

Bids shall remain valid for a period of 120 days after the deadline for bid submission specified in
Clause 16.
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In exceptional circumstances, the bidders may be requested to extend the period of validity for a
specified additional period. The request and the bidders’ responses shall be made in writing or
by cable. A bidder may refuse the request without forfeiting his bid security. A bidder agreeing to
the request will not be required or permitted to modify his bid, but will be required to extend the
validity of his bid security for the period of the extension, and in compliance with Clause 14 in all
respects.

Bid security:

The bidder shall furnish, as part of his bid, a security amount of Rs. 58,000/-.

The bid security and cost of document shall be in the form of a Pay order/ Demand Draft/Bank
Guarantee from a Nationalized/Scheduled bank in favour of Pay & Account Officer, Ministry of
External Affairs, New Delhi payable fat Delhi/Noida as per Annexure-C.

Any bid not accompanied by an acceptable bid security shall be rejected.

The bid security of unsuccessful bidders will be returned within 28 days of the end of the bid
validity period specified in Sub-Clause 13.1.

The bid security of the successful bidder will be discharged when the bidder has signed the
Agreement and furnished the required performance security.

The bid security will be forfeited:

if the bidder withdraws his bid during the period of bid validity;

if the bidder does not accept the correction of his bid price, pursuant to Clause 23; or
in the case of a successful bidder, if he fails within the specified time limit to :

sign the Agreement ; or

furnish the required performance security.

No interest will be payable on the bid security amount cited above.
Sealing, Marking & Submission

The bid shall be submitted online along with documents and mode of submission mentioned
in Check-List at Annexure-VIIl, Page no. 19 & 20 at Volume-I of tender document.

(a) Technical Package Part- | : Shall Comprise the following:-
(i) Original in sealed envelope and copy online non refundable Demand
Draft of Rs.1,000/- (Tender Fee)
(ii) Original in separate sealed envelope and copy on line Bid Security/

EMD

(b) Technical Package Part- Il :: Shall Comprise the documents listed at
checklist Annexure-VIl of Vol-I and the following:-

(a) Letter of Application

(b) Digital Signature Certificate (DSC) from one of the authorized
Certifying Authorities.

(b) Original Bid documents (all pages) (Volume | & Il ) duly
authenticated by digital signature.

(c) Documents regarding constitution of Bidder as indicated in Clause
2.1 of these Instructions to Bidders.
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(d) Certificate of Registration.

(e) S/I/T/C Schedule and Schedule for man power to be deployed at
Site.
(g) Turn Key work Schedule, PERT Chart and Schedule for manpower

to be deployed at Site.

(c) Financial Package : Shall be submitted online only. Shall contain only the Bill
of Quantities and rates/prices (Volume-Ill) duly filled and signed digitally
without any conditions whatsoever. Bids containing any conditions in
Financial Package are liable to be summarily rejected.

The Contractor must fill up price against each item of BOQ (Volume Il ) both in
words and figures in the blank spaces provided in the respective columns.

Please note that the price should not be indicated in any of the documents
submitted except Financial bid (Price bid). Non-compliance shall entail rejection of
the Bid. Any addition, modification, alteration etc if observed in any of the bid
documents containing volume -l to Il at any stage the bid shall be summarily
rejected.

Deadline for Submission of Bids

Bids must be received on line as per checklist Annexure-VIlI , on or before of the
designated date & time.

The Engineer may extend the deadline for submission of bids by issuing an amendment in
accordance with Clause 8, in which case all rights and obligations of the Employer and the
bidders previously subject to the original deadline will then be subject to the new deadline.
Late bids:

Any bid received by the Engineer after the deadline prescribed in Clause 16.0 will be returned
unopened to the bidder.

Modification and withdrawal of bids:

The bidder may modify or withdraw his bid by giving notice in writing before the deadline
prescribed in Clause 16.

The bidder’s modification or withdrawal notice shall be prepared, sealed, marked, and delivered
in accordance with Clause 15, with the outer and inner envelopes additionally marked
"MODIFICATION" or "WITHDRAWAL", as appropriate.

No bid may be modified after the deadline for submission of bids.

Withdrawal of bid between the deadline for submission of bids and the expiration of the original
period of bid validity specified in the Form of Bid may result in the forfeiture of the bid security
pursuant to Clause 14.

Tender Opening and Evaluation

Bid opening:

Bids shall then be opened in the office of HSCC (l) Ltd., at Plot - 6 (A), Block - E, Sector -
I, Noida, Uttar Pradesh - 201 301, half an hour after the prescribed time for Bid
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submission in presence of the Bidders’ representatives who may wish to be present.

Technical Package Part - | : Shall be opened first. If the Bid Security & tender
document fee is not found as prescribed, the Bid shall be summarily rejected.

Technical Package Part - Il : Shall be opened next. Bids of parties who do not accept
the conditions laid above in the Bid documents are also liable to be rejected.

The Engineer will examine the bids to determine whether they are complete, whether the
requisite bid securities have been furnished, whether the bids have been properly signed and
whether the bids are generally in order.

Telegraphic/ fax offer will be treated as defective/ invalid and rejected. Only detailed complete
bids received prior to the closing time and date will be taken as valid.

The Bidder's names, general technical details, the presence of the requisite Bid Security and
such other details as the Engineer, at his discretion may consider appropriate will be
announced at the Bid opening.

Financial Package : Shall contain the price Bid (volume-lll). Whose bid is found to be generally in
order and substantially responsive shall be opened either at the Bid opening or at a subsequent date
to be intimated in advance to such eligible Bidders.
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The bidder should quote cost of CMC in the Price Bid and the rate of CMC will be added for
evaluation and ranking purpose..

The bid of any bidder who has not complied with any of the instructions contained herein may not
be considered.

Process to be confidential:

Information relating to the examination, clarification, evaluation, and comparison of bids and
recommendations for the award of a contract shall not be disclosed to bidders or any other
persons not officially concerned with such process until the award to the successful bidder has
been announced. Any effort by a bidder to influence the Engineer’s processing of bids or award
decisions may result in the rejection of his bid.

Clarification of bids:

To assist in the examination, evaluation, and comparison of bids, the Engineer may, at his
discretion, ask any bidder for clarification of his bid, including break down of unit rates. The
request for clarification and the response shall be in writing or by cable, but no change in the
price or substance of the bid shall be sought, offered, or permitted except as required to confirm
the correction of arithmetic errors discovered by the Engineer in the evaluation of the bids in
accordance with Clause 23.

Examination of bids and determination of responsiveness:

Prior to the detailed evaluation of bids, the Engineer will determine whether each bid (a) meets
the eligibility criteria; (b) has been properly signed; (c) is accompanied by the required securities;
(d) is substantially responsive to the requirements of the bidding documents; and (e) provides any
clarification and/or substantiation that the Engineer may require.

A substantially responsive bid is one which conforms to all the terms, conditions, and
specifications of the bidding documents, without material deviation or reservation. A material
deviation or reservation is one (a) which affects in any substantial way the scope, quality, or
performance of the Works; (b) which limits in any substantial way, inconsistent with the bidding
documents, the Engineer’s right or the bidder’'s obligations under the contract or (c) whose
rectification would affect unfairly the competitive position of other bidders presenting substantially
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responsive bids.

If a bid is not substantially responsive, it will be rejected by the Engineer, and may not
subsequently be made responsive by correction or withdrawal of the nonconforming deviation or
reservation.

Correction of errors:

Bids determined to be substantially responsive will be checked by the Engineer for any arithmetic
errors. Errors will be corrected by the Engineer as follows :

Where there is a discrepancy between the amounts in figures and in words, the amount in words
will govern; and

If the bidder does not accept the corrected amount of bid, his bid will be rejected, and the bid
security may be forfeited in accordance with Sub-Clause 14. 6(b).

Currency for bid evaluation:
Bids shall be evaluated as quoted in Indian Rupees in accordance with Clause 12.
Evaluation and comparison of bids:

The Engineer will evaluate and compare only the bids determined to be substantially responsive
in accordance with Clause 22.

In evaluating the bids, the Engineer will determine for each bid the Evaluated Bid Price by
adjusting the Bid Price after making any correction for errors pursuant to Clause 23.

Award of Contract
Award Criteria:

Subject to Clause 27, the Engineer on behalf of the Employer intends to award the Contract to
the bidder whose bid has been determined to be substantially responsive to the bidding
documents and who has offered the Lowest Evaluated Bid Price.

Employer’s right to accept any bid and to reject any or all bids:

Notwithstanding Clause 26, the Engineer on behalf of the Employer reserves the right to accept
or reject any bid, and to cancel the bidding process and reject all bids, at any time prior to the
award of contract, without thereby incurring any liability to the affected bidder or bidders or any
obligation to inform the affected bidder or bidders of the ground for the Employer’s action.

Notification of award:

Prior to expiration of the period of bid validity prescribed, the Engineer on behalf of the Employer
will notify the successful bidder by cable confirmed by registered post /courier letter that his bid
has been accepted. This letter (hereinafter and in the Conditions of Contract called the "Letter of
Acceptance") shall name the estimated sum which the Employer will pay the Contractor in
consideration of the execution, completion, and maintenance of the Works by the Contractor as
prescribed by the Contract (hereinafter and in the Contract called the "Contract Price").

The notification of award will constitute the formation of the Contract, subject only to the
furnishing of a performance security in accordance with the provision of Clause 29.

Upon furnishing by the successful bidder of a performance security, the Engineer on behalf of the
Employer will promptly notify the other bidders that their bids have been unsuccessful.

Performance Security:
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29.1  Within 15 days of receipt of the notification of award from the Engineer on behalf of the Employer,
the successful bidder shall furnish to the Employer a performance security in the form of a bank
guarantee for an amount equivalent to 10% of the Contract Price. The performance security shall
be valid till the successful completion of the Defect Liability Period by the Contractor.

29.2  Failure of the successful bidder to comply with the requirements of Sub-Clause 29.1 shall
constitute sufficient grounds for cancellation of the award and forfeiture of the bid security.
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Section Il. Conditions of Contract

General
Definitions:

Terms which are defined in the Contract Data are not defined in the Conditions of Contract but
keep their defined meanings. Capital initials are used to identify defined terms.

Acceptance is the date when the Contract came into existence upon receipt by the Contractor of
the Letter of Acceptance issued by the Engineer on behalf of the Employer.

The Activity Schedule is a schedule of the activities comprising the construction, installation,
testing, and commissioning of the Works.

The Completion Date is the date when the Engineer notifies that the works can be used by the
Employer.

The Consultant is M/s. HSCC (1) Ltd. (HSCC).

The Contract is the contract between the Employer of the one part and the Contractor of the
other.

The Contract Data defines the documents and other information which comprise the Contract.

The Contractor is a person or corporate body whose bid to carry out the Works has been
accepted by the Employer.

The Contractor’s Bid is the completed bidding document submitted by the Contractor to the
Employer.

The Contract Price is the price stated in the Letter of Acceptance and thereafter as adjusted in
accordance with the provisions of the Contract.

Days are calendar days; months are calendar months.

A Defect is any part of the Works not completed in accordance with the Contract.

The Engineer is the person named in the Contract Data who is responsible for supervising the
Contractor, administering the Contract, certifying payments due to the Contractor, issuing and

valuing Variations to the Contract, awarding extensions of time etc.

Equipment is the Contractor’s machinery and vehicles brought temporarily to the Site to construct
the Works.

The Initial Contract Price is the Contract Price at the date of the Employer’s written acceptance of
the Contractor’s Bid.

The Intended Completion Date is the date on which it is intended that the Contractor shall
complete the Works. The Intended Completion Date is specified in the Contract Data. The
Intended Completion Date may be revised only by the Engineer by issuing an Extension of time.

Plant is any integral part of the Works which is to have a mechanical, electrical, electronic or
chemical function.

The Site is the area defined as such in the Contract Data.

The Start Date is given in the Contract Data. It is the date when the Contractor can commence
work on the Contract.
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It does not necessarily coincide with any of the Site Possession Dates.

A Subcontractor is person or corporate body who has a contract with the Contractor to carry out a
part of the work in the Contract.

Temporary Works are works designed, constructed, installed, and removed by the Contractor
which are needed for construction or installation of the Works.

A Variation is an instruction given by the Engineer which varies the Works.

The Works are what the Contract requires the Contractor to construct, install, and hand over to
the Employer.

Interpretation:

In interpreting these Conditions of Contract, singular also means plural, male also means female,
and vice versa. Headings and cross-references between clauses have no significance. Words
have their normal meaning under the language of the Contract unless specifically defined.
Language and law:

The language of the Contract and the law governing the Contract are stated in the Contract Data.

Engineer’s decisions:

The Engineer is to decide contractual matters between the Employer and the Contractor fairly
and impartially.

Delegation:

The Engineer may delegate any of his duties and responsibilities to other people after notifying
the Contractor and may cancel any delegation after notifying the Contractor.

Communications:

Communications between parties which are referred to in the conditions are effective only when
in writing.

Sub-Contracting: Deleted

Other Contractors:

Deleted

Personnel:

Deleted

Removal of personnel:

If the Engineer asks the Contractor to remove a person who is a member of his staff or his work
force and states his reasons the Contractor is to ensure that the person leaves the Site within
seven days and has no further connection with the work in the Contract.

Contractor’s risks:

All risks of loss of or damage to MEA/District General Hospital, Dikoys, Sri Lanka and of personal
injury and death which arise during and in consequence of the performance of the Contract other

than the excepted risks are the responsibility of the Contractor.

Excepted Risks are:
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(i) war, hostilities (whether war be declared or not), invasion, act of foreign enemies,

(ii) Rebellion, revolution, insurrection, or military or usurped power, or civil war,

(iii) ionizing radiations, or contamination by radio - activity from any nuclear fuel, or from any
nuclear waste from the combustion of nuclear fuel, radio - active toxic explosive, or other
hazardous properties of any explosive nuclear assembly or nuclear component thereof,

(iv) pressure waves caused by aircraft or other aerial devices travelling at sonic or
supersonic speed,

loss or damage due to the use or occupation by the Employer of any section or part of the

Permanent Works, except as may be provided for in the Contract.

loss or damage to the extent that it is due to the design of the Works, other than any part of the
design provided by the Contractor or for which the Contractor is responsible.

Insurance:

The following insurance cover 110% is to be provided by the Contractor in the joint names of the

Employer and the Contractor for the period from the Start Date to the end of the Defects Notice
Period or of the last Defects Correction Period whichever is later:

(a) cover against damage to other people’s property caused by the Contractor’s acts or
omissions;
b) cover against death or injury caused by the Contractor’s acts or omissions to

i anyone authorized to be on the Site ;
ii third parties who are not on the Site ;
c cover against damage to the Works and materials during construction.

—_~
-

Policies and certificates for insurance are to be produced by the Contractor to the Engineer for
approval before the Start Date given in the Contract Data and subsequently as the Engineer may
require.

If the Contractor does not produce any of the policies and certificates required, the Employer
may affect the insurance for which the Contractor should have produced the policies and
certificates and recover the premiums it has paid from payments due to the Contractor.
Alterations to the terms of insurance may be made either with the approval of the Engineer or as
aresult of general changes imposed by the insurance company with which the insurance policy is
affected.

Both parties are to comply with conditions of the insurance policies.

Indemnities:

The Contractor is liable for and indemnifies the Employer against losses, expenses and claims for
loss or damage to MEA/ District General Hospital, Dikoya Sri Lanka property, personal injury, and
death caused by his own acts or omissions.

The Contractor indemnifies the Employer against claims for damage caused by the movement of
his Equipment or Temporary Works outside the Site.

Site Investigation report:
Deleted
Queries about the contract data:

The Engineer is to give instructions clarifying queries about the Contract Data.
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Contractor to execute the works:

The Contractor is to execute the work of Installation, Testing & Commissioning of already
supplied Equipment and pipelines of Medical Gas Manifold System including Supply &
Installation of AGSS, Electrical Distribution Panel on Turnkey Basis at District General
Hospital, Dikoya, Sri Lanka in accordance with the Specification and contract. The complete
work required for installation viz. cement concrete foundation and vibration isolation techniques
required for all rotary/stationary equipment, electrical cabling required etc. ,are within the scope of
bidder and nothing extra shall be paid to the successful bidder.

The works to be completed by the intended completion date:

The Contractor may begin the Works on the Start Date and is to carry out the Works in
accordance with the program submitted by him, as updated with the approval of the Engineer,
and complete them by the Intended Completion Date.

Approval of samples shall be taken by the contractor prior to their delivery at site.
Safety:

The Contractor is responsible for the safety of all activities on the Site.
Discoveries:

Deleted

Possession of the site:

The Employer is to give possession of all parts of the Site to the Contractor, where the work is
required to be executed. If possession of a part is not given by the date stated in the Contract
Data, the Employer is deemed to have delayed the start of the relevant activities.

Access to the site:

The Contractor is to allow the Engineer and any person authorized by the Engineer access to the
Site and to any place where work in connection with the Contract is being carried out or is
intended to be carried out.

Instructions:
The Contractor shall carry out all instructions of the Engineer.
Procedure for disputes:

If any dispute or difference of any kind what so ever shall arise between the Employer and the
contractor or the Engineer and the contractor in connection with or arising out of the Contract, or
the execution of the works, whether during the progress of the works or after their completion and
whether before or after the termination, abandonment or breach of the contract, it shall, in the first
place, be referred to and settled by the Engineer who shall, within a period of ninety days after
being requested by either party to do so, give written notice of his decision to the Employer and
the Contractor. Subject to arbitration, as hereinafter provided, such decision in respect of every
matter so referred shall be final and binding upon the Employer and the Contractor and shall
forthwith be given effect to by the Employer and by the Contractor, who shall proceed with the
execution of the works with due diligence whether he or the Employer requires arbitration or not.
If the Engineer has given written notice of his decision to the Employer and the Contractor and no
claim to arbitration has been communicated to him by either the Employer or the Contractor
within a period of ninety days from receipt of such notice, the said decision shall remain final and
binding upon the Employer and the Contractor. If the Engineer shall fail to give notice of his
decision, as aforesaid within a period of ninety days after being requested, or if either the
Employer or the Contractor be dissatisfied with any such decision, then and in any such case
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either the Employer or the Contractor may within ninety days after receiving notice of such
decision or within ninety days after the expiration of the first named period of ninety days as the
case may be require that the matter or matters in dispute be referred to arbitration as hereinafter
provided. All disputes or differences in respect of which the decision if any of the Engineer has
not become final and binding as aforesaid, shall be finally settled under the Indian Arbitration and
Conciliation Act, 1996 or any statutory modification or re - enactment thereof and the rules made
there under and for the time being in force shall apply to the arbitration proceedings under this
clause. Such arbitration shall be settled by Sole arbitrator who shall be appointed by Chairman
cum Managing Director, HSCC. The arbitration shall take place in New Delhi unless both parties
agree otherwise. Neither party shall be limited in the proceedings before the arbitrator to the
evidence nor did arguments put before the Engineer for the purpose of obtaining his said
decision. No decision given by the Engineer in accordance with the foregoing provisions shall
disqualify him from being called as a witness and giving evidence before the arbitrator on any
matter whatsoever relevant to the dispute or difference referred to the arbitrator as aforesaid. The
reference to arbitration may proceed notwithstanding that the works shall not then be or be
alleged to be complete provided always that the obligations of the Employer, the Engineer and
the Contractor shall not be altered by reason of the arbitration being conducted during the
progress of the works.

Time Control
Program:

Within the time stated in the Contract Data, the Contractor shall submit to the Engineer for his
approval a program showing the general methods, arrangements, order, and timing for all the
activities in the Works.

The Contractor is to submit to the Engineer an updated program as required by the Engineer.

The Engineer’s approval of the program does not alter the Contractor’s obligations. The
Contractor may revise the program and submit it to the Engineer again at any time. A revised
program is to show the effect of Variations.

Extension of the intended completion date:

The Engineer is to extend the Intended Completion Date if an event not attributable to the
contractor causing delay occurs or a Variation is issued which makes itimpossible for completion
to be achieved by the Intended Completion Date.

The Engineer is to decide whether and by how much to extend the Intended Completion Date
within 21 days of the Contractor asking him to decide upon the effect of a event causing delay or
Variation and submitting full supporting information. If the Contractor has failed to give early
warning of a delay or has failed to cooperate in dealing with a delay, the delay by his failure is not
considered in assessing the new Intended Completion Date.

Acceleration:

Deleted

Delays ordered by the Engineer:

The Engineer may instruct the Contractor to delay the start or progress of any activity within the
Works.

Management meetings:

The Engineer and/ the Contractor may be required the other to attend a management meeting.

The business of a management meeting is to review the plans for remaining work and to deal
with matters raised in accordance with the early warning procedure.
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Quality Control
Identifying defects:

The Engineer is to check the Contractor’s work and to notify the Contractor of any Defects which
he finds. Such checking does not affect the Contractor’s responsibilities. The Engineer may
instruct the Contractor to search for a Defect and to uncover and test any work which he
considers may have a Defect.

31 & 32.0 Inspection & Tests:

33.0

33.1

33.2

33.3

33.4

33.5

33.6

33.7

34.0

34.1

Inspection and Tests of all equipment will be carried out before supply to the site for the items to
be supplied in the said tender and for other plumbing, electrical and masonry work as per the
relevant BIS at site. Incase it is not available in BIS the same shall be carried out as per decision
given by engineer based on existing general practice which will be binding to the agency. The
material which is not passing to BIS or any other test will be rejected or may be accepted with
reduced rates as per decision taken by engineer. The contractor should provide Third Party
certificate Saying as “certify that the equipment inspected meet tender specification” from
TUV/SGS/Lloyd of the imported equipment along with delivery of the same to the site.

Warranty

The contractor warrants that the goods supplied under the contract is new, unused and
incorporated all recentimprovements in design and materials unless prescribed otherwise by the
purchaser in the contract. The contractor further warrants that the goods supplied under the
contract shall have no defect arising from design, materials or workmanship or from any act or
omission of the contractor that may develop under normal use of the supplied goods under the
conditions prevailing in India.

This warranty shall remain valid for Twelve (12) months after the goods or any portion thereof
as the case may be, have been delivered to the final destination and installed and commissioned
at the final destination and accepted by the purchaser in terms of the contract, unless specified
otherwise in the SCC.

In case of any claim arising out of this warranty, the purchaser / consignee shall promptly notify
the same in writing to the contractor. The contractor shall attend with 95% uptime during
Warranty period of the complete system otherwise with penalty of extension of Warranty
period by double the downtime period actually taken by the contractor.

Upon receipt of such notice, the contractor shall, within 8 hours on a 24(hrs) x 7 days) x
365(days) basis, repair or replace the defective goods or parts thereof, free of cost, at the
ultimate destination. The contractor shall take over the replaced parts / goods after providing their
replacements and no claim, whatsoever shall lie on the purchaser for such replaced parts / goods
thereafter.

In the event of any rectification of a defect or replacement of any defective goods during the
warranty period, the warranty for the rectified / replaced goods shall be extended to a further
period of Twelve (12) months from the date such rectified / replaced goods starts functioning to
the satisfaction of the purchaser.

If the contractor, having been notified, fails to rectify / replace the defect(s) within 8 hours on a
24(hrs)) x 7 (days) x 365 (days) basis, the purchaser may proceed to take such remedial
action(s) as deemed fit by the purchaser, at the risk and expense of the contractor and without
prejudice to other contractual rights and remedies, which the purchaser may have against the
contractor.

During Warranty period, the contractor is required to visit at each consignee/s site at once in
6 months commencing from the date of the installation for preventive maintenance of the goods

Incorrect defects after completion date:

After completion the Engineer may arrange for a third party to correct a Defect if the contractor
has not corrected it within the Defects Correction Period.
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34.2

D.

35.0

35.1

35.2

The Engineer is to give the Contractor at least 28 days notice of his intention to use a third party
to correct a Defect. If the Contractor does not correct the Defects himself within this notice period,
the Engineer may have the Defect corrected by the third party. The cost of the correction will be
deducted from the Contract Price.

Cost Control

Bill of quantities:

The Bill of Quantities is to contain items for the work to be done by the Contractor.

The Bill of Quantities is used to calculate the Contract Price. The Contractor will be paid for the

quantity of the work done at the rate in the Bill of Quantities for each item.

36.0

36.1

36.2

37.0

37.1

38.0

39.0

39.1

40.0

40.1

40.2

40.3

41.0

Changes in the quantities:

Final work done may exceed to any extent item wise as well as total work value wise, as per the
requirement of the works to be executed under the contract.

If requested by the Engineer, the Contractor is to provide the Engineer with a detailed cost
breakdown of any rate in the Bill of Quantities.

Variations:

All Variations are to be included in updated programs produced by the Contractor.

Payments for variations:

If the contract does not contain any rates or prices applicable to the varied work, the rates and
prices in the contract shall be used as basis for valuation so far as may be reasonable, failing
which , after due consultation by the engineer with the contractor, suitable rates or prices shall be
agreed upon between the engineer and the contractor. In the event of disagreement, the
engineer shall fix such rates or prices as are, in his opinion, appropriate based on CPWD norms
and shall notify the contractor accordingly.

Cash flow forecasts:

The contractor shall provide cash flow forecast at the start of work to the Engineer. When the
program is updated, the Contractor is to provide the Engineer with an updated cash flow forecast.

Payment certificates:
The contractor shall submit to the Engineer monthly statements of the value of the work
completed less the cumulative amount certified previously on a printed proforma (prepared at the

cost of Contractor).

The Engineer shall check the Contractor’s monthly statement and certify the amount to be paid to
the Contractor.

The Engineer may exclude any item certified in a previous certificate or reduce the proportion of
any item previously certified in any certificate in the light of later information.

Payment

For Items to be Supplied & Installed

411

80% of BOQ rate shall be paid on receipt of equipment/materials & installation, testing &
commissioning at Site and after inspection and verification of equipment/materials along with
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41.2

third party certificate of the imported equipment and their respective documents including internal
factory final inspection-cum quality report and material test reports and document in support of
imported items etc. on pro-rata basis.

20% of BOQ rate shall be paid on satisfactory takeover by the employer.

For Iltems to be Installed

411

41.2

42.0

43.0

44.0

441

44.2

45.0

451

46.0

46.1

47.0

471

80% of BOQ rate shall be paid on installation, testing & commissioning of equipment on pro-rata
basis.

20% of BOQ rate shall be paid on satisfactory takeover by the employer.

The following shall be the terms of payment for the comprehensive Maintenance services;

a) The payment shall be released quarterly as per the quoted rates for the particular year
as follows :

100% - On submission of unconditional Bank guarantee of equal amount from any
Nationalized/ Scheduled Bank and in the acceptable format and valid for one year (i.e.
valid during the entire operation and maintenance period for the particular year).
Taxes:
Taxes shall be deducted as applicable.
Cost of Labour:
The Contractor shall be deemed to have allowed in his Tender Price for the full cost of labour
having due regard to the provision of all labour legislation of the Central and State Government
which are in force on the date of the tender and which are applicable to labour engaged for the
Contract.

Retention Amount:

The Employer is to retain from each payment due to the contractor the proportion stated in the
Contract Data until Completion of the whole of the Works.

On Completion of the whole of the Works, half the total amount retained is repaid to the
Contractor and balance half when the Defects Notice Period has passed and the Engineer has
certified that all Defects notified by him to the Contractor before the end of this period have been
corrected. The second half of the retention may be paid against submission of Bank Guarantee
approved by the Engineer from any nationalized bank if applicable.

Liquidated damages:

If the contractor fails to complete execution of works within the relevant time as specified in the
Contract Data / Extended date, the contractor shall pay the employer the relevant sum as stated
in the Contract Data as liquidated damages for every day or part of a day which shall elapse
between the relevant time of completion and the date stated in Taking over certificate
Advance payment:

Deleted.

Securities:

The performance payment securities are to be provided to the Employer by the Start Date and
are to be issued in a form and by a bank acceptable to the Employer.
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47.2

47.3

47.4

48.0

48.1

49.0

50.0

51.0

52.0

52.1

53.0

54.

54.1

a)

b)

If there is no reason to call the performance security, the performance security is to be returned
by the Employer within 14 days of the last Defects Correction Period.

The Employer is to notify the Contractor of any claim made against the institution issuing the
security.

The Employer may claim against the surety if any of the following occurs for 42 days or more

(a) the Contractor is in breach of the Contract and the Employer has notified him that he is
(b) the Contractor has not paid an amount due to the Employer.

Day works:

Deleted

Cost of repairs:

Loss or damage to the Works or materials to be incorporated in the Works between the Start
Date and the end of the Defects Correction periods is to be mended by the Contractor at the
Contractor’s cost if the loss of damage arises from the Contractor’s acts or omissions.
Finishing the Contract

Completion:

The Engineer shall issue a certificate certifying Completion to the Contractor and the Employer
when he decides that the work is completed.

Taking over:

The Employer shall take over the Works within seven days of the Engineer issuing a certificate of
Completion.

Final account:

The Contractor shall furnish to the Engineer a detailed account of the total amount which he
considers is payable to him under the Contract before the end of the Defects Notice Period. The
Engineer is to certify any final payment which is due to the Contractor within 56 days of receiving
the Contractor’s account if it is correct and complete. If it is not, the Engineer is to issue a
schedule which states the scope of the corrections or additions which are necessary. If the Final
Account is still unsatisfactory after it has been resubmitted, the Engineer is to decide on the
amount payable to the Contractor.

Operating and maintenance manuals:

The contractor shall submit operation and maintenance manual for the complete Medical Gas
Manifold System clearly indicating the trouble shooting, the preventive maintenance to be
carried out and maintenance schedule, in three sets in hard binding.

Remedies and Powers due to Default of Contractor:

If the contractor shall become bankrupt or if the Engineer shall certify in writing to the Employer
that in his opinion the contractor.

has abandoned the contract, or

without reasonable excuse has failed to commence the work or has suspended the progress of
the works for twenty eight(28) days after receiving from the Engineer written notice to proceed, or
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54.2

54.3

55.0

55.1

56.0

56.1

has failed to remove materials from the Site or to pull down and replace work twenty eight(28)
days after receiving from the Engineer written notice that the said materials or work had been
condemned and rejected by the Engineer under these conditions, or

despite previous warnings by the Engineer, in writing, is not executing the works in accordance
with the contract, or is persistently or flagrantly neglecting to carry out his obligations under the
Contract, or

has to the detriment of good workmanship, or in defiance of the Engineer’s instructions to the
contrary, sublet any part of the contract, then all the events mentioned in this clause 54.1 shall
for the avoidance of doubt be a breach of this contract and the Employer may, after giving
fourteen(14) days notice to the contractor, enter upon the site and the works and expel the
contractor there from without thereby voiding the contract, or releasing the Contractor from any
of his obligations or liabilities under the contract, or affecting the rights and powers conferred on
the Employer or the Engineer by the contract, and may himself complete the works or may
employ any other contractor to complete the works. The Employer or such other contractor may
use for such completion so much of the constructional plant, Temporary works and materials,
which have been or are deemed to be reserved exclusively for the execution of works under the
provisions of the contract, as he or they may think proper, and the Employer may, at any time
sell any of the said constructional plant, Temporary works and unused materials and apply the
proceeds of sale in or towards the satisfaction of any sums due or which may become due to
him from the contractor under contract.

Valuation at date of forfeiture :

The Engineer shall as soon as may be practicable after any such entry and expulsion by the
Employer, fix and determine ex-parte, or by or after reference to the parties, or such investigation
or enquiries as he may think fit to make or institute, and shall certify what amount, if any, had at
the time of such entry and expulsion been reasonably earned by or would reasonably accrue to
the contractor in respect of work then actually done by him under the contract and the value of
any of the said unused or partially used materials, any constructional plant and any Temporary
works.

Payment after forfeiture:

If the Employer shall enter and expel the contractor under this clause, he shall not be liable to pay
to the contractor any money on account of the contract until the expiration of the Defects Notice
period and thereafter until the costs of execution and maintenance, damages for delay in
completion, if any, and all other expenses incurred by the Employer have been ascertained and
the amount thereof certified by the Engineer. The contractor shall then be entitled to receive only
such sum or sums, if any as the Engineer may certify would have been payable to him upon due
completion by him after deducting the said amount. If such amount shall exceed the sum which
would have been payable to the contractor on due completion by him then the Contractor shall,
upon demand pay to the Employer the amount of such excess and it shall be deemed a debt due
by the contractor to the Employer and shall be recoverable accordingly.

Property:

All materials on the Site, Plant, and Equipment owned by the Contractor, Temporary Works and
Works are deemed to be the Property of Employer and are at his disposal if the Contract is
terminated because of a fundamental breach of Contract by the Contractor.

Frustration:

If the Contract is frustrated by the outbreak of war or by any other event entirely outside the
control of either the Employer or the Contractor the Engineer is to certify that the Contract has
been frustrated. The Contractor is to make the Site safe and stop work as quickly as possible
after receiving this certificate and is to be paid for all work carried out before receiving it and for
any work carried out after wards to which he was committed.
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57.0

57.1

57.2

57.3

—n

57.4

Comprehensive Maintenance contract (CMC):
(MEA reserve the right for contract, placement of order and necessary payment.)

The purchaser / consignee reserve the rights to enter into Annual Comprehensive Maintenance
Contract between Consignee and the Supplier for the period as required after the completion of
Warranty period.

The supplier along with its Indian Agent and the CMC provider shall ensure continued supply of
the spare parts for the machines and equipments supplied by them to the purchaser for 3 years
after the expiry of one year warranty period.

The Contractor shall provide comprehensive maintenance services for the Medical Gas Manifold
System for a period of Thirty Six (36) Months after completion of warranty period as
detailed below:

For the Medical Gas Manifold Manifold System along with accessories for 3 years
With labour and spares after satisfactory completion of warranty period.
The cost of CMC may be quoted along with taxes applicable on the date of tender opening.

The bidder must quote cost of CMC in the Price Bid and the rate of CMC will be added with
total cost of Medical Gas Manifold System for evaluation and ranking purpose.

The payment of CMC will be made on quarterly basis after satisfactory completion of contract,
duly certified by user.

There will be 95% uptime during CMC period of the complete system otherwise with
penalty of extension of CMC period by double the downtime period.

The comprehensive maintenance services during this period shall be inclusive of all spares,
accessories, manpower, tools and tackle, replacement of parts, routine servicing and
maintenance of equipment/systems etc. complete in all respects. The consumables like water,
electricity and detergents during this period shall be arranged and provided by the Consignee.
The Contractor shall carry out all routine and special maintenance of the equipment/plant/system
and attend to any defects that may arise in operation of the equipments/system and plant.
Consumable items required during the maintenance, loss of which is not attributable to bad
material and/or workmanship will be arranged by the Consignee without cost to Contractor.
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Section- llI Additional Specific Condition of Contract

1. Installation, Testing, commissioning of already supplied Equipment and pipelines of
Medical Gas Manifold System including Supply and Installation of AGSS, Electrical
Distribution Panel on Turnkey Basis at District General Hospital, Dikoya, Sri Lanka.

2. The bidder must quote cost of CMC in the Price Bid and the rate will be added with the
total cost of Medical Gas Manifold System for evaluation and ranking purpose.

3. The bidder may collect the copy of District General Hospital, Dikoya, Sri Lanka layout plan and
visit the site, for complete evaluation of the project before submitting the bid with due permission
from HSCC Site office, at District General Hospital, Dikoya, Sri Lanka.

4. The entire project has to be done on turnkey basis including internal civil, water piping,
plumbing and electrical works including water softening. Any minor details of construction which
are obliviously and fairly intended or which may not have been definitely referred to in this
contract but which are usual of construction practice and essential to the work shall be included in
this contract.

5. The bidder must enclose with their bids the item wise compliance statement for their offered
equipment, system & accessories and quality standard categorically with respect to the tender
specifications.

6. The selection of all equipments and system should be as per the standard noted in the
specification.

7. Any misinformation regarding the specification of the equipment offered would mean outright
technical rejection.

8. The bidder must submit Printed catalogue and technical data sheet to substantiate offer.

9. The bidder must submit User list and Performance report of similar type of work, within last 7
years from major hospital.

10. Warranty for1 yr from the date of hand-over to the Employer.

11. 95% uptime warranty during warranty period of the complete system otherwise with penalty of
extension of warranty period by double the down time period

12. One year warranty as per Specific conditions of contract of the bidding document. The warranty
will be for the main equipment along with accessories from the date of satisfactory installation
issued by user

13. The bidder, in case of participating in the tender as agent, must include the Manufacturer’s
Authorization Form with the offer after getting duly filled as per Format enclosed in Special
Condition of contract.

14. The bidder must have dealership/distributorship from the same manufacturer (whose

manufactured items are offered in the bid) at least one year from the last day of the month
previous to the one in which tender is invited.
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15. The contractor must provide at least 30 days training program to the concerned personnel on
the Medical Gas Manifold System and the necessary cost for training shall be borne by the
contractor.

16. The Bidder should quote all the items . The bid shall be rejected if complete items not quoted in
the Price Bid of the tender.

17. The Bidder should submit the photographs in hard copy at the completion of commissioning of
MGMS.
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Section IV. Contract Data

Items marked "N/A" do not apply in this Contract
The following documents are also part of the Contract:
Clause Reference
(Conditions of contract)
*The Contractor’s Bid and Letter of Acceptance [1]
*The Conditions of Contract [1]

*The Technical Specifications

*The Program [25]
*The Priced Bill of Quantities [35]
The Engineer is : Chief General Manger or any other officer nominated from time to time by CMD

of HSCC (1) Ltd. Plot 6(A),Block-E, Sector-1,Noida, Distt. Gautam Budh Nagar,
Uttar Pradesh-201301.

*The Start Date is as notified in the letter of Acceptance

*The Intended Completion Date for the whole
work is 2 months from Consultant's order to commence the Work. [17]

*The Contractor is to submit the program for
the works within 7 days of being notified of
the acceptance of his bid. [25]

*The contractor is to submit the updated program
at the interval of 15 days [25.3]

*The Site is located at District General Hospital, Dikoya, Sri Lanka

[1]
*The Warranty is One year [33]
*The language of the Contract is English [3]

*The law which applies to the Contract is the
Law of the Union of India, Jurisdiction is

High Court of Delhi only [3]
*Arbitration procedure to be used shall be

Arbitration and Conciliation Act 1996 or the latest amended. [24]
*Appointing Authority for the arbitrator [24]
*Place where arbitration will take place: New Delhi. [24]

*The currency of the contract is the Indian Rupees.

*The proportion of payments retained is 5%. Limited to [44]
5% of contract value.
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*The liquidated damages for the whole of the
Defined work are 0.5% per week of delay.

*Maximum liquidated damages shall be 10% of the
Contract price.

*The amounts and currencies of the
Performance guarantee are
Amount : 10% of Contract price

Currency: Indian Rupees

Insurance : 110% coverage

HSCC/SES/MEA/Sri Lanka/MGMS/2015

[45]

[45]

[47]
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ANNEXURE - A

FORM OF AGREEMENT

1. This Agreement made the day of 2013 between Ministry of External Affairs, New Delhi
( hereinafter called "The Employer") represented by M/s HSCC (India) Limited, E-6(A), Sector - 1, Noida
(UP) - 201301 who enters into this Agreement of the one part and M/s

(hereinafter called "the Contractor") of the other part.

1.1 Whereas the Employer is desirous that certain Works should be executed by the Contractor, viz
supply, installation, testing and commissioning of Medical Gas Manifold System at District
General Hospital, Dikoya, Sri Lanka and has accepted a bid by the Contractor for the execution
and completion of such Works and the remedying of any defects therein.

Now this Agreement witnesseth of follows:
1. In this Agreement words and expressions shall have the same meanings as are respectively

assigned to them in the Conditions of Contract hereinafter referred to.

2. The following documents shall be deemed to form and be read and construed as part of this
Agreement, viz :

(a) The Letter of Acceptance ;

(b) The said bid ;

(¢) The Conditions of Contract ;

(d) The Specification ;

() The Drawings ;

(f)  The Priced Bill of Quantities ;

(9) Any other relevant documents referred to this Agreement or in the aforementioned documents
3. In consideration of the payments to be made by the Employer to the Contractor as herein after

mentioned, the Contractor hereby covenants with the Employer to execute and complete the

Works and remedy any defects therein in conformity in all respects with the provisions of the
Contract.

4. The Employer hereby covenants to pay the Contractor in consideration of the execution and
completion of the Works and the remedying of defects therein the Contract Price or only such
sum as may become payable under the provisions of the Contract at the times and in the manner
prescribed by the Contract.
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In Witness whereof, the parties hereto have caused this Agreement to be executed the day and year first
before written.

Signed, Sealed, and Delivered by the Said

Binding Signature of Ministry of External Affairs (MEA), New Delhi

Binding Signature of Contractor

in the presence of

Witness (1) :

Witness (2) :
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ANNEXURE - B

PROFORMA FOR PERFORMANCE BANK GUARANTEE
(On a stamp paper of appropriate value from any Nationalized Bank or Scheduled Bank)

To,

Pay & Accounts Officer,

Ministry of External Affairs,

New Delhi

Dear Sir,

In consideration of the Ministry of External Affairs, New Delhi ( hereinafter called Employer) which

expression shall include his successor and assigns represented by his Consultant M/s. HSCC (I) Ltd.,
Plot - 6 (A), Block - E, Sector - |, Noida, Uttar Pradesh - 201301 (hereinafter called HSCC) having

awarded to M/s (hereinafter referred to as the said Contractor or
‘Contractor’ which expression shall whenever the subject to context so permits include its successors and
assigns) a contract No. in terms inter alia, of the HSCC Letter
No. dated and the General Conditions of Contract and upon the condition of

the contractor’s furnishing security for the performance of the contractor’s obligations and discharge of the
contractor’s liability under and in connection with the said contract upto a sum of Rs.
(Rupees only) amounting to
10% (Ten percent) of the total contract value.

1. We, (hereinafter called ‘ The Bank’ which
expression shall include its successors and assigns) having our branch office at
and Registered/Head Office at

a company registered under the Companies Act, 1956) hereby
jointly and severally undertake to guarantee the payment to the Employer in rupees forthwith on
demand in writing and without protest or demur or any and all moneys any wise payable by the
contractor to the Employer under in respect of or in connection with the said contract inclusive of
all the Employer’s losses and damages and costs, (inclusive between attorney and client)
charges and expenses and other moneys any wise payable in respect of the above as specified
in any notice of demand made by the Employer to the Bank with reference to this guarantee upto
an aggregate limit of Rs. (Rupees only).

2. We Bank Ltd. further agree that The Employer shall be sole judge of
and as to whether the said contractor has committed any breach or breaches of any of the terms
and conditions of the said contract and the extent of loss, damage, cost, charges and expenses
caused to or suffered by or that may be caused to or suffered by The Employer/ HSCC on
account thereof and the decision of The Employer that the said Contractor has committed such
breach or breaches and as to the amount or amounts of loss, damage, costs, charges and
expenses caused to or suffered by The Employer from time to time shall be final and binding on
us.

3. The Employer shall be at liberty without reference to the Bank and without affecting the full
liability of the Bank hereunder to take any other security in respect of the Contractor’s obligations
and liabilities hereunder or to vary the contract or the work to be done thereunder vis-a-vis the
Contractor or to grant time or indulgence to the Contractor or to reduce or to increase or
otherwise vary the prices of the total contract value or to release or to forbear from enforcement
of all or any of the security and/or any other security(ies) now or hereafter held by The Employer
and no such dealing(s) reduction(s) increase(s) or other indulgence(s) or arrangements with the
Contractor or release or forbearance whatsoever shall absolve the bank of the full liability to The
Employer hereunder or prejudice the rights of The Employer against the bank.
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10.

11.

12.

Dated

This guarantee shall not be determined or affected by the liquidation or winding up, dissolution, or
change of constitution or insolvency of the Contractor but shall in all respects and for all purposes
be binding and operative until payment of all monies payable to The Employer in terms thereof.

The bank hereby waives all rights at any time inconsistent with the terms of this guarantee and
the obligations of the Bank in terms hereof shall not be any wise affected or suspended by reason
of any dispute or disputes having been raised by the Contractor stopping or preventing or
purporting to stop or prevent any payment by the Bank to The Employer in terms hereof.

The amount stated in any notice of demand addressed by The Employer to the Bank as liable to
be paid to The Employer by the Contractor or as suffered or incurred by The Employer on
account of any losses or damages or costs, charges and/or expenses shall be conclusive
evidence of the amount so liable to be paid to The Employer or suffered or incurred by The
Employer as the case may be and shall be payable by the Bank to The Employer in terms hereof.

This guarantee shall be a continuing guarantee and shall remain valid and irrevocable for all
claims of The Employer and liabilities of the contractor arising up to and until midnight
of .

This guarantee shall be in addition to any other guarantee or security whatsoever that The
Employer may now or at any time any wise may have in relation to the Contractor’s obligations/or
liabilities under and/or in connection with the said contract, and The Employer shall have full
authority to have recourse to or enforce this security in preference to any other guarantee or
security which The Employer may have or obtain and no forbearance on the part of The
Employer in enforcing or requiring enforcement of any other security shall have the effect of
releasing the Bank from its full liability hereunder.

It shall not be necessary for The Employer to proceed against the said Contractor before
proceeding against the Bank and the Guarantee herein contained shall be enforceable against
the Bank notwithstanding that any security which The Employer may have obtained or obtain
from the contractor shall at the time when proceedings are taken against the said bank hereunder
be outstanding or unrealised.

We, the said Bank undertake not to revoke this guarantee during its currency except with the
consent of The Employer in writing and agree that any change in the constitution of the said
contractor or the said bank shall not discharge our liability hereunder.

We the said Bank further that we shall pay forthwith the amount stated in
the notice of demand notwithstanding any dispute/difference pending between the parties before
the arbitrator and/or that any dispute is being referred to arbitration.

Notwithstanding anything contained herein above, our liability under this guarantee shall be

restricted to Rs. (Rupees ) and this guarantee
shall remain in force till and unless a claim is made on us within 3 months
from that date, that is before all the claims under this guarantee shall be

forfeited and we shall be relieved of and discharged from our liabilities thereunder.

day of 2015.

For and on behalf of Bank.

Issued under seal :

HSCC/SES/MEA/Sri Lanka/MGMS/2015 Page No. -27



ANNEXURE - C

PROFORMA FOR BID SECURITY BANK GUARANTEE
(To cover payment of Bid Security & Conditions of Contract)

(On a stamp paper of appropriate value from any Nationalized Bank or Scheduled Bank)
To,

Pay & Accounts Officer,
Ministry of External Affairs,

New Delhi

Dear Sir,

In consideration of your agreeing to accept Bank Guarantee for Rs. =============--- (Rupees ===========---
) in lieu of payment from M/s. .......ccoiiiiiiiiniiinnnne. having their registered

officeat .....coovninmiiiiis (thereinafter called the Bidder) towards bid security in respect

of your Tender No. .......cc.cceviviiencnnn. Calling for tender for .................... at o, and

for due fulfillment of the terms & conditions of the said tender, we hereby undertake and agree to

indemnify and keep you indemnified to the extent of Rs........... (RUpees .......ceevvmminnnnnns )-

In the event of any loss or damages, costs, charges or expenses caused to or suffered by you by
reason of any breach or non- observance on the part of the bidder of any terms & conditions of
the said tender, we shall on demand and without cavil or argument and without reference to the
bidder, irrevocably and unconditionally pay you in full satisfaction of your demand the amounts
claimed by you, provided that our liability under this guarantee shall not at any time exceed

This guarantee herein contained shall remain in full force and till you finalize the tender and select
the tender as per your choice and it shall in the event of the said bidder being selected and
entrusted with the said work, continue to be enforceable till the said bidder executes the
Agreement with you and commences the work as stipulated under the terms & conditions of the
said tender have been fully and properly carried-out by the said bidder and accordingly
discharges the guarantee.

We also agree that your decision as to whether the bidder has committed ant breach or non-
observance of the terms & conditions of the said tender shall be final and binding on us.

We undertake to pay the Consultant any money so demanded by the Consultant notwithstanding
any dispute or disputes raised by the Agency/supplier(s) in any suit or proceedings pending
before any Court or Tribunal relating thereto, our liability under this present being absolute and
equivocal.

The payment so made by us under this bond shall be a valid discharge of our liability for payment
there under and the Agency/supplier(s) shall have no claim against us for making such a payment.

This guarantee shall continue to be in full force and effect for a period of 120 days from the date of
submission of bid. Notwithstanding the above limitations, we shall honour and discharge the
claims preferred by you within thirty days of expiry of this guarantee.

We shall not revoke this guarantee during its currency except with your previous consent in
writing. This guarantee shall not be affected by any change in Constitution of our Bank or of the
Bidder firm. Your neglect or forbearance in the enforcement of the payment of any money, the
payment whereof is intended to be hereby secured or the giving of time for the payment hereto
shall in no way relieve us our liability under this guarantee.

Dated this ........ day of ..... 201

Yours faithfully

Signature & seal of the Bank (Authorized Signatory)
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MANUFACTURER’S AUTHORIZATION FORM

No. Dated -----------=--=-----
To
Dear Sir,
Tender No.
We who are established and reputed manufacturer of
(name & description of goods offered) having

factories at ( address of factory) do hereby authorize M/s

( Name & address of agent ) which has been our
dealer/distributor since , to submit a bid, and sign the contract with you for the goods

manufactured by us against the above tender.

No company or firm or individual other than M/s are authorized to bid
and conclude the contract for goods manufactured by us against this specific tender.

We hereby extend our full guarantee and warranty as per the clause of Condition of Contract and
Additional Specific Conditions of Contract of above tender for goods and services offered for supply by
our authorized firm .

Yours faithfully,

(Name)
(Name of Manufacturer)
Note: This authorization letter should be on the letter head of the manufacturer and should be signed by a

person competent and having the power of attorney to bind the manufacturer. It should be included
by the bidder in its bid.
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TECHNICAL SPECIFICATIONS OF MEDICAL GAS MANIFOLD SYSTEM

Scope of Works —

Works for Installation Testing and commissioning of already supplied equipment,
Copper pipeline and Accessories and Turnkey works of Medical Gas Manifold
System (MGMS) should be done as per the balance works of Annexure-|
including supply, installation and commissioning of Electric Distribution Panel
and AGSS Unit with necessary spares at District Hospital, Dickoya, Srilanka and
handover of Complete MGMS to the Hospital.

INSTALLATION, TESTING, COMMISSIONING OF OXYGEN SYSTEM
Oxygen Manifold: Main with Middle Frames

—t ok
- O

Oxygen Manifold: Emergency with Middle Frames

The Manifold has been configured for 2 x 12 nos. of Oxygen Cylinders and is
suitable to withstand a pressure of 145 Kg/cm2, along with high-pressure copper
annealed tail pipes with end Brass adapter suitable for Oxygen Cylinders and
manifold.

Top frame comprising of high pressure copper pipes of size 1/2” NB x 15swg with
high pressure brass fittings made of high tensile brass and connections through
non- return valves; high pressure copper tail pipes, made of high pressure
copper pipe of size 1/4” NB x 15 swg. The design of middle and bottom frames
has been provided to fit both round and flat bottom cylinders safely. The manifold
has been tested (hydraulically) at 3500 psig and necessary test certificates
accompany along with the supply.

1.2 Installation, Testing, Commissioning of Automatic Oxygen Control Panel with
changeover Alarm

The Oxygen Control Panel shall be of microprocessor based and preferably
Digital Display Type. Pressure reduction shall be in two stages. Panel shall be
integrated with pressure gauges inside panel on downstream of pressure
regulator. Panel shall be fitted with standby line regulator. Line regulators shall
have pressure relief mechanism for testing and servicing purpose.

Panel shall be Fully Automatic and shall switch over from “Bank in Use” to
‘Reserve Bank’ without fluctuation in delivery line pressure and without the
need of external electrical power. After the switch—over, the “Reserve Bank”
shall become the “Bank in Use” and the “Bank in Use” shall become the
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1.3

2.0

2.1

“Reserve Bank”. The Control Panel will be powered by a microprocessor. The
unit  shall be compact and enclosed in NEMA 3 enclosure.

A Microprocessor circuit board assembly shall provide a relay output to give
indication when or just before the manifold switches from one bank of cylinders to
another. The switch over shall be mechanically controlled, not electrically.

To avoid excess pressure being supplied to the distribution system, a
pneumatically relief valve for the line regulator shall be incorporated. An
intermediate pressure relief valve shall be installed between the high-pressure
regulators and the line delivery regulators.

The control panel incorporates six coloured LED’s, three for the Left Bank and
three for the Right Bank: Green for Bank in use, Amber for Bank ready and Red
for Bank empty. Both the Left and Right bank pressures and the main line
pressure should be displayed on the front door of the cabinet by means of LED’s.
All pressure transducers, micro switches, and display LED’s shall be pre-wired to
an internal microprocessor circuit board.

All components inside the Control Panel like Pressure Regulators, piping and
control switching equipment shall be cleaned for Oxygen Service and installed
inside the cabinet to minimize tampering with the regulators or switch settings.

The Control Panel should be made to provide Heavy Duty with a Flow Capacity
of over 1500 Ipm at 60 psig.

Installation, Testing, Commissioning of Installation, Testing, Commissioning of
Emergency Oxygen system has been configured with 4-cylinder oxygen manifold
along with a High Pressure Regulator which will be mounted on the Emergency
Manifold System for reducing the cylinder pressure suitable to the line pressure.

INSTALLATION, TESTING, COMMISSIONING OF NITROUS OXIDE SYSTEM

Nitrous Oxide Manifold: Main with Middle Frames
Nitrous Manifold: Emergency with Middle Frames

Nitrous Oxide Manifold for 2 + 2 nos. of cylinders is suitable to withstand a
pressure of 145 Kg/cm2, along with high-pressure copper annealed tail pipes
with end Brass adapter suitable for N20O Cylinders and manifold.

Top frame comprising of high pressure copper pipes of size 1/2” NB x 15swg with
high pressure brass fittings made of high tensile brass and connections through
non- return valves; high pressure copper tail pipes, made of high pressure
copper pipe of size 1/4” NB x 15 swg. The design of middle frames has been
provided to fit both round and flat bottom cylinders safely. The manifold has been
tested (hydraulically) at 3500 psig and necessary test certificates is accompany
along with the supply.
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2.2

2.3

3.0

3.1

Installation, Testing, Commissioning of Automatic Nitrous Oxide Control
Panel with changeover Alarm

The Nitrous Oxide Control Panel shall be of microprocessor based and preferably
Digital Display type. Pressure reduction shall be in two stages. Panel shall be
integrated with pressure gauges inside panel on downstream of pressure regulator.
Panel shall be fitted with standby line regulator. Line regulators shall have pressure
relief mechanism for testing and servicing purpose.

Panel shall be Fully Automatic and shall switch over from “Bank in Use” to ‘Reserve
Bank’ without fluctuation in delivery line pressure and without the  need of
external electrical power. After the switch—over, the “Reserve Bank” shall become
the “Bank in Use” and the “Bank in Use” shall become the  “Reserve Bank”. The
Control Panel will be powered by a microprocessor. The unit shall be compact
and enclosed in NEMA 3 enclosure.

A Microprocessor circuit board assembly shall provide a relay output to give
indication when  or just before the manifold switches from one bank of cylinders to
another. The switch over shall be mechanically controlled, not electrically.

To avoid excess pressure being supplied to the distribution system, a pneumatically
relief valve for the line regulator shall be incorporated. An intermediate pressure

relief valve shall be installed between the high-pressure regulators and the line
delivery regulators.

The control panel incorporates six coloured LED’s, three for the Left Bank and three
for the Right Bank: Green for Bank in use, Amber for Bank ready and Red for Bank
empty. Both the Left and Right bank pressures and the main line pressure should be
displayed on the front door of the cabinet by means of LED’s. All pressure
transducers, micro switches, and display LED’s shall be pre-wired to an internal
microprocessor circuit board.

All components inside the Control Panel like Pressure Regulators, piping and
control switching equipment shall be cleaned for Oxygen Service and installed
inside the cabinet to minimize tampering with the regulators or switch settings.

The Control Panel should be made to provide Heavy Duty with a Flow Capacity of
over 700 Ipm at 60 psig

A High Pressure Regulator will be mounted on the single cylinder Emergency
Manifold System for reducing the cylinder pressure suitable to the line pressure.

INSTALLATION, TESTING, COMMISSIONING OF COMPRESSED AIR
SYSTEM

Compressed Air System
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3.2

3.3

4.0

41

4.2

Medical compressed air system comprising of two nos. of Qil-free, Air cooled,
Reciprocating Air Compressors each having 15 HP Electric Motor with 57 CFM
capacity at 8.5 Kg/sg.cm mounted with 1500 litres Receiver Tank and Filter, Non-
Return Valve, Isolation Valves, Air Dryer and Pressure Reducing Station along
with interconnecting piping to take care of the requirement of desired no. of air
outlets. (Make Anest lwata/Ingersolrand)

Type of Compressor:

Air Cooled OQil Free Reciprocating Compressors along with TEFC squirrel cage
induction motors (V-belt driven). The Compressed Air System has 2 identical Air
Compressors (while one compressor run when the other one remains as stand

by).
Air Dryer Type :

Heatless Desiccant Type — 1 no. (Having capacity to take care of the hospital
demand) suitable for above compressors.

Pressure Reducing System :

The System should have 2 nos. Pressure Regulators (one in working & one stand-
by) to reduce air pressure 4.2 Kg./ cm2 required for Medical Air pipeline.

Auto Drain for Air Receiver should be provided.

3-Stage Breathing Air Filters :

The breathing air filters has maximum contaminant removal efficiency with
minimum pressure drop. The filtration system conform to breathing air
filtration as per ISO 8573 Ch—1 Standard.

INSTALLATION, TESTING, COMMISSIONING OF VACUUM SYSTEM

Vacuum System

To design, fabricate, test & install medical vacuum system comprising of 2 nos.
of System of Lubricated, Air-cooled, Reciprocating Vacuum Pumps each having
capacity 110 CFM, 7.5 HP Motor, common 2000 litres Receiver Tank, Filter,
Non-Return Valve, Isolation Valves, Auto Switch Gear to set minimum &
maximum operating vacuum and interconnecting piping to take care of the
requirements of desired no. of vacuum outlets. (Make- Ingersol Rand/ Anest
Iwata)

Type of Vacuum Pumps :

Lubricated, Air-cooled, Reciprocating Vacuum Pumps along with TEFC squirrel
cage induction motors (V-belt driven) The Vacuum System has 2 identical
Vacuum Pumps (while one vacuum pump will run, the other one remains as
stand by).

HSCC/SES/MEA/SRILANKA/MGMS/2015 Tech.Spec.- 5



5.0

6.0

Each Vacuum Pump are complete with Base Plate, Belt Guard, V-Belts, Motor
and Starter. The system is of Automatic Start and Stop Type. The Pumps are
connected to a common vertical receiver of 2000 Ltrs capacity. The receiver has
a drain valve at the bottom.

Vacuum Bacterial filtration:

Medical Vacuum filters are used for removal of bacteria & other contamination
from the suction side of vacuum pumps, preventing infection of pump and the
atmosphere.

These elements are pleated construction giving a high surface area and long
operational life. The efficiency exceeds the 0.005% penetration specified in
HTM2022 for infectious disease unit.- i.e. complete bacterial removal.

Element is fitted in an aluminum housing suitable for various capacities. These
are internally protected against corrosion by an alocrom treatment. The inner &
outer surfaces of the housing are epoxy coated. Complete assembly is fitted with
a sterilisable drain flask with isolation valve for removal of liquid if any.
Differential pressure indicators are provided to monitor the status of element.

INSTALLATION, TESTING, COMMISSIONING OF GAS OUTLET POINTS

Double Lock Outlet

Outlets have been manufactured with a 165 mm length, Copper inlet pipe stub
which is silver brazed to the outlet body. Body has been of one piece brass
construction. For positive pressure gas services, the outlet has been equipped
with a primary and secondary check valve and the secondary check valve has
been rated at minimum 200 psi in the event the primary check valve is removed
for maintenance.

The outlet assembly has separate colour coding for each service and accepts
only corresponding gas specific adapters.

All outlets has been cleaned and de-greased for medical gas service, factory
assembled and tested.

The medical gas outlets have been of quick connecting and wall mounted

modular type.

LAYING OF COPPER PIPE LINE (Remaining 40% pipe line works to be laid
in the hospital building)

Solid drawn, seamless, de-oxidized, non-arsenical, half-hard, tempered and
de-greased copper pipe conforming to BS : 6017, 1981, Table 2 ( Cu -
DHP) and manufactured as per BS : 2871, 1971 Part |, Table X (or as per
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BSEN 1057). All medical graded copper pipes are de-greased & delivered
capped at both ends. The pipes are accompanied with manufacturers test
certificate for the physical properties & chemical composition. Copper pipe also
has third party inspection certificate from Lloyds’ Register Services.

The Pipe Sizes used are from among as under :

Pipe OD (inmm) Thickness (in mm)

12 0.7

15 0.9

22 0.9

28 0.9

42 1.2

54 1.2
76.1 2

Copper fittings has been made of copper and suitable for a steam
working Pressure of 17 bar and especially made for brazed socket type
connections. All copper fittings are conform to BS 864/EN 1254.

INSTALLATION & TESTING

Installation of piping is carried out with utmost cleanliness. Only pipes, fittings
and valves which has been degreased and brought in polythene sealed bags
has been used at site. Pipe fixing clamps has been of non ferrous or non-
deteriorating plastic suitable for the diameter of the pipe.

All pipe joints have been made using fluxless brazing method. All joints of
copper to copper and are brazed by silver brazing filler material without flux.

Adequate supports have been provided while laying pipelines to ensure that the
pipes do not sag. The spacing of supports not exceed 1.5 meter for any size of
pipe. Suitable sleeves has been provided wherever pipes cross through walls /
slabs. All pipe clamps has been non-reactive to copper.

After erection, the pipes has been flushed with dry nitrogen gas and then

pressure tested with dry nitrogen / Medical Air at a pressure equal to twice the
working pressure for a period of not less than 24 hours. All leaks and joints
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7.0

8.0

9.0
9.1

9.2

revealed during testing has been rectified and re-tested till the pressure in pipes
stands for at least 24 hours.

All the piping system has been tested in the presence of the engineer or his
authorized representative.

PAINTING

All exposed pipes is has been painted with two coats of synthetic enamel
paint and colour codification is has been as per IS : 2379 of 1963.

INSTALLATION, TESTING, COMMISSIONING OF ISOLATION VALVES

The isolation valves are Non Lubricated Ball type, suitable for oxygen
service. All valves has been pneumatically tested for twice the working
pressure and factory de-greased for medical gas service before supply.

INSTALLATION, TESTING, COMMISSIONING OF VALVE BOX ASSEMBLY :

Valve Box are made of Powder Coated M.S. Material.
Valve Box Assembly consist of the following :

e |lever operated quarter turn valve (i.e. 90 degree shut off ball valve- has
been manufactured by ISO 9001 company and factory degreased ) with
brass body and chrome plated brass ball.

e Brass fittings (Nut, Nipples and extruded brass Adapter) KE Type Seat

Brass Block for pressure gauge

2" Dial gauges (0 - 10 kg/cm2, 0 - 760mm Hg)

Nylon Bush for copper pipes holding with the valve box

Beeding for box lead

Lockable cover with breakable glass so that during normal operation

access has been by key. But during emergency operation, access by

breaking the glass panel.

INSTALLATION, TESTING, COMMISSIONING OF ALARM SYSTEM

The Master Alarm

Area line pressure alarms

should be as per required locations.

The main alarm and area line pressure alarm (Digital) are micro-processor based
which  monitor the pressures of medical gases like oxygen, nitrous oxide,
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10.0

10.1

compressed air and vacuum levels at a specific area of piped gas system in any
hospital. The electronic circuitry has been such that if the pressure / vacuum in
the gas pipeline drops below the present limit, the equipment is give an audio-
visual alarm. Visual alarm remains active even after pressing of “Mute” button.
But it comes to normal condition when gas pressure / vacuum return to normal
level.

The equipment has following features:

¢ Four Channel Microprocessor Controlled Alarm for Pneumatic & Vacuum
Services has the following features:

¢ Digital Display of Line Pressure for all the services with factory calibrated
pressure sensors.

e Color coded LED Display of Line pressure status (High — Caution — Normal —
Caution— Low )

e Audible Alarm for High & Low pressure condition.

e Test and Alarm Acknowledge (Mute) facility. (Alarm acknowledge(Mute) time
span is programmable from 1 to 60 min).

e Programming facility of alarm limits from front panel (Password protected,
preferably to has been done through supplier's engineer).

e Facility to connect to remote alarm box by potential free contacts provided in

the alarm box.

Small and compact design. Light Weight (3 kg)

Imported highly sensitive gas pressure sensors & CE marked power supply.

Mounted on a powder coated MS box.

Nut & Nipples are provided for connection with Pneumatic supply line.

Low voltage internal operation with input power supply of 220V AC.

Wall mounting facility.

Low voltage operation for safety

High / Low indication

Test facility

Mute / silence facility

INSTALLATION, TESTING, COMMISSIONING OF CEILING PENDANTS

Rigid Ceiling Pendant

The pendant has been rectangular (365mm x 232mm) and fabricated from
stainless steel (18 swg), with all edges and surfaces having polished satin finish.
A trim bezel has been provided to trim the column shroud to the finish ceiling.
The bezel has been adjustable to compensate for variation in finished ceiling
thickness. The column length has been fabricated for specified ceiling height.

The ceiling column structure has been supported from a steel mounting plate
furnished with the column. The mounting plate has four, 3/4" diameter holes, one
in each corner for attachment to structural ceiling support.

Each pendant has provision for :
Two Oxygen outlets
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Two Vacuum outlets

One Nitrous Oxide outlet

One Compressed Air outlet

Two duplex 230 V, 5/15 Amp electrical sockets
Two IV hook

11.0 SUPPLY, INSTALLATION, TESTING, COMMISSIONING OF AGSS
(Anesthesia Gas Scavenging System)- ( Imported)
VACUUM SYSTEM

The Simplex tank mount design medical vacuum system must include Rotary
Vane Dry vacuum pump and associated equipment, one ASME air receiver and
one control panel. The only field connections required are system intake, exhaust
and power connection at the control panel. All components has been completely
pre-piped and pre-wired to a single point service connection.

CONTROL PANEL

The system include a control panel in a NEMA 12 enclosure with externally
operable circuit breaker with door interlock, control circuit transformer with fused
primary and secondary circuits, H-O-A switch, magnetic starter with 3 leg
overload protection, hour meter, motor running light and minimum run timer to
prevent short cycle operation.

VACUUM PUMP

The medical vacuum pump operate completely dry with air cooled design, and
has been equipped with self-lubricating carbon/graphite vanes with no water
requirements. Bearings has been permanently lubricated and sealed.

VACUUM PUMP DRIVE

The Vacuum pump has been direct driven. Torque is transmitted from the motor
to the pump through a shaft coupling.

VACUUM PUMP MOTOR
The motor of 1.2 HP capacity has been a continuous duty, 1750 RPM, TEFC

NEMA C-face, foot mounted and suitable for 230-440V, 50 hertz, 3 phase
electrical service. The pump has the capacity at 19” Hg.

12.0 HP A/S TUBING
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High Pressure Tubing for AIR

High Pressure Tubing for vaccum

High Pressure Tubing for vaccum

LP Tubing

13.0 INSTALLATION, TESTING, COMMISSIONING OF HORIZONTAL BED HEAD

PANELS

13.1 Bed Head Panel

Has been made of High Strength Anodised Aluminium Extrusions with inbuilt
single railing.

The chamber of Medical Gas Outlets has been made of anodized aluminium
Has been powder coated as per the customer’s choice.

The panel has been designed to has provision to accommodate the
following:

a). Gas Outlets,

b) Electrical Sockets / Switches

c). Audio Unit

d). Room Lighting

The railing has been designed to have provision to accommodate the
following accessories:

a). | V Pole

b). Infusion pump / Syringe pump stand

c). | V Bottle holder

d). Medicine / disposable tray

e). Examination lamp

f). Reading lamp

14.0 ACCESSORIES:

14.1 INSTALLATION, TESTING, COMMISSIONING OF BPC FLOW METER WITH

HUMIDIFIER :

Back Pressure Compensated flow meter is of accurate gas flow measurement
with following features:

Control within a range of 0 — 15 Ipm.

It meets strict precision and durability standard.

The flow meter body is made of brass chrome plated materials.

The flow tube and shroud components are made of clear, impact resistant
polycarbonate.

Flow Tube has large and expanded 0 — 5 Ipm range for improved readability
at low flows.

Inlet filter of stainless steel wire mesh to prevent entry of foreign particles.
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14.2

14.3

15.

e The humidifier bottle is made of unbreakable polycarbonate material and
autoclavable at 121 degree Centigrade temperature.

INSTALLATION, TESTING, COMMISSIONING OF WARD VACUUM UNITS :

Ward Vacuum Unit has been of light weight and compact. The unit consists of-

e A regulator,

e A 600 ml. reusable collection jar, made of unbreakable poly carbonate
material and fully autoclavable at 121 degree centigrade

e A wall bracket for mounting the jar assembly on the wall.

The vacuum regulator with instant ON / OFF switch has been infinitely
adjustable and has vacuum gauge which indicates suction supplied by the
regulator. Safety trap has been provided inside the jar to safeguard the regulator
from overflowing.

INSTALLATION, TESTING, COMMISSIONING OF THEATER VACUUM UNITS
The unit has been consisting of two reusable 2000 ml shatter resistant
bottle, each made up of poly carbonate material and fully autoclavable at
121 degree centigrade.

The vacuum regulator with instant ON / OFF switch has been infinitely
adjustable and has vacuum gauge which indicates suction supplied by the
regulator. Safety trap has been provided inside the jar to safeguard the regulator
from overflowing.

There are a three way selector switch with an option to operate either
- Left, Right or Both.

All the above items has been mounted on a Metallic Trolley having free
moving castor wheels.

SUPPLY, INSTALLATION, TESTING, COMMISSIONING OF ELECTRICAL
DISTRIBUTION PANEL :-

Panel shall be wall mounted and fabricated from 16/14 SWG CRCA Sheet duly
powder coated. Panel shall incorporate isolators for the following equipments.

I.  Isolator for Medical Compressed air system.
Il.  Isolator for Medical Vacuum System
lll.  Isolator for AGSS System.

Panel shall have following instrumentations for easy monitoring purpose.:-
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Incoming power supply indications of each Phase
Mains indication for mains supply on for each Phase.
Mains shall have digital metering.

Each circuit shall have digital meter.

Mains and each circuit shall be with MCCB only.

© o0 oo

16. IN ADDITION TO THE ABOVE, FOLLOWING TURNKEYS FOR
INSTALLATION AND COMMISSIONING OF MEDICAL GAS MANIFOLD
SYSTEM FOR DICKOYA HOSPITAL SRILANKA IS THE SOLE
RESPONSIBILITY OF THE CONTRACTOR:

e Bidder must take into consideration in its bid, costs to be incurred for any
additional work pertaining to Civil, Electrical, Mechanical and any other
protections relevant as per State/Central Govt. regulation/local authority of
Srilanka, Furniture, Servo stabilisers, U.P.S. etc. required for successful
installation testing and commissioning of the system and the offered price should
include all such costs, each equipment/system is to be considered a package in
itself and contractor to execute the order package on a “turn key basis”.

¢ Providing fixing of Electrical Gadgets like ELCB, MCB, Light Points, Power
points, etc in the Medical Gas Manifold System.

¢ |Installation of MCB, ACB, ELCB & OCB of Havell/Siemens/L&T/Schneider etc for
Control Panel for Medical Gas Manifold System.

e |Installation of all electrical cabling must be of IS: 1554 (As per latest
amendment) standard and wiring as per IS: 732 standard and proper earthing of
all Medical Gas Manifold System and other electrical instrument and accessories
in the Medical Gas Pipeline System as per standard guidelines of BIS.

e Ventilation of Manifold and Plant Room of the Medical Gas Manifold System.

e Arrangement for requisite fire fighting for Manifold Room & Plant Room and its
maintenance for the contract period

In addition to the above mentioned equipment/appliances, if the contractor thinks it necessary
to include any other equipment/appliances, accessories etc. for the MGMS then that may be
provided after approval from Engineer in-charge.

The sizes are approximate. Minor variations in sizes shall be acceptable subject to prior
approval of the Engineer.

The contractor shall be responsible for the complete works including the following :

¢ Final electrical safety test, system test and calibration should be done by
authorized person with test instruments.

e All electrical accessories like cable wire, electrical outlets, switches etc,
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should be fire proof of reputed make, certified for electrical safety.

¢  Wherever makes have not been specified for certain items, the same shall be
as per BIS and as per approval of HSCC.

* The contractor should provide test certificate equipments to be supplied for
MGMS

¢ Training of personnel of the Institute should be 15 days at least

¢ The contractor should prepare and submit layout plan to HSCC for after supply,
installation, testing and commissioning.
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Name of Wark = Sunnlv_installation Testing and c

Status of Medical Gass Manifold System_Dickoya_Sri Lanka

nmmissioning of Medical Gas Manifold Svstem at District Hosnital Dickavs

Annexure -

S. No.

Description

Unit

Quantity
Supplied by
Agency

Balance
Quantity to bg
Supplied

Balance Work

Oxvgen Svstem :

—_
=)

12+ 12Bulk Cylinder Manifold for Oxyge
completewith Middle Frame,NRV and Tai
Pipes as required as per specifications

Set

0

1.2

Automati©xygerControPanelwithautomati
switchoverdrom one bank to other bank of|
cylindersompletasrequiredvithaccessori
as per specification

1.3

Four-cylinddémergencysystemfor Oxyge
completeas requiredwith accessoriess pel
specification

Set

Supply Completed. Installation, Testing & Commis
yet to be completed.

2.0

Nitrous Oxide Svstem :

2.1

2+ 2Bulk CylindetManifoldfor NitrousOxidg
completewith Middle Frame,NRV and Tai
Pipescompletas requiredvith accessoriesy
per specification

Set

2.2

AutomaticNitrousOxide ControlPanel with
automaticswitchovefrom one bank to othe
bank of cylinderscompleteas requiredwith
accessories as per specification

2.3

Single-cylinddimergencwystemfor Nitrou
Oxidecomplet@asrequiredvith accessorieas
per specification

Set

Supply Completed. Installation, Testing & Commis
yet to be completed.

Campressed Air Svstem :

3.1

Compresseflir SystenConsistingf 2 nos Airj
Compressorgachhaving 15 HP Motor with
57.18 cfm capacityat 8.5Kg/cm2pressur]
Tank Mounted,each ReceiverCapacityl50
Itrs, common 50 CFM Air drier, Pressui
ReducingUnit etc. completes requiredwith
accessories  as per specificati
Make- Ingersolrand/Anest Iwata/Equival

Set

3.2

AutoDrainSystenforAirreceiversompleta
required with accessories as per specifig

Supply Completed. Installation, Testing & Commis
yet to be completed.
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3.3 |3-StagBreathin@ir Filterfor 50 CFM aspef  Set 2 0
ISO 8573-1 complete as required with
accessories as per specification

4.0 |Vaciim Svstem :

4.1 |2 nos.of vacuumpumpseachhavingwith7.5  Set 1 0 Supply Completed. Installation, Testing & Commis
HP Motorwith common2000litresReceive yet to be completed.
Filters,Electricalsetc. completeas require
with accessoriesas per specificationMaj
Ingersol-Rand/Anesta Iwata make

4.2 |BacterialFilter suitable for Vacuum Pumy  Set 1 0
systencompletasrequiredvithaccessories
per specification

5.0 |Gas Outlet complete as required withl
accessaries as ner snecification

5.1 |Oxvygen No. 141 0 Supply Completed. Installation, Testing & Commis

5.2 |Nitrous Oxide No. 11 0 yet to be completed.

5.3 |Medical Air 4 Bar No. 45 0

5.4 |Vacuum No. 141 0

5.4 |AGSS Outlets as per NFPA99 standard No. 7 0

6 Distribution Copper Piping having coppet
pipesas per BS EN 1057standard with 3rd
party inspectionfrom Lloyds' completeas
required with accessories as per specific
Cu Pipe 76.1 mm Od x 2 mm thick Mtr. 83 0 Supply Completed.60%
Cu Pipe 54 mm Od x 1.2 mm thick Mtr. 138 0 installation completed
Cu Pipe 42 mm Od x 1.2 mm thick Mtr. 482 0
Cu Pipe 28 mm Od x 0.9 mm thick Mtr. 698 0
Cu Pipe 22 mm Od x 0.9 mm thick Mtr. 1122 0
Cu Pipe 15 mm Od x 0.9 mm thick Mtr. 988 0
Cu Pipe 12 mm Od x 0.7 mm thick Mtr. 515 0
7 Isolation Ball Valve (Factory-Degreasq
with Brass Adaptor complete as required
with accessories as per specification
15 MM. No. 16 0 Supply Completed. Installation, Testing & Commis
yet to be completed.
76 MM. No. 8 0
8 Valve Box complete as required with|

accessaries as ner anecification
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2 services No. 3 3 Supply &
Installation, Testing & Commissioning Completg
3 services No. 1 1 Supply &
Installation Completed.
4 Services No. 8 0 Supply Completed. Installation, Testing & Commis
yet to be completed.
5 services No. 1 0
9 Alarm completeas requiredwith accessorig
aa ner anecification
9.1 |Master Alarm No. 1 0 Supply Completed. Installation, Testing & Commis
9.2 |Area Pressure Alarm ( Digital ) No. yet to be completed.
2 services No. 2 0 Supply Completed.
3 services No. 1 0 Installation, Testing & Commissioning
4 services No. 8 0 yet to be completed.
10 CEILING PENDANT completeas required
with accessories as per specification
10.1 |Rigid Ceiling Pendant (S.S. make) No. 5 0 Supply Completed. Installation, Testing & Commis
11.0 |HP A/S Tubing: yet to be completed.
High Pressure Tubing for AIR Mtr. 30 0 Supply Completed.
High Pressure Tubing for vaccum Mtr. 30 0 ot Itréslt)aenigrinleted
LP Tubing Mtr, 100 0 Y preted.
12.0 |Horizontal Bed Headed Panel Nos 10 0 Supply Completed. Installation, Testing & Commis
yet to be completed.
High StrengthAnodisedAluminiumExtrusior|
withinbuiltsinglerailing, MedicalGas Outlet
etccomplet@srequiredvithaccessories pet
13.0 |ACCESSQRIES
13.1 |BPC Flowmeter with humidifier bottle &| No. 141 0 Supply Completed.
adapter completes requiredwith accessori Installation, Testing & Commissioning
as per specification yet to be completed.
Kit Conversion = Oxvgen No. 7 0
Kit Conversion — Nitrous Oxide No. 7 0
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13.2

Ward Vacuum Unit with600mlpolycarbonaf  No. 141 0
collection jar complete as required with
accessories as per specification

13.3 |TheaterSuctionUnit withregulatortrolley&| No. 7 0
2x2000ml poly carbonate collection jars
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MAKES OF EQUIPMENT SUPPLIED AT SITE

SL. NO. ITEM DESCRIPTION UNIT | Q'NTY Make
Oxygen System :
1.0 ygen sy
Installation, testing and commissioning of 12+12 Bulk
L1 Cylinder Manifold for Oxygen complete with Middle Frame, Set | AKTIV
’ NRYV and Tail Pipes as required as per specifications ¢
Automatic Oxygen Control Panel with automatic switchover
from one bank to other bank of cylinders complete as required
1.2 |with accessories as per specification No. 1 AKTIV
Four-cylinder Emergency system for Oxygen complete as
1.3 |required with accessories as per specification Set 1 AKTIV
Nitrous Oxide System :
2.0
2+2 Bulk Cylinder Manifold for Nitrous Oxide complete with
Middle Frame, NRV and Tail Pipes complete as required with
2.1 accessories as per specification Set 1 AKTIV
Automatic Nitrous Oxide Control Panel with automatic
switchover from one bank to other bank of cylinders complete
22 g required with accessories as per specification No. 1 AKTIV
Single-cylinder Emergency system for Nitrous Oxide
23 complete as required with accessories as per specification Set 1 AKTIV
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3 Compressed Air System :
Compressed Air System Consisting of 2 nos Air Compressors,
each having 15 HP Motor with 57.18 cfm capacity at
8.5Kg/cm?2 pressure, Tank Mounted, each Receiver Capacity
1500 Itrs, common 50 CFM Air drier, Pressure Reducing Unit
3.1 |etc. complete as required with accessories as per specification| — Set 1 ANEST IWATA
Make- Ingersolrand/Anest Iwata/Equivalent
Auto Drain System for Air receivers complete as required
3.2 |with accessories as per specification No. 2 ANEST IWATA
3-Stage Breathing Air Filter for 50 CFM as per I1SO 8573-1
33 complete as required with accessories as per specification Set 2 TRIDENT
Vacuum System :
4.0
2 nos. of vacuum pumps each having with 7.5 HP Motor with
common 2000 litres Receiver, Filters, Electricals, etc.
4.1 |complete as required with accessories as  per| et 1 INGERSOLRAND
specificationMake-Ingersol-Rand/Anesta Iwata make
Bacterial Filter suitable for Vacuum Pump system complete
4.2 . . . e Set 1 TRIDENT
as required with accessories as per specification
Gas QOutlet complete as required with accessories as per
5.0 |specification M.R ENGG.
5.1 |Oxygen No. 141
5.2  |Nitrous Oxide No. 11
5.3 |Medical Air 4 Bar No. 45
5.4  |Vacuum No. 141
5.4 |AGSS Outlets as per NFPA99 standard No. 7
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Laying of remaining (As per Annexure-I) Copper Piping
having copper pipes as per BS EN 1057 standard

6 complete as required with accessories as per specification MAXFLOW
in the hospital building
Cu Pipe 76.1 mm Od x 2 mm thick Mtr. 83
Cu Pipe 54 mm Od x 1.2 mm thick Mtr. 138
Cu Pipe 42 mm Od x 1.2 mm thick Mtr. 482
Cu Pipe 28 mm Od x 0.9 mm thick Mtr. 698
Cu Pipe 22 mm Od x 0.9 mm thick Mtr. 1122
Cu Pipe 15 mm Od x 0.9 mm thick Mtr. 988
Cu Pipe 12 mm Od x 0.7 mm thick Mtr. 515
Isolation Ball Valve (Factory-Degreased) with Brass

7 Adaptor complete as required with accessories as per M.R.ENGG
specification
15 MM. No. 16
76 MM. No. 8

8 ValYe BO.X complete as required with accessories as per MR.ENGG
specification
2 services No. 3
3 services No. 1
4 Services No. 8
5 services No. 1

9 Alarm complete as required with accessories as per
specification
Master Alarm

9.1 No. 1 M.R.ENGG
Area Pressure Alarm ( Digital )
9.2 No. M.R.ENGG

2 services No. 2
3 services No. 1
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4 services No. 8
Installation, testing and commissioning of CEILING
10 PENDANT complete as required with accessories as per HI_TEK
specification
10.1 |Rigid Ceiling Pendant (S.S. make) No. 5
Supply, Installation, testing and commissioning of AGSS
1.0 1yNIT (Imported)
Simplex AGSS UNIT having dry Rotary Vane Vacuum
System with 1.2 HP motor and receiver with control panel No 1
complete as required with accessories as per specification '
12.0 |HP A/S Tubing: AKTIV
High Pressure Tubing for AIR Mtr. 30
High Pressure Tubing for vaccum Mtr. 30
LP Tubing Mtr. 100
13.0 | Horizontal Bed Headed Panel Nos 10 AKTIV
High Strength Anodised Aluminium Extrusions with inbuilt
single railing, Medical Gas Outlets etc complete as required
with accessories as per specification
ACCESSORIES
14.0
BPC Flowmeter with humidifier bottle & adapter
14.1 |complete as required with accessories as per specification No. 141 AKTIV
Kit Conversion - Oxygen No. 7 AKTIV
Kit Conversion - Nitrous Oxide No. 7 AKTIV
Ward Vacuum Unit with 600ml poly carbonate collection jar
142 |complete as required with accessories as per specification No. 141 AKTIV
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Theater Suction Unit with regulator, trolley & 2x2000ml
14.3 poly carbonate collection jars No. 7 AKTIV
15 |Supply, Installation, Testing, Commissioning of
Electrical Distributional Panel No 1
Turnkey works complete as required with accessories as per
16 |specification lot 1
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OUTLET DISPOSITIONS AT DISTRICT HOSPITAL, DICKOYA, SRILANKA

Oxygen Nitrous Air Vac. AGSS Pendant
Lower Ground Floor
Minor OT 2 1 2 2 1
Procedure/
Endoscopy 1 X 1 1 X
Upper Ground Floor
Minor OT 4 2 4 4 2 1
Recovery 1 1 1
Burns Unit 1 1 1
1st Floor
ICU Beds 20 X 10 20 X
OTs 4 3 4 4 3 3
Pre-Ops 4 X X 4 X
Post Ops 8 X 8 8 X
2nd Floor
Labour Room 4 2 2 4 X
Delivery Room 2 2 2 2 X
Neo-natal ICU 8 X 8 8 X
Labour OT 2 1 2 2 1 1
Semi-Pvt Wards |(4x2 beds) 8 X X 8 X
Pvt Wards (2x1 beds) 2 X X 2 X
Gen.Ward (5x8 beds) 30 X X 30 X
TOTAL
3rd Floor
Semi-Pvt Wards |(4x2 beds) 8 8 X
Pvt Wards (2x1 beds) 2 2 X
Gen.Ward (5x8 beds) 30 30 X
TOTAL 141 11 45 141 7 5




