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INSTRUCTIONS TO BIDDERS 
 
A.  General 
 
1.0  Description of Works :  
 

 Construction of Advanced Cencer Diagnostic, Treatment and Research 
Centre at Bathinda, Punjab 

          
 The Scope of work comprises Construction of  multistoried building having 

Service building, Substation, lifts, plumbing, sanitary, PA, FDA etc. The 
scope of work shall also includes Electrical works, external development 
works such as roads, land scaping, internal & external lighting, sewerage, 
storm water drainage & fire fighting works etc and their maintenance  defect 
liability period including & preparation of all detailed shop drawings, 
obtaining approval from local  authorities, electrical inspector, water and 
sewer line connections, pollution, permission/approval for tree cuttings, 
permission for borewell, completion certificates, occupancy certificates and 
all others local Statutory requirements if any,  from the concerned 
authorities. 

 
1.1 All the terms and conditions, undertakings of PQ documents under which 

the agency has been pre qualified for this work will have to be strictly 
followed and will be treated as part of this tender documents in addition to 
other terms and conditions of the tender documents. Value of work for 
specialized works for which undertaking under Annexure – VII submitted 
alongwith PQ documents will be the value quoted by the bidder for that 
specialized works. 

 
1.2                 The Employer 
 

Director, PIMS Society, Garha Road, Jalandhar shall be the Principal 
Employer / employer / owner for Construction of Advanced Cencer 
Diagnostic, Treatment and Research Centre at Bathinda, Punjab including 
PHE, electrical, fire fighting, fire detection and all external services 
including external development and borewell, etc. 
 
All documents relating to Labour License, submission of drawings to 
statutory authority for obtaining necessary clearance etc is to be 
signed/endorsed by representative of the institute. 

 
1.3  In these documents wherever the word Tender/ Tenderer/ Tendering has 

been used. The same may be considered synonymous with Bid/ Bidder/ 
Bidding. 

 
1.4  Time for Completion  
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The successful Bidder shall complete the whole Works within 12 (Twelve) 
Calendar months including rainy seasons from Engineer's order to 
commence the Work. 

 
2.0  Information to be submitted 
 
2.1  Bids submitted shall include the following information: 
 

(a) Copies of original documents defining the constitution, legal status, place of 
registration and principal place of business of the company or firm 

 
(b) A  work plan clearly bringing out how the Bidder proposes to carry out the 

work to achieve the quality and the time schedule 
 

The work plan shall clearly spell out with specific details the following: 
 

i. Detailed programme in the form of a PERT/CPM network clearly 
bringing out details of start & completion of all important activities 
and also programme showing material & labour resources related to 
the above PERT/CPM network. 

 
ii. List of equipment along with details proposed to be used on the 

Works. 
 

iii. List and bio data of Engineers and other important staff members 
proposed to be employed on the Works. 

 
3.0  Cost of Bidding 
 
3.1  The Bidder shall bear all costs associated with the preparation and 

submission of his Bids and "The Employer" will in no case be responsible or 
liable for those costs, regardless of the conduct or outcome of the Bidding 
process. 

 
4.0  Site Visit 
 
4.1  The Bidder is advised to acquaint himself with the job involved, visit the 

Site & examine soil conditions, climatic conditions, labour, power, water, 
material availability, transport and communication facilities, environmental 
regulations, laws and bye-laws of Statutory bodies of State Govt. and the 
Govt. of India and collect all information that will be necessary for 
preparing the Bid and entering into a Contract. 

 
The cost of visiting the Site and collecting information for the purpose of 
submission of the Bid shall be to the Bidder's account. 
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4.2  The Bidder and any of his personnel or agents will be granted permission by 
the Employer to enter upon the Site for the purpose of such inspection, but 
only upon the express condition that the Bidder, his personnel or agents will 
release and indemnify the Employer and Employer's Personnel and agents 
from and against all liability in respect thereof and will be responsible for 
personnel injury (Whether fatal or otherwise), loss of or damage to property 
and any other loss, damage, costs and expense however caused, which, but 
for the exercise of such permission would not have arisen. 

 
B.  Bid Documents 
 
5.0  Content of Bid Documents 
 
5.1  The Bid Documents comprise the following: 
 

Volume   I     = Prequalification document 
 
Volume   II     = General Conditions of Contract 

 
Volume  III     = Specific Conditions of Contract 
   Comprising of  : 

 
- Instructions to Bidders 

    -       Additional Specific Conditions of Contract relating to  
 

(a) Civil, Public health works 
(b) Electrical works. 
(c) HVAC works 

    - Sample Forms of Securities 
- Sample Form of Agreement 

 
Volume IV = Technical Specifications 
 
Volume V = Bill of Quantities   
 
Volume VI = Tender Drawings 

 
5.2  The Bidder is expected to examine carefully all instructions, conditions, 

forms, terms, specifications and drawings in the Bid documents. Failure to 
comply with the requirements of the Bid Documents will be at the Bidder's 
own risk. 

   
Bids, which are not substantially responsive to the requirements of the Bid 
documents, will be rejected. Bidders are requested to clear their queries 
before submission of bids and submit bids without conditions. 
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6.0  Clarification on Bid Documents 
 
6.1  An interested Bidder requiring any clarifications on the Bid documents may 

notify the Engineer in writing or by telex or cable at the Engineer's mailing 
address indicated in the Bid documents. A meeting of the prospective 
Bidders shall be held at which the Engineer will respond to any request for 
clarification which he receives within One week of the first date of the issue 
of the Tenders. The Engineer's response (including an explanation of the 
query but without identifying the source of the inquiry) will be published in 
the HSCC web site. 

 
7.0  Amendment of Bid Documents 
 
7.1  At any time prior to the dead line for submission of Bids, the Engineer may 

for any reason, whether at his own initiative or in response to a clarification 
requested by the prospective Bidder, modify the Bid documents by 
amendment. 

 
7.2 The amendment will be put in the HSCC web site and prospective bidders 

are advised to regularly scan through the website and will be binding upon 
them.   

 
7.3  In order to afford prospective Bidders reasonable time in which to take an 

amendment into account in preparing their Bids, the Engineer may, at his 
discretion, extend the deadline for the submission of Bids. 

 
C.  Preparation of Bids 
 
8.0  Language of Bid 
 
8.1  The Bid prepared by the Bidders and all correspondence and documents 

relating to the Bid exchanged by the Bidder and the Engineer shall be 
written in the English Language. 

 
9.0  Documents comprising the Bid 
 
9.1  The Bid to be prepared by the Bidder shall comprise of the following: the 

prequalification document duly filled with required information including 
all supporting documents, the Bid and Appendix thereto, the Bid Security, 
the Bill of Quantities; the Schedules of Supplementary information, and any 
other materials required to be completed and submitted in accordance with 
the instructions to Bidders embodied in these Bid documents.  The Forms, 
Bill of Quantities and Schedules provided in these Bid documents shall be 
used without exception. 
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9.2  All documents issued for the purpose of Bidding as described in Clause 5.1 
and amendments issued in accordance with Clause 7, shall be deemed 
incorporated in the Bid. Bid documents prepared and submitted in 
accordance with clause 14 and 15 shall be returned by Bidders  to the 
Employer alongwith the submission of the Bid. 

 
10.0  Bid Prices 
 
10.1  The Bidder shall fill the rates against each item of Bill of Quantities both in 

words and figures in the blank spaces provided in the respective columns. 
Item for which no rate or price is entered by the bidder will not be paid for 
by the employer/Engineer and its price shall be deemed to be included and 
covered in the others rates and prices in the bill of quantities. The quantity 
of execution of such item shall be as per requirement and as such there will 
be no limit. Corrections, if any shall be made by crossing out, initialling 
dating, stamping and rewriting. Wherever in any head if the same items are 
appearing and contractor has quoted different rates, contractor shall be paid 
the lowest quoted rate for such items. 

 
10.2  All duties, taxes including works contract tax and other levies payable by 

the Contractor under the Contract including Contractors profit and over 
heads etc. or for any other cost shall be included in the rates and prices and 
the total amount of Bid submitted by the Bidder. The evaluation and 
comparison of Bids by the Engineer shall be made accordingly. 

 
10.3  The rates and prices quoted by the Bidder shall be fixed for items complete 

in all respect for the duration of the Contract and not subject to adjustment 
on any account except as otherwise provided in the conditions of Contract. 

 
10.4            The Bidder shall fill his most competitive rates in the first instance as no 

negotiations shall be made after opening of the Tenders except if required 
with the lowest Bidder. 

 
11.0  Bid Validity 
 
11.1  The Bid shall remain valid and open for acceptance for a period of 120 days 

from the last date fixed for receiving the same. 
 
11.2  In exceptional circumstances prior to expiry of the original Bid validity 

period, the Engineer may request the Bidder for a specified extension in the 
period of validity.  The request and the responses thereto shall be made in 
writing or by cable or telex. A Bidder may refuse the request without 
forfeiting his Bid Security. A Bidder agreeing to the request will neither be 
required nor permitted to modify his Bid, but will be required to extend the 
validity of his Bid Security correspondingly. 
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12.0  Bid Security 
 
12.1  The Bidder shall furnish, as part of his Bid, a Bid Security of the amount of 

Rs. 36.00 lakhs (Rs. Thirty  six  lakhs only) having validity period of 150 
days from the last date fixed for receiving of bid. No deviation shall be 
permitted from this.  

 
12.2  The Bid Security shall be in the form of a Bank Guarantee as per the format 

given at Annexure – B/ Demand Draft/ Pay order in favour of “M/s. 
HSCC(India) Ltd., Plot – 6 (A), Block –E, Sector – 1, NOIDA, UP - 
201301” from any Nationalised bank/Scheduled bank payable at Noida/New 
Delhi. 

 
12.3  Any Bid not accompanied by an acceptable Bid Security will be 

straightaway rejected. 
 
12.4  The Bid Securities of unsuccessful Bidders will be returned as promptly as 

possible but not later than 30 days after the expiration of the period of Bid 
validity prescribed by the Employer. 

 
12.5  The Bid Security of the successful Bidder will be returned upon the Bidder 

executing the Contract and furnishing the required Performance Security. 
 
12.6  The Bid Security may be forfeited 
 
  a) If a Bidder withdraws his Bid during the period of Bid validity. 
 
  b) In the case of successful Bidder, if he does not : 
 
   i) enter into the Contract, or 
   ii) furnish the necessary Performance Security 

iii) agree to arithmetic corrections made as per terms of Bid 
documents. 

iv) Submitted any misleading information during 
prequalification and or tendering process. 

 
13.0  No interest will be payable by the Engineer on the Bid Security amount 

cited above.  
 
14.0  Format and Signing of Bid 
 
14.1  The tender  shall be filled & signed only by the firm/corporation in whose 

name the Tenders have been issued. The Bid shall be typed or written in 
indelible ink and duly signed by a person or persons duly authorised to 
being the Bidder to the Contract. Proof of authorization shall be furnished in 
the form of written Power of Attorney, which shall accompany the Bid. 
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14.2  All pages of Bid shall be initialled and stamped by the person signing the 

Bid where entries or amendments have been made. 
 
14.3  The complete Bid shall be without alterations interlining and erasures except 

those to accord with instruction issued by the Engineer or as necessary to 
correct errors made by the Bidder in which case such correction shall be 
initialled by person signing the Bid. 

 
D.  Submission of Bid 
 
15.0  Sealing, Marking &  Submission 
 
15.1  The Bid shall be submitted in accordance with the procedure detailed herein.  

Specified documents shall be enclosed in envelope of appropriate size each 
of which shall be sealed : 

 
(i) Envelope No 1   :   Shall contain the Prequalification document 

(Volume I) and Bid Securities as indicated in Clause 12 of these 
Instructions to Bidders and the Tender Document Fee in case the 
tender documents have been downloaded from the website. 

(ii) Envelope No  2  : Shall contain covering letter and the other Bid 
documents duly signed including the following  : 

 
(a) Power of attorney of person authorised to sign the Bid. 
(b) Original Bid documents (all pages) & drawings (Volume II, III, 

IV & VI) duly signed and stamped. 
(c) Documents regarding constitution of Bidders as indicated in 

clause 2.1 of these Instructions to bidders. 
(d) Certificate of registration 
(e) All the information as stipulated in clause 2.0 under information 

to be submitted. 
(f) Schedule for submission of structural design, drawing and all 

other shop drawings of Civil, Sanitary & Plumbing, Electrical, 
HVAC etc. 

(g) Construction schedule, PERT chart and schedule for manpower 
to be deployed at site. 

(iii) Envelope  No  3  : Shall contain only the Bill of Quantities and 
Rates/prices (Volume V) duly filled in and signed and stamped 
without any conditions whatsoever.  Bids containing any conditions 
in Envelope No 3 are liable to be summarily rejected. 
 

The Contractor must fill up price against each item of BOQ   (Volume 
V ) both in words and figures in the blank spaces provided in the 
respective columns. The rates written in words shall prevail in case of any 
variation between the rates mentioned in figure and words. 
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Please note that the price should not be indicated in any of the documents 
enclosed in envelope No 1 & 2.  Non-compliance shall entail rejection of the 
Bid. 
 
No rates to be quoted for the items where nil quantity is mentioned 
against that item. Indicating NIL quantity does not mean that this item 
will not be operated in the work. Rate of item quoted under any section 
of Bill Of Quantity is interchangeable and minimum rate quoted for the 
same item under any section will be taken for payment. 
 

15.2  The Bidder shall seal the Bid. 
 
15.3  All the above three envelops shall be sealed in a fourth envelope and 

addressed to : 
 
  The Dy. General Manager, PG-III,  
  HSCC(I) Ltd., E-6(A), Sector-1,  
  Noida - 201301, U.P. 
   
15.4  All the above envelope shall bear the following identification : 
 
  Name of work   :   Construction of  Advanced Cencer Diagnostic, 

Treatment and Research Centre at Bathinda, Punjab 
   

Tender  number, Due Date and time. 
 
15.5  All the envelopes shall indicate the name and address of the Bidder to 

enable the Bid to be returned unopened, if required. 
 
15.6  All recipients for the purpose of submitting a Bid shall treat the contents of 

the documents as private and confidential. 
 
16.0  Deadline for Submission of Bids 
 
16.1  Bids must be received by the Employer/Engineer on or before 15:00 hours 

of the designated date. 
 
16.2  The Engineer may, at his discretion, extend the deadline for submission of 

Bids through the issuance of an amendment through the HSCC web site in 
accordance with Clause 7 in which case all rights and obligations of the 
Employer and the Bidders previously subject to the deadlines shall 
thereafter be subject to the new deadline as extended. 

 
 
 
17.0  Late Bids 
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17.1  Any Bid received by the Employer/Engineer after the prescribed deadline 

for submission will liable to be rejected and will be returned unopened to the 
Bidder. 

 
18.0  Modification and Withdrawal of Bid 
 
18.1  The Bidder may modify or withdraw his Bid after Bid submission, provided 

that modification or notice of withdrawal is received in writing by the 
Engineer prior to the prescribed deadline for submission of Bids. 

 
18.2  The Bidder's modification or notice of withdrawal shall be prepared, sealed, 

marked and submitted to The Deputy General Manager PG-III, HSCC (I) 
Ltd, E – 6 (A), Sector – 1, NOIDA – 201 301 (U.P.).  Bid modification or 
notice of withdrawal shall be sent by person/courier, telex or cable but shall 
be followed by a signed confirmation copy, postmarked not later than the 
deadline for submission of Bids. 

 
18.3  No Bid may be modified subsequent to the dead line for submission of Bids. 
 
18.4  No Bid may be withdrawn in the interval between the deadline for 

submission of Bids and the expiration of the period of validity of the Bid 
specified.  Withdrawal of a Bid during this interval may result in the 
forfeiture of the Bid Security. 

 
18.5  Subsequent to the expiration of the period of validity of Bids prescribed in 

the Bid documents, a successful Bidder who has not been notified by the 
Engineer of the Award of the Contract may withdraw his Bid without 
penalty. 

 
E.  Bid Opening and Evaluation 
 
19.0  Bid Opening 
 
19.1  Bids  shall  then be opened at HSCC office at above address at the 

prescribed time in presence of the Bidders’ representatives who may wish to 
be present. 

 
Envelope No 1 shall be opened first and thereafter prequalification shall          
be carried out.  If the Bid Security is not found as prescribed, the Bid shall 
be summarily rejected  
 
The bidders who are not prequalified, their bids shall not be opened further. 
 
Envelope No 2 shall be opened of the Bidders who are pre qualified. 
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Bids of parties who do not accept the conditions laid above in the Bid 
documents are also liable to be rejected. 

 
19.2.  The Engineer will examine the Bids to determine whether they are 

complete, whether the requisite bid securities have been furnished, whether 
the Bids have been properly submitted in prescribed form and whether the 
Bids are generally in order. 

 
19.3  Telegraphic/ Fax offer will be treated as defective, invalid and rejected.  

Only detailed complete Bids submitted online prior to the closing time and 
date of submission will be taken as valid. 

 
19.4  The Bidder's names, general technical details, the presence of the requisite 

Bid Security and such other details as the Engineer, at his discretion may 
consider appropriate will be announced at the Bid opening. 

 
Envelope No 3 shall contain the sealed price bid. Whose bid is found to be 
generally in order and substantially responsive shall be opened at a 
subsequent date to be intimated through website in advance to such eligible 
Bidders. 
 

19.5  Only summary of prices quoted by the Bidders will be read out. 
 
19.6  The Bid of any Bidder who has not complied with any of the instructions 

contained herein may not be considered. 
 
20.0            Process to be Confidential 
 
20.1  After the opening of Bids, information relating to the examination, 

clarification, evaluation and comparisons of Bids and recommendations 
concerning the Award of Contract shall not be disclosed to Bidders or other 
persons not officially concerned with such process. 

 
20.2  Any effort by the Bidder to influence the Employer/ Engineer in the process 

of examination, clarification, evaluation and comparison of Bids and 
decision concerning Award of Contract may result in the rejection of the 
Bidder's Bid. 

 
21.0  Clarification of Bids 
 
21.1  To assist in the examination, evaluation and comparison of Bids, the 

Engineer may ask Bidders individually for clarification of their Bids, 
including breakdowns of unit prices.  The request for clarification and the 
response shall be in writing or cable or telex, but no change in the price or 
substance of the Bid shall be sought, offered or permitted except as required 
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to confirm the correction or arithmetical errors discovered by the Engineer 
during the evaluation of the Bids in accordance with Clause 24 hereof. 

 
22.0  Determination of Eligibility & Responsiveness 
 
22.1  The Engineer will determine whether the Bid is substantially responsive to 

the requirements of the Bid documents. 
 

For the purpose of this Clause, a substantially responsive Bid is one which 
conforms to all the terms, conditions and specifications of the Bid 
documents without any deviation or reservation.  

 
22.2  A Bid, which in relation to the cost estimates of the Engineer is 

unrealistically priced and which cannot be substantiated satisfactorily by the 
Bidder may be rejected as non responsive. 

 
23.0            Correction of Errors 
 
23.1  Bids, determined to be substantially responsive will be checked by the 

Engineer for any arithmetical errors in computation and summation. Errors 
will be dealt by the Engineer as follows : 

 
a) Where there is discrepancy between rates indicated in figures and in 

words, rates in words will govern. 
 

b) Incorrectly added totals will be corrected. 
   
  c) In case of any clerical error between rates indicated in figures and 

words, the rate in words shall prevail. In case there is any 
inconsistency between the rate and the value extended (after 
multiplication with the tender quantity), the rate quoted shall prevail. 

 
23.2  If a Bidder does not accept the correction of errors as outlined above, his 

Bid will be rejected. 
 
24.0  Evaluation and Comparison of Bids 
 
24.1  Only such of the Bids as have been determined to be substantially 

responsive to the requirements of the Bid documents, in accordance with 
Clause 22 will be evaluated. Other non-responsive Bids will be rejected. 

 
24.2  Bidders shall note that no preference of any nature will be given to any 

Bidder notwithstanding any custom, usage or instructions to the contrary. 
 
24.3  Evaluation of the Bids will take into account, in addition to the Bid amounts, 

the following factors: 
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a) Arithmetical errors corrected in accordance with Clause 23. 

 
b) Such other factors as the Engineer considers may have a potentially 

significant impact on Contract execution price and payments. 
 
24.4  Offers, deviations and other factors, which are in excess of the requirements 

of the Bid documents or otherwise result in the accrual of unsolicited 
benefits to the Employer, shall not be taken into account in Bid evaluation. 

 
24.5  Price adjustment provisions applying to the period of execution of the 

Contract shall not be taken into account in Bid evaluation except to the 
extent specifically stated in the Contract. 

 
F.  Award of Contract 
 
25.0  Award Criteria 
 
25.1  Subject to Clause 26, Engineer will Award the Contract after prior approval 

by the Employer to the Bidder whose Bid has been determined to be eligible 
and to be substantially responsive to the Bid documents and who has offered 
the lowest evaluated Bid of the Bill of Quantities, provided further that the 
Bidder has the capability and resources effectively to carry out the Contract 
Works before award of work, but  in all the cases the time allowed for 
completion for whole work will remain 12 months only. 

 
26.0  Engineer's Right to Accept any Bid, to Reject any or all Bids 
 
26.1  Notwithstanding Clause 25, the Employer/Engineer reserves the right to 

accept or reject any Bid including the lowest and to annul the Bidding 
process and reject all Bids, at any time prior to Award of Contract, without 
thereby incurring any liability to the affected Bidder or Bidders or any 
obligations to inform the affected Bidder or Bidders of the grounds for the 
Employer's/Engineer's action.  

 
27.0  Notification of Award 
 
27.1  Prior to the expiration of the prescribed period of Bid validity, the Engineer 

will notify the successful Bidder by cable or telex or letter confirmed in 
writing by registered letter that his Bid has been accepted. Notification of 
award for both the parts may be made together or separately. 

 
27.2  The notification of Award will constitute the formation of the Contract. 
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27.3 Upon the furnishing by the successful Bidder of a Performance Security in 
accordance with the provisions of Clause 29, the Engineer will promptly 
notify the unsuccessful Bidders that their Bids have been unsuccessful. 

 
28.0  Signing of Agreement 

 
Upon the receipt of the notification of Award by the successful Bidder, the 
successful Bidder shall fill the Agreement in accordance with form of 
Agreement included in the Bid documents and submit the same to the 
Engineer within two weeks of the date of receipt of notification of Award. 
The Engineer shall return the draft duly approved within one day from the 
date of receipt of the draft and the successful Bidder shall get the same 
engrossed, have the correct amount to stamp duly adjudicated by 
Superintendent of Stamps and thereafter return the same duly signed and 
executed on behalf of the successful Bidder, all at his own cost within 3 
days from the receipt of the approved draft. The signing of agreement may 
be made together or separately for sections with respective client. 
 

29.0           Performance Security 
 
29.1 Within 15 days of receipt of the notification of Award from the Engineer, 

the successful Bidder shall furnish to the Engineer a Security in the form of 
a Bank Guarantee from Nationalised/Scheduled bank for an amount of 5 
percent of the Contract sum. The validity of the Performance Security shall 
be upto the end of the Defect Liability Period with 3 months claim period 
after expiry of defect liability period. Performance security for the works to 
be submitted in the name of respective client / HSCC (I) Ltd depending 
upon the case. 

 
29.2 In cases, where the aggregate of expected Contract payment would at any 

time exceed the Engineer's estimate of actual work performed by more than 
the amount of Performance Security specified in Clause 29.1 such Security 
shall be increased accordingly at the expense of the successful Bidder. 

 
29.3 Failure of the successful Bidder to lodge the required Bank Guarantee shall 

constitute sufficient grounds for the annulment of the Award and forfeiture 
of the Bid Security, in which event the Engineer may call for new Bids.  
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SPECIFIC CONDITIONS OF CONTRACT 
 

The Conditions of Contract shall be GENERAL CONDITIONS OF CONTRACT 
in Volume II (hereinafter called the General Conditions) as modified or added to by 
the following Specific Conditions of Contract, which shall be read and construed 
with the General Conditions as if they were incorporated therewith. 
 
Insofar as any of the Conditions of Specific Conditions of Contract conflict or be 
inconsistent with any of the General Conditions, the conditions of Specific 
Conditions of Contract shall prevail. 

 
30.0  Definitions 
 

a) "PRINCIPAL EMPLOYER/ EMPLOYER " means Director, PIMS 
Society, Garha Road, Jalandhar. 

 
b) "Engineer" means Dy. General Manager (Civil) of HSCC (India) 

Ltd. or any officer nominated by the Chairman-cum-Managing 
Director, HSCC (India) Ltd. to act as Engineer from time to time. 

 
c) Site In charge means the HSCC in charge of work designated by the 

Engineer 
 
d) "Month" and "Year" and all dates shall be calculated according to 

the Gregorian Calendar. 
 
31.0  Insurance of Works 
 

All Insurances referred to in General Conditions shall be effected with an 
Indian Insurance Company incorporated and registered in India. All 
insurances and labour license to be submitted before commencement of 
works. Depending upon the case, the insurance cover may be required  
either together for the whole work or separately for both the parts. 

 
32.0  Guarantees 

 
Performance Guarantees, Advance Payment Guarantee, Retention money 
Guarantee and any insurance policies entered into by the Contractor under 
the terms of the Contract, shall stipulate that the proceeds of any claim shall 
be payable to Employers. 
 

33.0  Certificates and Payments:  
 

a) Maximum of 10 % (ten prevent) of the tendered amount shall be 
paid as Mobilisation Advance at 10 % (ten percent) simple interest 
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can be sanctioned to the contractor on specific request as per terms 
of contract. 
 

b) The mobilisation advance shall be against a bank gurantee from any 
Nationalised / Scheduled bank for equal amount plus 10 % (ten 
percent) of that equal amount in the form annexed (Annexure – F). 
The advance should be released in not less than two instalments. The 
first instalment of such advance shall be released by Engineer to the 
contractor on a request made by the contractor to the Engineer in this 
behalf. The second and subsequent instalments shall be released by 
the Engineer only after the contractor furnishes a proof of the 
satisfactory utilisation of the earlier instalment to the entire 
satisfaction of the engineer. The interest on advance shall be 
calculated from the date of payment to the date of recovery, both 
days inclusive. 
 

c) The recoveries should be made after 10 % of work is completed and 
the entire amount together with the interest shall be recovered @ 
14% (approx) from the RA Bills by the time 80 % of the work is 
completed. 

 
d) The Contractor shall submit to the Engineer after the end of each 

month a detailed statement including measurements showing the 
estimated contract value of the Permanent Works executed up to the 
end of the month together with particulars of other amounts to which 
he is entitled under the Contract. 

 
e) The statement shall be submitted on a printed proforma (prepared at 

the cost of the Contractor) approved by the Engineer along with soft 
copy of the same in a CD/Pen drive. 

   
f)  The Contractor shall be paid monthly, on the certification of the      

Engineer, the amount due to him which shall be the sum of the                           
following amounts: 

 
i) Subject to and in accordance with Clause 21 of these Specific 

Conditions, the estimated value of the Permanent Works 
executed upto the end of the previous month less retention 
money named in the Bid, and 

ii) 75 % of the value of materials expected to be consumed 
within 3 months of its delivery at site for Permanent Works 
on the site provided the Engineer is satisfied that the amounts 
for such materials are reasonable  bearing in mind the 
requirements of Works, less deductions, if any as per Clauses 
33(f) and 37of these Specific Conditions and other contarct 
conditions. 
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g) Mobilisation Advance under 33.0 (a) can be drawn up to two months 

from the date of order to commence the work. 
 
h) Retention Money at the rate of 10% (ten percent) shall be deducted 

from each interim certificate subject to the maximum of 5% (Five 
percent) of the contract price after approval by engineer.          

                            
i)  The Retention Money shall, subject to Clause 60.6 (a) & 60.6 (b) of 

General Conditions of Contract, become due and shall be paid to the 
Contractor  when the Engineer shall issue the Taking Over certificate 
notwithstanding that at such time there may be outstanding claims by 
the Contractor against the Employer, provided always that if at such 
time there shall remain to be executed by the Contractor any Works 
ordered during the Defect Liability Period pursuant to Clause 49.1, 
49.2, 49.3, 49.4 and 50.1 of the General Conditions hereof, the 
Employer shall be entitled to withhold payment until the completion 
of such Works as much of the Retention Money as the Engineer may 
in his absolute discretion think fit.  

 
  j) Payment against each monthly R/A bills upon each of the Engineer's 

certificates shall be made by the HSCC (I) Ltd. acting for and on 
behalf of Employer or by the Employer directly within 30 working 
days after such certificate has been issued by the Engineer. 

 
   However, 75% of the estimated amount as determined by the 

Engineer of the payment due against the monthly running bill shall 
be paid within 10 (Ten) working days after certification by the 
Engineer in the approved format and complete in all respects. 

 
  k) The Engineer may at any time make any corrections or modifications 

to any certificate, which shall have been issued by him and shall 
have power to withhold any certificate if the Works or any parts 
thereof are not being carried out to his satisfaction. 

 
  l) The responsibility for making the payments or meeting other 

obligations to the Contractor in respect of all Works as certified by 
the Engineer shall be that of the Employer and not of the Engineer. 

 
m) After completion of work and prior to final payment, the contractor 

shall furnish to the engineer, a release of claim against the Employer 
arising out of contract, other than claims specifically identified, 
evaluated and excepted from the operation of the release by 
contractor. 
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n) Contractor has to submit break up of BOQ rate to facilitate approval 
of interim payment by the Engineer. However final decision on 
break up of rates to be paid in parts will be taken by Engineer 

 
o) Monthly bill not submitted in approved formats will not be accepted. 
 
p) Ordinarily running payments shall be made monthly as per terms of 

contract but payment shall not be made if the amount of the running 
bill is less than half the average monthly value of contract, i.e. 
contract value divided by stipulated period in months. This 
supersedes all other payment terms. 

 
q) In case works are delayed due to default by the Contractor, an 

amount of Rs. 2,00,000/- per month or part thereof shall be deducted 
from the payments due to the contractor and shall be reimbursed to 
the consultant. This is in addition to any other damages / penalties on 
account of delay due to default of the contractor, as mentioned in the 
contract. 

 
34.0  Settlement of Disputes - Arbitration  
 

Sub Clause 67.1, 67.2, 67.3 and 67.4 of G.C.C. shall be followed. 
 
35.0  Address  
 

a. The address of the Employer is as follows : 
 
Director, PIMS Society, Garha Road, Jalandhar 
 

b. The address of the Engineer is as follows 
 
Dy. General Manager (Civil),  
HSCC (India) Ltd.,  
Plot - 6 (A), Block - E,  
Sector - 1,  
Noida, Uttar Pradesh - 201 301. 
 

c. The address of the Contractor is 
 

_______________________________________________ 
________________________________________________ 
______________________________________________ 
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36.0  THE FOLLOWING SHALL BE READ IN ADDITION TO CLAUSE 
34.1 TO THE GENERAL CONDITIONS 

 
36.1  Labour 
 
36.1.1  Engagement of Labour 
 

The contractor shall make his own arrangement for engagement of all 
labour, local or otherwise, and, save insofar as the contract otherwise 
provides, for the transport, housing, feeding and payment thereof. 
 

36.1.2  Supply of water 
 

The contractor shall provide at his own cost adequate quantity of drinking 
water on the site to the satisfaction of the Engineer’s Representative for the 
use of contractor’s and the Engineer’s staff and work people, sub contractor 
and site visitors. 
 

36.1.3 Alcoholic Liquor or Drugs 
 

The Contractor shall not import, sell, give, barter or otherwise dispose of 
any alcoholic liquor, or drugs, or permit or suffer any such importation, sale, 
gift, barter or disposal by his sub-contractor, agents or employees. 

 
36.1.4 Arms and Ammunition 
 

The Contractor shall not give, barter or otherwise dispose off to any person 
or persons, any arms or ammunition of any kind or permit or suffer the same 
as aforesaid. 
 

36.1.5 Festivals and religious Customs 
 

The Contractor shall in all dealing with labour in his employment have due 
regard to all recognised festivals, days of rest and religious or other customs. 

 
36.1.6 Epidemics 
 

In the event of any outbreak of illness of an epidemic nature, the contractor 
shall comply with and carry out such regulation, orders and requirements as 
may be made by the government, or the local medical or sanitary authorities 
for the purpose of dealing with and overcoming the same. 
 

36.1.7 Disorderly Conduct, etc 
 
The Contractor shall at all times take all reasonable precautions to prevent 
any unlawful, riotous or disorderly conduct by or amongst his employees 
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and for the preservation of peace and protection of persons and property in 
the neighbourhood of the works against the same. 

 
36.1.8 Observation of legislation etc. 
 

The Contractor shall at all times during the continuance of the contract 
comply fully with all existing Acts, regulation and bylaws including all 
statutory amendments and re-enactments and acts that may be passed in 
future either by state or the central Government or local authority, including, 
Indian Workmen’s compensation act, Contract labour ( Regulation and 
Abolition ) Act 1970 and equal remuneration Act1976.Factories Act, 
Minimum wages Act, provident fund regulations, Employees Provident 
Fund Act and Schemes made under same act, Health and sanitary 
arrangements for workmen, Insurance and other benefits and shall keep the 
employer indemnified in case any action is commenced for contravention by 
the contractor. If the Employer is caused to pay or reimburse any amount for 
non-observance of the provision of this clause on the part of the contractor 
the engineer shall have the right to deduct from any moneys due to the 
contractor or recover from the contractor personally any sum required or 
estimated to be required for making good the loss or damage suffered by the 
Employer. All registration and station inspection fees if any in respect of his 
work pursuant to the contract shall be to the account of the contractor. 
 

36.1.9 Fair Wages 
 

The contractor shall pay the labours engaged by him on the work not less 
than a fair wages, which expression shall mean, whether or time or 
piecework, the respective rates of wages as fixed by the public works 
department as fair wages for the area payable to the different categories of 
Labourers or those notified under the minimum wages act for corresponding 
employees of the employer whichever may be higher. 

 
36.1.10 The contractor shall notwithstanding the provisions of any contract to the 

contrary, cause to be paid a fair wage to the labourers indirectly engaged on 
the works including any labour engaged by subcontractor in connection with 
the said works as if the labourers have been immediately employed by him. 

 
36.1.11 Notices 
 

The Contractor shall before he commences the work display and correctly 
maintain in clean and legible condition at a conspicuous place on the site 
notices in English and in a local language spoken by the majority of the 
workers, stating therein the rate of wages which have been fixed as fair 
wages and the hours of work for which such wages are earned and send a 
copy of such notices to the Engineer. 
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36.1.12 Wage Records 
 

The Contractor shall maintain records of wages and other remuneration paid 
to his employees in such form as may be convenient and to the requirement 
of the Employer/Engineer and the conciliation officer (Central) Ministry of 
Labour, Government of India, or such other authorised person appointed by 
the central or state government and the same shall include the following 
particulars of each worker: 

 
I) Name works number and grade 
II) Rate of daily or monthly wage. 
III) Nature of work on which employed. 
IV) Total number of days worked during each wage period. 
V) Total amount payable for the work during each wage period. 
VI) All deduction made from the wage with details in each case of the 

ground for which the deduction is made. 
VII) Wage actually paid for each wage period. 

 
36.1.13 The contractor shall provide a wage slip for each worker employed on the 

works. 
 
36.1.14 The wage record and wage slips shall be preserved for least 12 months after 

the last entry. 
 
36.1.15 Inspection of wage Records 
 

The contractor shall allow inspection of the aforesaid wage records and 
wage slip to the engineer and to any of his workers or to his agent at a 
convenient time and place after due notice is received, or to the Employer or 
any other person authorised by him on his behalf. 

 
36.1.16 The Employer and the Engineer or any other person authorised by them on 

their behalf shall have power to make enquiries with a view to ascertaining 
and enforcing due and proper observation of the fair wages clause. He shall 
also have the power to investigate into any complaint regarding any default 
made by the contractor or sub-contractor in regard to such provision. 

 
36.1.17 The Employer shall have the right to deduct from money due to the 

contractor any sum required or estimated to be required for making good the 
loss suffered by a worker or workers by reason of non payment of the 
aforesaid fair wage, except on account of any deduction that may be 
permissible under any law for the time being in force. 

 
36.1.18 Representation of parties 
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(i) A workman shall be entitled to be represented in any investigation or 
enquiry under this clause by :- 
 
(a) An officer of a registered trade union of which he is a 

member. 
 
(b) An officer of a federation of trade union to which the trade 

union referred to in previous sub-clause is affiliated. 
 
(c) Where the worker is not a member of any registered trade 

union, by an officer of a registered Trade union connected 
with or by any other workmen employed in the industry in 
which the workers is employed. 

 
(ii) The contractor or sub-contractor shall be entitled to be represented in 

any investigation or enquiry under this clause by an officer of an 
Association of Employers of which he is a member. 

 
(iii) No party shall be represented by a legal practitioner in any 

Investigation or enquiry under this clause, unless all parties agree. 
 
36.1.19 Safety Provision 
 

The contractor shall comply with all the precautions as required for the 
safety of the workman by I.L.O convention (NO.62) as far as they are 
applicable to the contract. The contractor shall provide all necessary safety 
applications, gears like goggles, helmets, masks, etc. to the workmen and 
the staff. 
 
The contractor shall be responsible for observance by his sub contractor of 
the forgoing provisions 
 

36.1.20 Footwear 
 
The contractor shall at his own expense provide footwear for all labour 
engaged on concrete mixing work and all other type of work involving the 
use of tar, cement, etc. to the satisfaction of the Engineer or his 
Representative, and on his failure to do so the Employer shall be entitled to 
provide the same and recover the cost from the Contractor 
 
The contractor shall deliver to the Engineer’s representative at his office on 
the site a return in detail in such form and a such interval as the 
Employer/Engineer may prescribe showing the supervisory staff and the 
number of the several classes of labour from time to time employed on the 
site. 
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36.2  Escalation 
 

No Escalation shall be payable in price on account of labour, material 
(General), POL and / or any other account. Also no variation/escalation 
shall be payable on account of time over run if any in completion. 

 
36.2.1  Subsequent Legislation 
 

If, after the date seven days prior to the latest date for submission of Bids for 
the Works, there occurs changes to any National or State Statute, Ordinance, 
Decree or other law or any regulation or bye-law of any local or other duly 
constituted authority or the introduction of any such statute ordinance, etc. 
which causes additional or reduced cost, the same shall be certified by the 
Engineer and shall be paid by or credited to the Employer and the Contract 
Price adjusted accordingly. Notwithstanding the foregoing such additional 
or reduced cost shall not be separately paid or credited if the same shall 
already have been taken into account in the indexing of any inputs to the 
price adjustments formula in accordance with the provisions of Sub-Clauses 
(1), (2), (3), (4) and (5) of this Clause. 

 
The following items are not to be included in the price adjustment 
calculations: 
 
a. Liquidated Damages. 

 
b. Retention money withheld and released. 

 
c. Advance payments in the form of loan and their repayments. 

 
d. Value of any additional or varied work valued at current price. 

 
e. Payment to nominated subcontractors included as "Provisional 

sums" or "Prime cost" items in the Contract Price. 
 
37.0  Taxation 
 

The Contractor shall pay all taxes, duties, levies, work contract tax, Building 
and other Construction Workers Cess etc. of the Government provisions of 
the Income tax Act or as per the advice of the Income Tax Authority. 
Deduction of Income tax/ Works Contract tax/ other taxes, duties, cess shall 
be made from each certificate of payment as per the relevant provisions of 
the Income tax Act or as per the advice of the Income tax Authority/ other 
Competent Authority. 

 
38.0  Co-ordination Meeting  
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The Contractor shall be required to attend co-ordination meetings with the 
Engineer, the Consultant and the other Contractors during the period of 
Contract as instructed by the Engineer. All costs incidental to such 
interaction shall be to the Contractor's account and no claim will be 
entertained by the Employer/Engineer on this account.  
 

38.1 Engineer’s visit to site  
  

The contractor/his representative shall be required to be present during 
periodical site visit of the engineer along with all the drawings and details 
required by the engineer. The contractor will make all the places accessible 
for the smooth visit of engineer at site. The contractor will take all 
permissions and to make all the arrangements for visit of any place or any 
local authority concerned related to the works. 

  
39.0  Special Applications 
 
39.1  Site Information 
 

The proposed Site for the Construction of Advanced Cencer Diagnostic, 
Treatment and Research Centre at Bathinda, Punjab.  

 
39.2  Site Development 
 

a)Proper pumping arrangements should be maintained at site for removing   
   water from the basement at no extra cost. 

 
b)Proper arrangement of security, safety, transportation, manpower, lighting 

arrangement to be maintained during execution of works at night. 
 

c)For rapid execution of work, contractor has to arrange their own tower 
crane, batching plant and other machinery, tools and tackles needed for the 
work as given in the submitted PQ document. 

 
D)As directed by Engineer proper barricading to be made so that 
surrounding area is free from disturbances. The specifications of barricading 
to be got approved by Engineer. External face of barricading to be nicely 
painted and written the name of employer, consultant & project only. No 
sign board of contractor is allowed unless permitted by engineer in writing. 

 
E)For diversion of underground services proper arrangement to be made by 
the contractor with the approval of the engineer. 

 
b) Statutory Requirements 
 

 Contractor is responsible for obtaining approval from local electrical 
inspector and others local Statutory requirements if any  from local 
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Authorities and any structure made / to be made of work, which is not in the 
approved plan, by the local authority. All the statutory expenditure incurred 
towards payment to the local body for getting local Electric inspector, for 
Employer will be reimbursed on the production of proof of payment. The 
contractor will be promptly extended all assistance in this connection.  
 

39.2.1  Contractor's Working Area 
 

Suitable working area will be provided by the Engineer to the Contractor.  
The Contractor may have to carry out some cutting / filling work for making 
his working area. The cost of all such Works shall be deemed to have been 
included in the rates and prices quoted for the Works and no extra payment 
shall be made on this account. 

 
39.2.2  Contractor's Temporary Structures 
 

The Contractor may, at his own expense and subject to the approval of the 
Engineer and statutory authorities, construct offices, stores, Workshop in the 
area allocated to him and remove the same as per the orders of the Engineer 
on completion of Works. The Contractor shall furnish such details of his 
Temporary Works as may be called for by the Engineer and the Contractor 
shall satisfy the Engineer as to their safety and efficiency. Engineer may 
direct those Temporary work which he considers unsafe or inefficient be 
removed and replaced in a satisfactory manner. The Contractor shall 
immediately follow Engineer's directions/instructions. 

 
The Contractor shall make his own arrangement at his own expense for 
labour camp / accommodation of his labour and staff and their conveyance 
to Site as no workers/ staff shall unless with the specific approval of the 
Engineer be allowed to stay within the Site. Gate passes shall be issued by 
the Engineer to authorise the Contractor's staff and workers to enter the Site. 

 
39.2.3  Procurement of Various Materials 
 

The Employer will not supply any construction materials required for the 
Works under this Contract. The Contractor must, therefore, make his own 
arrangements for timely procurement of various materials including steel 
and cement.  Prior approval of each and every material including steel, 
cement, aggregate, bricks, etc or any other fittings & fixtures to be taken 
from engineer before its procurement to site. However in case of excessive 
delay in procurement of various materials, the engineer may also take 
decision of procurement of material directly and the cost will be recovered 
from the contractor.. 

 
39.2.4  Water Supply & Power Supply 
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  The Contractor shall make his own arrangement for water supply at Site for 
drinking as well as construction purposes at his own cost. The Contractor 
shall also make his own arrangements for power supply at Site for 
construction, testing & commissioning of all services and general use at his 
own cost. 

 
  Non-availability of power supply and/or water from whatever source shall 

not entail any additional claims or extension of Contract period in this 
account. The contractor will provide water & electricity to the Engineer’s 
office free of cost for the required quantity by the engineers site office. 

 
39.2.5  Site office  
 

A reasonably furnished site office accommodation having a sample room, 
AC meeting room, staff rooms alongwith toilets & pantry with file storage 
facility alongwith computers & printers and its consumables, a telephone 
with STD facility including transportation facility to be made available as 
per requirements given by the Engineer. Electricity & drinking water will 
have to be provided by the contractor at his own cost for the site office. 
 

39.2.6  Temporary Fencing 
 
   The Contractor shall at his own expense, erect and maintain in good 

condition temporary fences all around the working premises  as per 
approved specifications by Engineer. After the successful completion of 
work all the temporary fencing will be dismantled/removed by contractor 
and all the dismantled/removed material from here shall be the property of 
the contractor. 
   

39.2.7  Mix Design of Concrete 
 

The contractor shall carry out the mix design for the relevant item of 
concrete from a reputed institution/laboratories as approved by the Engineer 
at his own expenses within 15 days from the Notification of award. Prior 
approval of engineer is to be taken before the samples (cement, coarse & 
fine aggregate) sent to the Institution for the Mix design. The decision of 
engineer shall be final and binding for above. The design mix required may 
with or without admixtures. 

 
39.2.8  Testing of Materials 

 
All materials used in the works shall be subject to inspection and test. The 
contractor shall carry out sampling of such materials and making of concrete 
test cubes as per he appropriate Indian Standards and as directed by the 
Engineer. The contractor shall deliver the samples of material and concrete 
test cubes to the site office of the Engineer at site office/site testing lab in a 
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manner as directed by engineer who will inspect teh same and then order for 
testing of materials and concrete cubes. 
The Contractor shall arrange for testing of materials normally in site testing 
lab but samples may be sent outside testing laboratories if necessary. The 
delivery of the samples shall be undertaken by the Contractor. The cost and 
charges for sampling of materials and concrete cubes and delivering the 
same to the office of the Engineer and/or other places including all 
incidentals in connection with the same as directed by the Engineer and the 
testing charges there of shall be borne by the Contractor and shall be 
deemed to be included in the rates and prices quoted in the Bill of 
Quantities. The results of the tests carried out shall be binding on the 
Contractor who shall comply with any rectification measures that the 
Engineer may deem fit and order to be executed by the Contractor as a result 
of testing. 

 
39.2.9  Approval of Samples prior to use 
 

The Contractor shall submit the samples of all materials, (whether in list of 
approved make or not in list of approved make) he proposes to use in the 
Works for prior approval of the Engineer. A sample room shall be 
maintained at Site in which all approved samples shall be kept for 
comparison with materials being used at Site.  

 
39.2.10 Bar Bending Schedule 
 

Contractor shall prepare bar bending schedules in the prescribed Performa 
as approved by the engineer for prior approval of the Engineer. However, 
the approval does not relieve the contractor from his liability for bending, 
placing and binding reinforcements as per the approved drawings. 

 
39.3 (a) Working drawings/ shop drawings/Design :  
 

The drawings supplied by the engineer have been listed in the tender 
documents.  

 
These drawings are indicating for the purpose of detailing the intent and 
requirement of the contracts. The contractor shall take into consideration by 
space allocated for equipments before ordering them to ensure that the 
equipment would fit in the space provided with necessary clearances 
required as per the relevant standard/ manufactures recommendations. 
 
Structural and architectural drawings will be provided by HSCC however to 
ensure the uninterrupted progress of work and timely completion, the 
contractor will do further detailing as per site requirement at his own. 
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Detailing and shop drawings of all services will have to be done by the 
contractor based on the schematics and other details provided by HSCC or 
local authorities. The work will be executed by the contractor based on the 
approved drawings from the concerned authority and accordingly contractor 
will be responsible for obtaining final NOC/clearance from concerned 
authority. 
  
The contractor shall submit to the Engineer for approval details of all 
proposed equipments, accessories, equipment characteristics and capacity 
details of all equipment, accessories and devices etc. as per the 
specifications and required by the Engineer. 
 
In case there is delay in any drawings and design viz shop drawings, as 
made drawings, etc in preparation, design, quality, submission, etc HSCC 
may ask the contractor to change the design consultant immediately or get 
the same done on risk and cost of the contractor. 
 
These drawings and details shall also contain details of construction, size, 
arrangement, operating clearances, performance characteristics and capacity 
of all items of equipments and also details of all related items of work by 
other discipline. 

   
  All drawings to be signed by authorised contractor’s representative with 

name, seal and date before submission to Engineer.  
   
39.4  "AS MADE" Drawings 
 

The Contractor shall supply two complete sets of "As Made" Drawings on 
polyester tracing film 75 micron thick and also on computer pen drive and 
three prints showing details of all the Works as executed. The drawings and 
prints shall be delivered to the Engineer within one month of completion of 
the various Sections of the work or at such other times as directed by the 
Engineer. The drawings shall be fully dimensioned with the Engineer's 
standard title block or as approved by the Engineer. The cost of making the 
"As Made" drawings shall be deemed to be included in the rates quoted in 
the Bill of Quantities. 

 
39.5  Monthly Progress Photographs 
 
  The Contractor shall supply to the Engineer a pen drive, negative and three 

prints of colour progress photographs in good quality album with two copy 
at site and one copy at HSCC Head Office of such portions of the work in 
progress or completed works every month end or as directed by the 
Engineer. The pen drive, negative and the photographs shall become the 
property of the Employer. The photographs shall be of approximate size 169 
mm x 115 mm each. The photographs shall be mounted in albums approved 
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by Engineer and shall be suitably inscribed and captioned. The albums in a 
chronological order shall be handed over to the Engineer. No pen drive 
prints or the negatives may be supplied to any persons without the authority 
of the Engineer. All photographs to be taken from digital camera and 
software to be provided for transformation it to the computer. The 
photographs may be up to 100 nos per month as required by engineer. An 
amount of Rs.10,000/- will be deducted from running bill for non-
submission of photographs as required.  

 
39.6  Programme of Work and Progress Reports 

 
The Contractor shall submit to the Engineer within two weeks of the Award 
of the Contract, six copies of detailed Schedule showing in an approved 
form the estimated dates of commencement and completion of different 
parts of the Works including the expected dates for completion of the 
various Sections of the Works. The detailed Schedule shall be such as it can 
be updated quarterly or as directed by the Engineer. Six copies of the 
revised Schedule shall be supplied to the Engineer as and when it is revised. 
The schedule will be in two parts. The first part will consist of schedule for 
detailing & preparation & submission of shop drawings and second part of 
schedule for execution. The schedule will be only detailing of original 
schedule submitted alongwith tender. 

 
The Contractor shall submit to the Engineer before the second day of every 
week, a progress report for the preceding week showing the upto date 
progress and progress during the preceding week on all items of each 
section of the Works in relation to and in consideration of the detailed 
Schedule. 

 
39.7  Metric Units 
 

Metric units have been used in the specifications and on all the drawings. 
 
If any materials described in the Contract or ordered by the Engineer are 
described by dimensions in the metric units and the Contractor can not in 
accordance with the Contract, procure such materials in the measure 
specified in sufficient time to avoid delay in the performance of his other 
obligations under the Contract, but can obtain such materials in other 
measure to dimensions approximating to those described in the Contract or 
ordered by the Engineer, then the Contractor shall henceforth give notice to 
the Engineer of these facts stating the dimensions to which such materials 
are procurable in the other measure. As soon as practicable after the receipts 
of any such notice the Engineer shall give an order to the Contractor which 
shall either 
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(a) Direct the Contractor to supply such materials to the dimensions 
stated in his said notice to be procurable instead of the dimensions 
described in the Contract or originally ordered by the Engineer, or 

 
(b) Direct the Contractor to make some other variation whereby the need 

to supply such materials to the dimensions described in the Contract 
or originally ordered by the Engineer will be avoided. 

 
39.8           Field Materials Testing Laboratory 
 
39.8.1.1 The contractor shall provide, furnish, man and maintain a laboratory at his 

own cost for the Testing of bricks, concrete cubes, construction materials, 
soil and any other material in accordance with (Indian Standards and CPWD 
norms etc) the directions of engineer.  
 
Whenever directed by the engineer the contractor shall permit  other 
contractors working for the employer on the project to use field testing 
laboratory on payments as fixed by the engineer. Such payments will be 
made directly by the other contractor using the laboratory. 
 

39.8.1.2 The laboratory shall be equipped and manned by the contractor at his own 
cost with all necessary apparatus to carry out the above mentioned tests in 
accordance with relevant Indian Standards or equivalent approved standards. 
 
i.) Cement  testing : 

 
Tests for fineness, strength, setting time and soundness in 
accordance with IS : 4031. 
 

ii.) Concrete Testing : 
 
Test for workability, proportions, density and strength in accordance 
with IS : 516 and 1199.  In particular the cube testing machine shall 
be capable of exerting a slowly applied force  up to 200 tonnes and 
the platens shall be suitable for crushing both 150mm and 200mm 
cubes. A vibrating table of suitable design shall be provided for 
compaction of cubes. 

 
iii.) Aggregate testing : 

 
In accordance with IS : 2386 (part I to VIII) for the following tests 
on both fine and coarse aggregates : 
 
a. Sieve analysis 
b. Determination of bulk density and voids on fine aggregates only 
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c. Determination of moisture content, specific gravity and 
absorption on coarse aggregates only 

d. Determination of specific gravity and absorption 
 
39.8.1.3 The contractor shall carryout inspection, testing, checks and also shall 

maintain records of inspection, testing & checks of material, works, and 
activities related to construction works in the ISO 9001 quality system 
formats, checklists, etc to be given by consultant during execution period. 
After getting approval from the Engineer, the contractor shall print at his 
own cost all forms, tables, formats, etc. 
 

39.8.1.4 The laboratory shall be connected to the main water and electricity services. 
It shall also be supplied with portable gas equipment. 

 
39.8.1.5 On completion of the Maintenance period, the laboratory is to be dismantled 

and removed from site. The dismantled material and equipment shall be the 
property of the contractor. 

 
40.0 Rates/Prices 

 
The quoted rates/prices for the items shall be complete in all respect 
including all labour, material, plant and machinery, tools and tackles, 
batching plant for RCC work including water & electricity,  all taxes, duties, 
levies, octroi, statutory levies applicable from time to time and others as 
specified in SCC etc. The contractors attention is invited towards different 
floor finish and their respective finish levels as indicated in architectural 
drawings, and nothing extra will be payable for  additional mortar bed 
required to achieve uniform finished levels.  The Contractor should quote 
his rates/prices accordingly for the complete items in all respects. 
 

41.0 Compliance of Statutory Obligations for obtaining completion 
Certificates: 
 
The Contractor shall comply all the statutory obligations and obtain all 
required clearances to implement the project without any financial 
repercussions to HSCC/Employer and ensure all follow up actions with the 
local authorities in this respect for smooth completion of the project. All 
statutory charges to get any NOC, clearances from local authorities to be 
obtained by the contractor and the charges towards the NOC shall be 
reimbursed after submitting the bills/documentary evidences along with RA 
bills/final bill. The contractor is required to obtain all NOC, completion & 
Occupancy certificates from respective local bodies as under:  
 
i) Pollution control board, ii.) Environment clearance, iii.) NOC from fire 
department, iv) lift licence, v) Chief Electrical Inspector CEA, vi) Municipal 
authority/PUDA, vii.) Airport authority, viii.) Tree cutting, ix.) Explosive 
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department, x) Jal board/municipal authority for water and sewer 
connection, xi) And any other statutory requirement to occupy the building 
and run the services in all respect. Contractor shall organise all inspections 
of concerned authorities & obtain the NOC’s within the time for completion. 
 
The contractor is required to submit the relevant drawings like 
completion Drawings and any other statutory documentary 
requirements of local bodies in copies as per requirement to obtain the 
above etc. at their own cost.  

 
42.0  Incentive for early completion  
 
 In case, the contractor completes the work in all respect ahead of scheduled 

completion time , a bonus @ 1% ( one percent ) of the Contract value per 
month computed on per day basis, shall be payable to the contractor, subject 
to a maximum limit of 5% ( five percent ) of the tendered value. The amount 
of bonus, if payable, shall be paid along with final bill after completion of 
work.     

 
43.0  Unpriced Bids 
 
  The unpriced copies of the purchase orders of major items/equipments and 

of subcontracts placed by the Contractor shall be furnished to the Engineer. 
 
44.0  Milestones 
 

The  milestones, bidders must include in the network / PERT chart are as 
under : 
 
I. Completion of RCC structure including terrace and mumty level slab 

– 6 calendar months from the date of start of works. 
 

II. Commissioning of Electrical & HVAC systems – 11 calendar 
months from the date of start of works. 

 
The contractor shall submit mile stones for procurement of all the bought 
out items and completion of all the major activities including details of 
manpower proposed to be engaged for each activity. 

 
45.           Approval of Make / agencies 
 

a. Engineer may add any equivalent approved make with price                  
adjustment 
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b.  In case of non availability /monopolistic attitude of any approved make 
engineers decision to introduce any other make shall be final with 
suitable price adjustment. 

     
c. Approved make of same item under different sub-heads are      

interchangeable.  
 

d. The same criteria for approval of electrical, HVAC, plumbing, fire 
fighting works and other specialised agency will be followed as per 
undertaking submitted by the contractor during pre qualification. 

 
46. RCC WORKS 
 

Suitable batching plant with pumping arrangement for a minimum three 
storey building to be installed at site for  the all RCC works. In case break 
down of the batching plant, suitable alternative arrangement like RMC to be 
made by the contractor to avoid any interruption in RCC works. The 
alternative arrangement of RMC plant with advance engineer’s approval of 
design mix to be kept ready for such emergency so that RCC can be readily 
available within 12 hrs of breakdown of batching plant. 
 

47.  Extra/Substituted items: The items shall be analysed based on following 
norms :  
 
a) Any extra item/non schedule item will first be analysed based on the 

similar items existing in the BOQ under any sub heads. Components of 
any similar item nearest to the non schedule item will be decomposed to 
get the various sub components of material and manpower. The item 
will again be composed on the basis of requirements taking other 
components from DAR and rates. 

 
b) Components of material, manpower, wastage, profit, sundries, etc will 

be taken from CPWD latest DAR 
 
c) In absence of similar item and In case the components are not available 

in DAR, the same will be taken from actual observations made and 
recorded at site. A register to be made for such actual observations to be 
jointly signed each day of observations and put up to the engineer 
alongwith analysis for approval. 

 
d) Actual market rates of the material and bought out items at the time of 

execution of activity will be verified by the site incharge of HSCC based 
on the rates submitted by the contractor alongwith his claim for extra 
items after due consideration  for all the project discount on the  market 
rates of any  item. 

 



�

�

 
HSCC/PG-III/PJB/PAT-SCC/2011 Vol-III SCC-Page - 33 

  

e) Contractor’s profit on extra items will be as per CPWD norms or 15% 
only in case the item in any forms in not available in DAR.  

 
f) The analysis of items enclosing actual observation sheets, photocopy of 

pages of DAR, original paid bills and vouchers to be submitted at site. 
 

g) Labour rates will be taken from local body /collector rates of that area 
for minimum wages 

 
The claim and analysis will not be accepted unless proper analysis with 
supporting documents are submitted. 
 
No extra item will be paid unless prior administrative approval of engineer 
is taken in writing for its execution with tentative rates and total cost 
involved. 
 

48. Financial capability  :  The contractor must have the financial capability to 
continue the work uninterrupted at site in case the payment is delayed 
upton4 (four) months due to any reason. 

 
No time extension will be considered for delay in payment upto four 
months. 

 
49.  Details required along with submission of running/final bills 
 

Clause 33.0 under Certificates & Payment contractor is required to submit 
following details/documents along with every running/final bill without 
which bills will not be processed. 

 
1. Bills of every section of work as provided in BOQ to be prepared separately 

and submitted all together. In case there is no billable amount of any section 
of work, the same should be clearly indicated zero value during the period 
of bill. 

 
2. Complete measurement details along with location of each measurement 

should be clearly indicated. 
 
3. Authorised representative of contractor with name & seal to sign on each 

page of bill submitted. 
 
4. Carryover and brought forward   for each & every quantity to be indicated in 

the bill. 
 

5. The running bill should contain the measurement of items executed during 
the period of bill. Full measurement may be given in pre final/ final bill. The 
measurement of all concealed items should be made before covering them. 
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6. All the copy of challan of materials, bills and test certificates specially of the 

items on which secured advance has been claimed , steel, cement, sand, 
aggregates, bricks, any plumbing material, Aluminium, waterproofing 
material etc. should be submitted alongwith the every bill.  Actual 
measurement of secured advance to be submitted for verification of 
Engineer. Rate of secured advance material to be verified by Engineer 
independently. Secured advance on approved make material will only be 
payable. 

     
7. Manufacturer Catalogue for aluminium and other items for verification of 

standard unit weight and checking that material is as per specification 
should be submitted. 

 
8. Weight slip of reinforcement steel and aluminium and any other material as 

required by Engineer Representative from authenticated source like Dharam 
Kanta should be submitted. 

 
9. The computerised soft copy of the entire bill shall be submitted alongwith 

the bill.  
 

10. Correction as made by Engineer Representative should be incorporated by 
the contractor and corrected copy in three copy should be submitted for 
payment. Date of submission of bill will be reckoned from the date of 
submission of corrected bill.  

 
11. Material consumption statement should be submitted alongwith every bill. 

 
12. Bill should be indexed properly and each page and correction if any should 

be signed and stamped by the authorised representative of he contractor and 
acceptance should be given. 

 
13. Copy of challan of submission of PF & ESI and any other relevant as 

required from time to time should be submitted.   
 

14. Contractor shall maintain a check list at site duly marked on drawing for the 
items/works already measured till previous bill should be submitted 
alongwith the bill. 

 
15. Register for steel, cement, water proofing material, concealed item etc. 

should be maintained at site in the standard format of CPWD duly modified 
by Engineer Representative as per requirement. Monthly statement should 
be submitted along with the bill. 

 
16. Power of attorney of authorized person on behalf of contractor to be 

submitted. Contractor must ensure that all papers /Measurement book to be 
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signed by authorized person with measurement date, date of start & date of 
completion etc. 

 
17. Copy of duly certified bank guarantee from bank, performance BG, 

insurance policies as required in terms of contract to be enclosed with first 
RA bill. 

 
18. All overwriting, alterations have been countersigned by the authorized 

person with date. 
 

19. Approval of extra item if any conveyed to be enclosed. 
 

20. Contractor must ensure, in case of time extension, confirmation of extended 
validity of insurance, performance BG upto Defect liability period as per 
contract and a copy of approved time extension to be submitted. 

   
21. Contractor must authorise their representatives competent for verification of 

measurement at site and these person should be available at site. 
 
22. Contractor is required to submit all test certificates of items claimed in bill 

for payment or for secured advance payment. Any item not meeting the test 
criteria’s will not be considered for payment.  

 
23. All the pages and enclosures of bills to be stamped with name and 

designation of the person with full signature of contractor’s and HSCC’s site 
incharge before submission to the engineer.  

 
In addition to above any other document and details as required for checking, 
verification and timely processing of bill.      

 
50. Terms & Conditions of Pre-qualification 
 

All the terms & conditions & prequalification criteria of prequalification document 
of invitation of prequalification are to be strictly complied during tenancy of 
contract.    
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ADDITIONAL SPECIFIC CONDITION OF CONTRACT 
 

AND 
 

SPECIFICATIONS 
 
(A)   RELATING TO CIVIL, PLUMBING & FIRE-FIGHTING 

WORKS 
 
1.0  General 
 
1.1  The following Additional Specific Conditions and specification shall be read 

in conjunction with General Conditions of Contract and Specific Conditions 
of Contract. If there are any provisions in these Additional Specific 
Conditions which are at variance with the provisions in the above mentioned 
documents, the provisions in these Additional Specific Conditions shall take 
precedence. 

 
1.2  These additional specific conditions and specification shall be considered as 

an extension and not as a limitation of obligation of the preference. 
 
  * The CPWD General Specification for Electrical works: Part V Down 

Comer System for fire fighting-1985. Termination used in the bid 
shall also be accordance with CPWD. 

 
  * For items not covered in CPWD Specification, the work shall be 

done as per the latest relevant IS Code of practice. 
 
  * For item not covered by any of the above the installation shall be 

done as directed by the Engineer and as per sound engineering 
practices. 

 
2.0  Scope of Contract 
 
2.1  The scope of work covers the supply, erection, testing and commissioning of 

the Civil, Plumbing, Fire Fighting & Electrical Systems, Air- conditioning 
& Landscaping works which also includes testing and commissioning of 
components and accessories. 

 
  * Civil works, plumbing & Fire Fighting works, Fire Alarm System. 
  * Electrical works. 
 
2.2  The work shall be carried out in conformity with the plumbing drawings and 

the requirement of architectural, electrical, structural, and other specialised 
service drawings by the agency approved by Engineer.. 
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2.3  The Contractor shall make provision of hangers, sleeves, structural openings 
and other requirements well in advance to hold up progress of the 
construction schedule. 

 
2.4  The said Contract comprises of furnishing of all materials, equipment, 

labour & transportation etc. necessary to render the installation fully 
operational as per the intent of specification and drawings, including any 
necessary adjustment or corrections. The installation shall be all in 
conformity with local laws covering such installation. 

 
3.0  Contract Drawings 
 
3.1  The drawings issued with the Bid are diagrammatic only and indicate the 

extent and general arrangement of the installation. Drawings shall not be 
scaled. 

 
3.2  The Contractor shall follow the Bid drawings for preparation of his Shop 

drawings and for subsequent installation work. He shall check the drawings 
of other services to verify spaces in which his work will be installed. The 
Contractor shall examine all Architectural, Structural, Plumbing and other 
services drawings before starting the work and report to the Engineer any 
discrepancies and obtain clarification. Any changes found essential to 
coordinate installation of this work with other services, shall be made with 
prior approval of the Engineer. 

 
4.0  Shop Drawings 
 
4.1  With in four weeks after Award of the Contract, the Contractor shall furnish 

for approval of the Engineer, three sets of detailed Shop drawings of all 
equipment and materials required to complete the work as per specifications. 
These drawings shall contain details of construction, size, arrangement, 
operating clearances, performance characteristics, and capacity of all items 
of equipment, as also the details of all related items of work of other trades. 
All shop drawings to be made in accordance with latest fire safety norms 
&to be got approved by the authorities before it is finally approved  by 
Engineer before start of work. 

 
4.2  All drawings necessary for assembly, erection, maintenance, repair and 

operation of the equipment shall be furnished and different parts shall be 
suitably numbered for identification and ordering of spare parts. 

 
4.3  When the Engineer makes any amendments in the above drawings, the 

Contractor shall supply fresh sets of drawings with the amendments duly 
incorporated, along with the drawings on which corrections were indicated. 
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4.4  No material or equipment may be delivered or installed at the job Site until 
the Contractor has in his possession, the approved Shop drawings for that 
particular material or equipment. 

 
4.5  After approval of the drawings by the Engineer, the Contractor shall further 

furnish six sets of Shop drawings for the exclusive use of and retention by 
the Engineer. 

 
4.6  Approval of drawings by the Engineer shall not relieve the Contractor of 

any part of his obligation to meet all the requirements of the Contract or of 
the correctness of his drawings. The Engineer's approval of specific item 
shall not mean the approval of the assembly of which it is a component. The 
Contractor shall be responsible for and is to bear the cost for all alternations 
of the works due to discrepancies or omission in the drawings or other 
particulars supplied by him, whether such drawings have been approved by 
the Engineer or not. 

 
4.7  Where the work of the Contractor has to be installed in close proximity to, 

or will interfere with the work of other trades, the Contractor shall assist in 
working out the space conditions to make a satisfactory adjustment. If so 
directed by the Engineer, the Contractor shall prepare composite working 
drawings and sections to a suitable scale not less than 1:50, clearly showing 
how his work is to be installed in relation to the work of other trades. If the 
Contractor installs his work before coordinating with other trades, or so as to 
cause any interference with the work of other trades, he shall make all the 
necessary changes without extra cost. 

 
4.8  All shop drawings detail drawings will be made as per requirements of local 

authorities and tender drawings incorporating all latest regulations and 
requirements. No separate drawings will be procured prior to the approval 
by the Engineer. 

 
5.0  Samples and Catalogues 
 
5.1  Prior to ordering any equipment/ material/ system, the Contractor shall 

submit to the Engineer, the catalogues, along with samples from approved 
list of manufacturers. No material shall be procured prior to the approval by 
the Engineer. 

 
5.2  Approval of Materials  

 
All materials used on the Works shall be new and of the best quality 
available, conforming to the relevant specifications and as per good 
Engineering practice. Prior approval shall be obtained in writing from the 
Engineer for all materials proposed and when necessary, approved sample 
duly identified and labelled shall be deposited with the Engineer and shall 
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be kept at Site. List of approved make indicates make / manufacturer 
generally acceptable but final choice of make / manufacturer of material & 
models shall be with the Engineer. 

 
6.0  Material and Equipment 
 
6.1  All material and equipment shall conform to the relevant Indian Standards. 
 
6.2  Where interfacing occurs, equipment shall be mutually compatible in all 

respects. 
 
6.3  Where an item of equipment, other than as specified or detailed on the 

drawings, is approved by Engineer, requires any re-design of the structure, 
partitions, foundation, piping, writing or any other part of the mechanical, 
electrical or architectural layout, all such re-design, and all new drawings 
and detailing required therefore, shall be prepared by the Contractor at his 
own expense and approval obtained by the Engineer. 

 
6.4  All similar equipment, materials, removable parts of similar equipment etc. 

shall be inter-changeable with one another. 
 
7.0  Conformity with Statutory Acts, Rules and Standards 
 
7.1  The installation shall be in conformity with the Bye-laws Regulations and 

Standards of the local authorities applicable to the installations. But if the 
specifications and drawings call for a higher standard of materials and/or 
workmanship than those required by any of the above regulations and those 
required by any of the above regulations and standards, then the 
specifications and drawings shall take precedence over the said Regulations 
and Standards. 

 
7.2  However, if the drawings or specifications required something, which 

violates the Bye-laws and Regulations, then the Bye-laws and Regulations 
shall govern the requirement of this installation. 

 
7.3                   Indian Standerds : The System / Components shall conform to 

relevant Indian standards wherever they exist and to the national Building 
Code Amended up to date. 

 
7.4        Nothing in these Specification shall be constructed to relieve the 

contract of his responsibility for the design. Manufacture and installation of 
equipment with all its accessories in accordance with applicable statutory 
regulations and safety codes in force. 
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8.0  Technical Data 
 
8.1  Deleted 
 
9.0  Manufacturer's Instructions 
 
9.1  Where manufacturers have furnished specific instructions relating to the 

materials and equipment used, covering points not specifically mentioned in 
these documents, manufacture's instructions shall be followed. 

 
10.0  Training and Operating Instructions 
 
10.1  If required by the Engineer, the Contractor shall at no extra cost train 

members of the maintenance staff either at his or the subcontractor's 
workshop or at such other place or places as may be considered suitable by 
the Engineer. 

 
10.2  Upon completion of all work and all tests, the Contractor shall furnish the 

necessary skilled labour and helpers for operating the entire installation for a 
period of fifteen (15) working days. During this period, the Contractor shall 
instruct and train the Engineer's representative in the operation, adjustments 
and maintenance of all equipment installed. 

 
10.3  The Contractor shall submit to the Engineer a draft copy of comprehensive 

operating instructions and maintenance schedule for all systems and 
equipment including in this Contract. This shall be supplemented, not 
substituted, by manufacturer's operating and maintenance manuals. Upon 
approval of the draft, the Contractor shall submit to the Engineer four (4) 
complete bound sets of operating and maintenance schedules along with 
manufacturers printed literature. 

 
11.0  Inspection and Testing 
 
11.1  The Engineer reserves the right to request inspection and testing at 

manufacturer's Works at all reasonable times during manufacture of items 
for this Contract. 

 
11.2  The Engineer or his authorised representative shall have full power to 

inspect the materials and workmanship at the Contractor’s Works or at any 
place from which the materials or equipment is obtained. Acceptance by the 
Engineer of any material or equipment shall in no way relieve the 
Contractor of his responsibility for meeting the requirements of the 
specifications. All incident expenditure like travelling, boarding and lodging 
etc shall be born by the contractor. 
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11.3  Routine and typical tests for the various items of equipment shall be 
performed at the Contractor's Works and test certificates furnished. 
If required by the Engineer, the Contractor shall permit the authorised 
representative of the Engineer to be present during any of the tests. 

 
11.4  After installation has been virtually completed, the Contractor shall carry 

out under the direction and in the presence of the representative of the 
Engineer such tests and inspections as have been specified, or as the 
representative shall consider necessary to determine whether or not the full 
intent of the requirements of the drawings and specifications have been 
fulfilled. In case the work does not meet the full intent of the drawings and 
specifications and further tests are considered necessary, the Contractor 
shall carry them out and bear the expenses thereof. 

 
11.5  The Contractor shall provide all necessary instruments such as Theodolite, 

Dumpy level, steel tapes, weighing machine, plumb bobs, spirit levels, 
hammers, micrometers, thermometers, hydraulic testing machine, smoke test 
machine and labour for testing. The Contractor shall make adequate records 
of the test procedures and readings, shall repeat any tests requested by the 
Engineer and shall provide test certificates signed by an properly authorised 
person. Such test certificates shall cover all Works. All such equipments 
shall be tested for calibration at any approved laboratory. 

 
11.6  If test fail to demonstrate the satisfactory nature of the installation or any 

part thereof, then no claims for the extra cost of modifications, replacement 
or retesting will be considered. The decision of the Engineer shall be 
regarded as final as to what constitutes a satisfactory test. 

 
11.7  The above general requirements as to testing shall be read in conjunction 

with any particular requirements specified elsewhere. 
 
12.0  Test Certificates 
 
  The contractor shall submit test certificates for all the materials / systems. 

These shall be issued by a government recognized inspection office 
certifying that all Equipment, Materials, Construction and function are in 
agreement with the requirements of these specification and accepted 
standards. 

 
13.0  Performance Guarantee 
 
13.1  It is clearly understood that the specifications, drawings, schedule of 

quantities for fire Fighting system are for bidder’s guidance only. The 
bidder shall carry out necessary calculation and provide alternative 
equipment required to achieve the specified level of fire fighting required 
for human safety. Complete sets of Architectural Drawings are available at 
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site in the Engineer’s office and reference may be made to these drawings as 
required for calculations or for other details. The contractor shall also 
guarantee that performance of various equipments, individually, shall not be 
less than, the quoted ratings. 

 
14.0  Quiet Operation and Vibration 
 
14.1  All equipment shall operate under all conditions of load without any sound 

or vibration, which is objectionable in the opinion of the Engineer. In case 
of rotating machinery, sound or vibration noticeable outside the room in 
which it is installed or annoyingly noticeable inside its own room, shall be 
considered objectionable. Such conditions shall be corrected by the 
Contractor at his own expense. 

 
15.0  Accessibility 
 
15.1  The Contractor shall locate all equipment, which must be serviced, operated 

or maintained in fully accessible positions. The exact location and size of 
access panels, required for each valve or other devices requiring attendance, 
shall be finalised and communicated well in time, to be provided in the 
normal course of work, failing this, the Contractor shall make all the 
necessary repairs and changes at his own expense. 

 
16.0  Electrical Installation 
 
16.1  The electrical installation shall be in total conformity with the control wiring 

drawings prepared by the Contractor and approved by the Engineer & shall 
be connected and tested in the presence of an authorised representative of 
the Contractor and of the Engineer. 

 
16.2  It is to be clearly understood that the final responsibility for the sufficiency, 

adequacy and conformity to the Contract requirements of the electrical 
installation work lies solely with the Contractor. 

 
17.0  Completion Certificate 
 
17.1  On completion of the installation, a certificate shall be furnished to the 

Engineer, by the Contractor, countersigned by the licensed supervisor under 
whose direct supervision the installation was carried out. This Certificate 
shall be in the prescribed form as required by the local authority. On the 
basis of this certificate ,the Contractor shall arrange for inspection of 
installation by the concerned local authorities. 

 
17.2  The Contractor shall be responsible at his own cost for getting the 

installation duly approved by the Authorities concerned. 
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18.0  Completion Drawings 
 
18.1  At the completion of the work in all respects, the Contractor shall at his own 

cost submit to the Engineer 4 (four) sets of layout drawings drawn at the 
approved scale indicating the installation. These drawings shall clearly 
indicate the complete plant layouts, and piping layouts, location wiring, 
exact location of all the concealed piping, valves, controls, wiring and other 
services. The Contractor shall also submit 4(four) sets of consolidated 
control diagrams, technical literature on all automatic controls and complete 
technical literature on all equipment and materials. The Contractor shall 
frame under glass, in the plant room all consolidated control diagrams and 
all piping diagrams. 

 
19.0  Rates 
 
19.1  Quoted rate includes any materials, equipment, appliances and incidental 

work not specifically as being furnishing or installed, but which are 
necessary and customary to make a complete installation. 

 
19.2  The Contractor shall check at all stages and supervise at the point of 

connection the associated civil, electrical and plumbing works like 
underground and overhead tanks, power supply and installation of makeup 
water connection, drain connection in the fire fighting tanks and vicinity of 
plant room etc. In case of any discrepancy, all rectifications etc, required as 
a failure to do so, shall be carried out by the Contractor at his own expenses. 

 
20.0  Check List  
 
20.1  The Contractor shall provide to the Engineer 4(four) copies of a 

comprehensive maintenance checklist and shall post a copy of it in the Plant 
Room. The checklist shall be a list of each piece of equipment in this 
Contract, and shall provide a space for each of the next fifty-two weeks to 
record the maintenance provided to and status of various equipment. Each 
month at the time of inspection, the Contractor shall certify on this check list 
that he has examined each piece of equipment and that, in his opinion, it is 
operating as intended by the manufacturer, and that all necessary intention 
has been performed. 

 
21.0  Repairs 
 

All equipment that requires repairing shall be immediately serviced and 
repaired. During the maintenance period, all parts and labours shall be 
furnished at no extra cost to the Engineer. 
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22.0  Control System 
 

During the maintenance period, once each month the Contractor shall check 
all controls in various areas to ensure that these are functioning as designed. 
This shall apply to all pressure switches and pressure gauges, contactors, 
relays, controller switches, high and low pressure cut-outs etc. 

 
23.0  Reference Points 
 
23.1  Contractor shall provide permanent bench marks, flag tops and other 

reference points for the proper execution of work and these shall be 
preserved till the end of Works. 

 
23.2  All such reference points shall be in relation to the levels and locations, 

given in the Architectural and plumbing drawings. 
 
24.0  License and Permits 
 
24.1  Contractor shall hold a valid plumbing, electrical, HVAC license issued by 

the Municipal Authority or other competent authority under whose 
jurisdiction the work falls. 

 
24.2  Before start of work the contractor should check and obtain approval of all 

drawings from local municipal authorities and other local bodies. Contractor 
has to take approvals of entire/Part works if required before start of works. 
Contractor will be held responsible if any work at site is carried out without 
having approval of municipal or local bodies. 

 
24.3  Contractor shall keep constant liaison with the competent Municipal or other 

authority and obtain approvals for all drainage and water supply works 
carried out by him. 

 
24.4  Contractor shall obtain from the competent Municipal Authority completion 

certificates with respect to his work as required for occupation of the 
building. 

 
24.5  Before start of HVAC, Electrical, ATT, Water proofing, Fire Fighting, Fire 

alarm system, PA System, EPABX System, Horticulture Works etc.,The 
contractor must take approval of agencies from engineer. 

 
24.6  Any fees deposited in connection with the work on behalf of the Client in 

Statutory bodies, Corporations, Government departments, etc. shall be paid 
by the Contractor and the same shall be reimbursed on production of 
original vouchers. Necessary endorsement / application if required shall be 
arranged from the Employer by the Engineer. 
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25.0  Cutting and Making Good 
 
25.1  No structural member shall be chased or cut without the written permission 

of the Engineer. 
 
26.0  Operation and Running of entire system 
 
  The contractor shall pay for and arrange for operation & running of entire 

sanitary, plumbing and fire-fighting system including pumps and RO plant, 
solar water heating system etc. for a minimum period of one month after 
satisfactory completion of work as desired by Engineer. Cost of operation & 
running of entire system including required material e.g. fuel, consumables, 
tools & tackles, requisite manpower etc. shall be deemed to be included in 
the contract price and nothing extra shall be paid. 
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B)  RELATING TO ELECTRICAL INSTALLATIONS 
 
1.0  General 
 
1.1  The following Additional Specific Conditions shall be read in conjunction 

with General Conditions of Contract and Specific Conditions of Contract. If 
there are any provisions in these Additional Specific Conditions which are at 
variance with the provisions in the above mentioned documents, the 
provisions in these Additional Specific Conditions shall take precedence. 

 
2.0  Regulations and Standards 
 
2.1  The installations shall conform in all respects to Indian Standard Code of 

Practice for Electrical Wiring Installation IS : 732-1989 or later, and as per  
latest CPWD General Specification for Electrical Works (Part I, II & IV). It 
shall also be in conformity with the current Indian Electricity Rules and 
regulations in so far as these are applicable to the installations.Wherever 
these Additional Specific Conditions calls for a higher standard of material 
and/or workmanship than those required by any of the above regulations, 
then this Additional Specific Conditions shall take precedence over the said 
Regulation and Standards. External works & fire detection & alarm system 
works to be done as per CPWD specification & relevant IS codes. 

 
3.0  Rates 
 
3.1  The rates bided shall be for complete items of work inclusive of all taxes, 

statutory charges and all other charges for items contingent to the work, 
such as, packing, forwarding, insurance, freight and delivery at Site for the 
materials to be supplied by the Contractor, watch and ward of all materials 
for the Internal & external, Electrical Installation testing & commissioning 
work including water & power for successful installation, testing & 
commissioning work at Site etc. 

 
4.0  Completeness of Bid 
 
           All sundry fittings, assemblies, accessories, hardware items, foundation 

bolts, termination lugs for electrical connections as required, and all other 
sundry items which are useful and necessary for proper assembly and 
efficient working of the various components of the work shall be deemed to 
have been included in the Bid rates and prices, whether such items are 
specifically mentioned in the Bid documents or not.  

 
5.0                  Works to be done by the Contractor 
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5.1  Unless and otherwise mentioned in the Bid documents, the following works 
shall be done by the Contractor, and therefore their cost shall be deemed to 
be included in their rates and prices: 

 
i. Foundations for equipments and components where required, 

including foundation bolts 
 

ii. Cutting and making good all damages caused during installation and 
restoring the same to their original finish 

 
iii. Sealing of all floor openings provided by him for pipes and cables, 

from fire safety point of view, after laying of the same 
 

iv. Painting at site of all exposed metal surfaces of the installation other 
than pre-painted items like fittings, fans, switchgear/ distribution 
gear items, cubicle switch board etc. and erection, shall however be 
rectified to the satisfaction of the Engineer 

 
v. Testing and commissioning of complete installation 

 
6.0  Tools for Handling and Erection 
 
6.1  All tools and tackles required for handling of equipments and materials at 

Site of work as well as for their assembly and erection and also necessary 
test instruments shall be the responsibility of the Contractor. 

 
7.0  Terminology & Scope 
 
7.1  Terminology & scope for this project shall be as per CPWD Specification 

for Electrical Works (Part I - Internal) - latest & External Works - Part II -  
latest. 

 
7.2  Measurement  
 
  Measurement shall be as per CPWD specifications Part – I ( Internal ) & 

Part - II ( External) unless otherwise specified in the technical specifications 
/ BOQ. 

 
8.0  Drawings 
 
8.1  The Contractor shall submit six sets of working electrical drawings based on 

tender drawing including reflected ceiling plan coordinating other essential 
building services for HSCC approval. Contractor has to make necessary 
changes if any as per comments given by HSCC before execution. The work 
shall be executed as indicated in the approved drawings, however any minor 
changes found essential to co-ordinate the installation of this work with the 
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other trades shall be made without any additional cost of owner. The 
drawings are for guidance of the contractor and exact locations, distance and 
levels shall be governed by the building. The Contractor shall examine all 
architectural, structural, plumbing and sanitary & electrical drawings before 
starting the work and report to the Engineer any discrepancies, which in his 
opinion appear on them and get it clarified. Contractor shall not be entitled 
to any extras for omissions or defects in electrical drawings or when they 
conflict with other services work. 

 
9.0  Conduit/ Trunking Layout 
 
9.1  Prior to the laying of the conduits and trunking, the Contractor shall prepare 

conduit layout plan and shall get the same approved from HSCC. 
 
10.0  Shop Drawings 
 
10.1  The Contractor shall prepare and submit to the Engineer for his approval 

detail shop drawings of Main & Sub Distribution Boards, Distribution 
Boards, special pull boxes, light & fan switch boards, telephone distribution 
boards, FDA system and lightning protection system and other equipment to 
be procured/ fabrication by the Contractor within 15 days of signing of the 
above items required to complete the electrical installation in all respect. 

 
11.0  Manufacturer's Instruction  
 
11.1  Where manufacturers' have furnished specific instructions, relating to the 

materials used in this job, covering points not specifically mentioned in 
these documents, these instructions shall be followed in all cases. 

 
12.0  Materials & Equipment 
 
12.1  All materials and equipment shall be ISI marked and shall be of the 

approved make and design. Unless otherwise called for, only the best quality 
of materials and equipment shall be used. The Contractor shall be 
responsible for the safe custody of all materials till these are taken over by 
client and shall insure as against theft, damage by fire, earth quake etc. A list 
of items of materials and equipment, together with a sample of each shall be 
submitted to the Site office. 

 
13.0  Scale 
 
13.1  Drawings shall be prepared to the scale as required for proper explanation 

and shall indicate the size and location of all equipments and accessories 
herein. The Contractor shall obtain all dimensions preferably at the building 
(Site of work) and check those plans for interference with the building 
structure and other equipment. 
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14.0  Brochures and Data 
 
14.1  The Contractor shall submit four copies of all brochures / manufacturer's 

description data and similar literature. 
 
15.0  Approval of Shop Drawings 
 
15.1  The Engineer's approval of shop drawings, schedule, brochures etc. shall be 

an approval of general details and arrangements only and shall not relieve 
the Contractor from responsibility for deviation from drawings or 
specifications unless he has in writing called Engineer to such deviations at 
the time of submission nor shall it relieve the Contractor from responsibility 
for errors or omissions of any kind in the shop drawings when approved. 

 
16.0  Samples & Catalogues 
 
  For HSCC approval, Contractor shall submit the samples & catalogue of the 

material, which are used at Site as per the approved makes. 
 
17.0  Approval of Materials 
  
17.1           All materials used on the Works shall be new and of the best quality 

available, conforming to the relevant specifications and as per good 
Engineering practice. Prior approval shall be obtained in writing from the 
Engineer for all materials proposed and when necessary, approved sample 
duly identified and labelled shall be deposited with the Engineer and shall 
be kept at Site. List of approved make indicates make/ manufacturer 
generally acceptable. Contractor shall submit the detail drawings for HSCC 
approval. 

 
18.0              Inspection, Testing and Inspection Certificate  
 
18.1  HSCC and authorised representative of HSCC shall have at all reasonable 

times access to the Contractor's premises or Works and shall have the power 
at all reasonable time to inspect and examine the materials and workmanship 
during its manufacture or erection or if the  part of works is being 
manufactured or assembled at other premises or works. 

 
18.2  The Contractor shall arrange all the materials and labour required for 

inspection of equipment or for any testing to be carried out at his/ 
manufacturer's works or at Site. Notice for such inspection/ presence for 
testing shall be given to the Engineer by the Contractor at least fifteen (15) 
days in advance together with the routine test certificates of the equipments/ 
materials given by the manufacturer. 
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18.3  Not withstanding approval of tests or equipment by the Engineer, the 
Contractor shall be required to perform site tests and prove the correctness 
of ratings and performance of equipment/ machinery and materials supplied 
and installed by the Contractor as per the Contract specifications and 
conditions. Engineer shall have full power to order the material or work to 
be tested by an independent agency at the electrical Contractor's expense in 
order to prove soundness & adequacy. 

 
19.0  Schedule & Manner of Operation  
 
19.1  Time being the essence of this Contract, Contractor shall be expected to 

furnish all labour & material in sufficient quantities at appropriate time, 
expedite and schedule the work to meet the Engineer's requirement and so 
manage the operations that the work shall be completed in time as stated 
else where. In case of shut down of power supply, Contractor shall 
coordinate with Engineer and shall carry out essential works during the shut 
down period allowed by the Engineer. In case Engineer allows for such 
period during night or early morning hours, Contractor shall make all 
provisions to avail such account. Contractor shall not be entitled for any 
extra claims on such account. Contractor shall programme his work in such 
a way that items of work requiring presence of Engineer are carried out 
between 9 A.M. & 5 P.M. on working days. 

 
20.0  Performance Guarantee 
 
20.1  All equipment shall be guaranteed for  a minimum period of 12 (Twelve) 

months from the date of handing over of installation to the Engineer against 
unsatisfactory performance and/or break down. The equipment or 
component or any other part of installation so found defective within the 
guarantee period shall be replaced / repaired by the Contractor free of cost to 
the satisfaction of the Engineer. The normal guarantee and  or warrantee 
provided by the manufacturer will have to be submitted along with all the 
test certificates from manufacturer.     

 
21.0  Conformity with Statutory Acts, Rules and Standards 
 
21.1  The installation shall be in conformity with the Bye-laws, Regulations and 

Standards of the local authorities applicable to the installations. But if the 
specifications and drawings call for a higher standard of material and/or 
workmanship than those required by any of the above Regulations and 
Standards, then the specifications and drawings shall take precedence over 
the said regulations and standards. 

 
21.2  However, if the drawings or specifications required something which 

violates the Bye-laws and Regulations, then the Bye-laws and Regulations 
shall govern the requirement of this installation. 
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21.3  Indian Electricity Act and Rules : All electrical works in connection with 

installations of the system shall be carried out in accordance with the 
provision of the Indian Electricity Act, 1910 and the Indian Electricity Rules 
1956, both amended upto date. 

 
21.4  CPWD Specification :The Electrical installation work shall conform to 

CPWD General specifications for Electrical Works Part I (Internal) l and 
Part II (External)  latest issues , both amended upto date. 

 
21.5  Indian Standard : The system / components shall conform to relevant Indian 

Standards wherever they exist and to the latest National Building Code-
1983. 

 
21.6  Nothing in these specifications shall be construed to relieve the Contractor 

of his responsibility for the design, manufacture and installation of the 
equipment with all its accessories in accordance with applicable Statutory 
Regulations and safety codes in force. 

 
22.0  Completion Drawings (As Built Drawings) 
 
22.1  On completion of the work and before issue of certificate of virtual 

completion, the Contractor shall submit to the Engineer completion plan 
drawn to a scale in tracing cloth with ink indicating the following, along 
with three blue print copies of the same: 

 
a. Run and size of conduits, inspection boxes, junction boxes and pulls 

boxes 
 

b. Number of size of conductors in each conduit 
 

c. Location and rating of sockets and switches controlling the light and 
power outlets 

 
d. Location and details of main & sub distribution boards, distribution 

boards indicating the circuit number controlled by them 
 

e. Type of fitting viz. fluorescent, pendants, brackets, bulkhead etc., 
including their rating & type of lamp, fans and exhaust fans 

 
f. A complete wiring diagram as installed and schematic drawings 

showing all connections for the complete electrical system 
 

g. Location of telephone outlets, junction boxes and sizes of various 
conduits and number & sizes of wire drawn 

 



�

�

 
HSCC/PG-III/PJB/PAT-SCC/2011 Vol-III SCC-Page - 52 

  

h. Layout of telephone cables 
 

i. Location of all earthing stations, route and size of all earthing 
conductors, manholes etc. 

 
j. Layout and particulars of cables & sub mains 

 
k. Schematic drawing for telephone system 

 
l. Layout of conduits for computer outlet points 

 
m. Layout and details of fire detection & alarm system consisting of 

manual call points, fire alarm hooters, smoke & heat detector, FDA 
control panel including details of conduits and number of wires 
drawn 

 
n. Layout and details of lightning protection system 

 
o. Insulation tests and earth test results 
 
p. PA System drawings 
 
q. Fire System drawings 

 
  r. Dish Antenna drawings 
 
  s. Equipment drawings 
 
  t. Cable route layout of HT, LT & other cables 
 
  u. External lighting drawing with road layout 
   
23.0  Confirmation of Quantities 
 
23.1  All quantities indicated in BOQ are tentative which may vary as per site 

conditions. Contractor has to verify quantities before procuring the material. 
No payment shall be payable for quantity brought to site but not used. 

 
24.0  Terms of Payment  (Only for items of major electrical equipments) 
 

For purposes of estimating the contract value of work executed for 
certificate of payment under clause 32(d) of section II the following norms 
shall be followed. 
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a. 80% of BOQ rate on receipt of equipment against receipt of 
complete material at site & test certificates in accordance with clause 
33(l) of SCC. 

 
b. 10% of BOQ rate on erection and installation of equipment. 

 
c. 10% after successful completion of all works including all testing, 

commissioning & taking over.  
 
25.0  Training of Personnel 
 

The Contractor shall arrange to train the Employer's personnel prior to 
provisional take over of the project for the following : 
 
a. Lifts 
b. Telephone exchange 
c. All other equipment like DG sets, pumps, panels, etc 
d. Adjustment of setting for controls and protective  devices 
e. Preventive maintenance 
f. Operation of all electrical panels including their interconnectivity 

and interlocking scheme 
g. Fire detection sysetm  

  
26.0  Completion Certificate 
 
26.1  On completion of the installation, a certificate shall be furnished to the 

Engineer, by the Contractor, countersigned by the licensed supervisor under 
whose direct supervision the installation was carried out. This certificate 
shall be in the prescribed form as required by the local authority. On the 
basis of this certificate, the Contractor shall arrange for inspection of 
installation by the concerned local authorities. 

 
26.2  The Contractor shall be responsible at his own cost for getting the 

installation duly approved by the authorities concerned. 
 
27.0  Check List 
 
27.1  The Contractor shall provide to the Engineer 4(four) copies of a 

comprehensive maintenance checklist and shall paste a copy of it in the 
Substations & Plant Room. The checklist shall be a list of each piece of 
equipment in this Contract, and shall provide a space for each of the next 
fifty-two weeks to record the maintenance provided to and status of various 
equipment. Each month, at the time of inspection, the Contractor shall 
certify on this check list that he has examined each piece of equipment and 
that, in his opinion, it is operating as intended by the manufacturer, and that 
all necessary tests have been performed. 
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28.0  Repairs 
 
  All equipment that requires repairing shall be immediately serviced and 

repaired during the maintenance period. All parts and labours shall be 
furnished at no extra cost to the Engineer. 

 
29.0  Safe Custody and Storage 
 

Safe custody of all machinery and equipment dismantled, shifted & supplied 
by the Contractor shall be his own responsibility till the final taking over by 
the Employer. The Contractor should, therefore, employ sufficient staff for 
watch and ward at his own expenses. The Employer may, however, allow 
the Contractor to use the building space for temporary storage of his 
equipment, if such space is ready and available. 

 
30.  Testing and Commissioning 
 
  The Contractor shall pay for and arrange without any extra cost, all 

necessary balancing and testing equipment, instruments, materials, 
accessories, power, water, fuel and the requisite labour for testing.  Any 
defects in materials and/or in workmanship detected in the course of testing 
shall be rectified by the Contractor entirely at his own cost, to the 
satisfaction of the Engineer. The installation shall be tested again after 
removal of defects and shall be commissioned only after approval by the 
Engineer. All tests shall be carried out in the presence of the Engineer or the 
Engineer's representative. 

 
31.  Operation and Running of entire system 
 

The contractor shall pay for and arrange for operation & running of entire 
electrical system executed as part of this work for a minimum period of one 
month after satisfactory completion of work as desired by Engineer. Cost of 
operation & running of entire system including requisite manpower etc. 
shall be deemed to be included in the contract price and nothing extra shall 
be paid.   

 
32            Layout of  all services , operating and maintenance  instructions. DO’s         

                       and Don’t’s etc 
 

 For all the plant rooms, AHU’s machine rooms, sub stations, pump room, 
toilets, control panels etc must be equipped with coloured layout of services  
for the each floor . Operation and maintenance manual of the respective 
services, Do’s and Don’t’s for all the plants, machinery & services to be 
installed with every individual units. 
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(C) SPECIFIC CONDITIONS OF CONTRACT RELATING TO 
 HVAC SYSTEM 
 
1.0  General 
 
1.1  The following Additional Specific Conditions  shall be read in conjunction 

with General Conditions of Contract and Specific Conditions of Contract. If 
there are any provisions in these Additional Specific Conditions which are at 
variance with the provisions in the above mentioned documents, the 
provisions in these Additional Specific Conditions shall take precedence. 

 
2.0  Scope of Contract  
 
2.1  The scope and general character of works to be carried out under this section 

comprises of Supply, Installation, Testing and Commissioning of Heating, 
Ventilation and Air-conditioning installations as illustrated in drawings, 
specifications, technical data and Bill of Quantities. 

 
3.0  Stores and Materials 
 
3.1  The contractor shall provide every thing necessary for the proper execution 

of the work according to the intent and meaning of the drawings, Bill of 
quantities and specifications taken together whether the same may or may 
not be particularly shown or described therein provided that the same can be 
reasonably inferred there from. In case of any discrepancy in the drawings 
or between the drawings, Bill of quantities and specification, the more 
stringent shall be followed. The decision of the Engineer in this regard will 
be final and complied with. 

 
4.0  Supply of Equipment 
 

Equipment shall be strictly as per the list of approved makes/ manufacturers 
given in the Bid documents. However, final choice of make shall lie with the 
Engineer. 

 
4.1  The Contractor shall submit manufacturer’s test certificates of equipment 

supplied.  
 
4.2  The Contractor shall submit the original "Excise Paid Certificates", and exit 

Gate passes form manufacturer's factory/works clearly bearing the batch 
numbers and date of despatch. 

 
5.0  Working Drawings etc. 
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5.1  The Contractor shall within 60 days of signing of the Contract, prepare and 
submit to the Engineer for approval, 2 sets of detailed shop drawings of 
equipment, equipment characteristics and capacity details of all equipment, 
accessories and devices etc. as per specifications and as required by the 
Engineer. 

 
5.2  These drawings shall contain details of construction, size, arrangement, 

operating clearances, performance characteristics, and capacity of all items 
of equipment, as also details of all related items of work by other 
disciplines. 

 
5.3  If the Engineer makes any amendment in the above drawings, the Contractor 

shall supply two fresh sets of drawings with the amendments duly 
incorporated, along with the drawings on which corrections were made.  
After final approval has been obtained from the Engineer, the Contractor 
shall submit a further six sets of shop drawings for the exclusive use of and 
retention by the Engineer.          

 
5.4  The shop drawings shall be submitted for approval sufficiently in advance of 

planned delivery and installation of any material, to allow Engineer ample 
time for scrutiny.  No claims for extension of time shall be entertained 
because of any delay in the work due to failure to produce shop drawings in 
time. 

 
5.5  Approval rendered on shop drawings shall not be consider as a guarantee of 

measurement or of building condition. Where drawings are approved, said 
approval does not mean that drawings have been checked in detail nor does 
it in any way relieve the contractor from his responsibility of furnishing 
materials or performing work as required by the contract. 

 
6.0  Completion Drawings 
 
6.1  Following "AS BUILT" drawings shall be submitted by the Contractor on 

completion of the work : 
 

a. Plant installation drawings giving complete details of the entire 
equipment including foundations 

 
b. Ducting drawings showing all sizes, damper locations and sizes of 

all air outlets and intakes, for all floors 
 

c. Electrical drawings showing cable sizes, equipment capacities, 
control components and control wiring 

 
d. Schematic control drawings giving detailed sequence of operation 

and notes to explain the operation of the control circuit 
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e. Piping drawings showing all pipe sizes, valves and fittings 
 

f. Any other drawings to be supplied as per instructions of the Engineer 
 

The drawings shall be cross checked and approved by the Engineer before 
acceptance. 

 
7.0  Operation and Service Manuals 
 
7.1  The Contractor shall submit 3 (three) sets of operation and service manuals 

in respect of the air-conditioning plant including salient details of plant. 
 
   Following minimum details shall be furnished: 
 

i) Detailed equipment data as approved by the Engineer 
 

ii) Manufacturer's maintenance and operating instruction 
 

iii) Approved test readings 
 

The Contractor shall also submit 4 (four ) sets of technical literature on all 
automatic controls and complete technical literature on all equipment and 
materials.  The Contractor shall frame under glass, in the Air Conditioning 
plant room all consolidated control  diagrams and all piping diagrams. 

 
8.0  Inspection at Contractor's Premises 
 
8.1  The Engineer and his representatives shall at all reasonable time have free 

access to the Contractor's premises/works.  The Contractor shall give every 
facility to the Engineer and his representative and necessary help for 
inspection and examinations and test of the materials and workmanship. 

 
8.2  The Engineer's representative shall have full powers to inspect drawings of 

any portion of the work or examine the materials and workmanship of the 
plant at the Contractor's works or at any other place from where the material 
or equipment is obtained. Acceptance of any material or equipment shall in 
no way, relieve the Contractor of his responsibility for meeting the 
requirement of the specifications. 

 
8.3  For imported screw type water chilling machine manufacturers factory test 

certificate would be acceptable in lieu of inspection at manufacturers works. 
 
 
9.0  Subcontracting 
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The Contractor may subcontract part of the works with the written approval 
of the Engineer to any of the approved subcontractors given in the list of 
approved subcontractors, makes and manufacturers. A single subcontractor 
shall be appointed for carrying out the entire work of supplying, installation, 
testing  and commissioning of  all the equipment covered under the package.  
However, the overall responsibility of the Contractor for compliance with 
the Contract terms does not alter by subcontracting. 

 
10.0  Material Submittals 
 

The Contractor shall submit material submittals for all equipment and 
machinery for the written approval of the Engineer before placing orders. 
The material submittals shall comprise of at least the following : 

 
a. Manufacturer's technical catalogues and brochures giving technical 

data about performance and other parameters 
 

b. Manufacturers drawings/ sketches showing construction, 
dimensional and installation details 

 
c. Rating charts and performance curves clarifying rating of equipment 

selected and proposed 
 
11.0  Samples and Prototypes 
 

The Contractor shall submit samples of items such as grilles/ diffusers, 
valves, controls and/ or any other parts or equipment as required by the 
Engineer for prior approval in writing before placing the order. The 
Contractor shall also construct prototype or samples of work as laid down in 
the Contract or as instructed by the Engineer. Such samples and prototypes 
after approval shall be retained by the Engineer and shall serve as the 
standards to be achieved in final construction. 

 
12.0  Testing and Commissioning 
 
12.1  Tests on equipment as called for in the specifications shall be carried out by 

the Contractor in accordance with the specifications, the relevant Indian 
Standard Specifications and the relevant Indian and International Standards.  

 
12.2  The initial tests  shall include but not be limited to the following : 
 

a. To operate and check the proper functioning of all electrically 
operated components viz., compressor motor, pumps, blowers, air 
handling units, rotating machine, fans, boilers,  etc.  
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b. To operate and check the proper functioning of all electrical panels, 
switch gears, safety and other controls 

 
c. To adjust and balance air, water, steam and gas quantities to provide 

the designed flow rates by adjusting valves, dampers, diverters etc. 
 

d. To check the systems against leaks in different circuits, alignment of 
motor, `V' Belt adjustments etc. 

 
e. To check the vibration and noise levels of the equipment 

 
f. Setting of all control and all such other tests which are essential for 

smooth functioning of the plant 
 
12.3  The Contractor shall pay for and arrange without any extra cost, all 

necessary balancing and testing equipment, instruments, materials, 
accessories, power, water, fuel and the requisite labour for testing.  Any 
defects in materials and/or in workmanship detected in the course of testing 
shall be rectified by the Contractor entirely at his own cost, to the 
satisfaction of the Engineer. The installation shall be tested again after 
removal of defects and shall be commissioned only after approval by the 
Engineer. All tests shall be carried out in the presence of the Engineer or the 
Engineer's representative. 

 
13.0  Provisional Taking Over 
 
13.1  After completion of the installation system, the same shall be put to a 

continuous running test for a period of 2 (two) days. All adjustments should 
be made prior to this test so that proper conditions/working are achieved 
during this testing. The test readings shall include items as noted in the 
Testing Schedules.  

 
The plant will be provisionally taken over after successful completion of the 
above test and the defects liability period shall commence after provisional 
taking over of the  system. 

 
13.2  Final Performance and Capacity Test 
 

In addition to the above testing, final performance and capacity tests shall be 
carried out on the equipment as per the "Testing Schedules" during the 
defects liability period as follows : 

 
 

a. Peak summer/ monsoon test during the period from 15th may to 31st 
July. The installations should be able to maintain the specified inside 
conditions within the tolerance limits permitted in the Contract. 

 
b. Peak winter test during the period from 1st December to 15th 

February. The installations should be able to maintain the specified 
inside conditions within the tolerance limits permitted in the 
Contract. 
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14.0  Operation of Plant 
           
14.1  After provisional taking over of the plant user/owner shall provide staff for 

operation.  Staff will work under the supervision of the Contractor for 
proper operation of the plant.  This responsibility of the Contractor shall 
continue till completion of test liabilities with respect to the plant or the 
maintenance period, which ever ends later. 

      
14.2  The user shall have the right to operate all equipments, if in operating 

condition, whether or not such equipments, have been accepted as complete 
and satisfactory.  Repairs and alterations shall be made at such time as 
directed by the Engineer. In special circumstances user may have to use the 
plant to Air condition  some  areas even before the completion of whole 
work. The Contractor shall co-operate fully under such circumstances. 

 
 
15.0  Guarantee and Defects Liability Period 
 
      
15.1  The guarantee shall be valid for a period of 12 (Twelve) months from the 

certified date of completion of the project. In case the contractor is not able 
to carry out the seasonal tests ( summer/monsoon & winter ) within the 
certified date of completion, the same can be carried out during defects 
liability period. If required, the Defects Liability period shall be extended till 
satisfactory completion of seasonal rates. 

 
16.0  Measurement of Works 
 
16.1  All works shall be measured in accordance with the mode of measurement 

given in the specific sections of the specifications. In case the method of 
measurement for any item is not clarified in the specifications, the same 
shall be measured in accordance with the relevant IS standards.  

 
17.0  Variation in Quantities 
 
17.1  The quantities given in the BOQ are for the guidance of the Bidder. The 

Contractor shall, however, be paid on the basis of actual quantities of works 
carried out. 

 
18.0  Maintenance 
 
18.1  The Contractor shall provide free maintenance for a period of twelve 

months after testing and commissioning of the installation.  The Contractor 
shall carry out all routine and special maintenance of the plant and attend to 
any  defects that may arise in operation of the plant.  Consumable items 
required during the maintenance, loss of which is not attributable to bad 
material and/or workmanship, will be arranged by the Employer without 
cost to Contractor. 

 
19.0  Performance Guarantee 
 
19.1  The Contractor shall submit a performance guarantee certificate from the 

approved subcontractor that the system shall maintain the desired 
parameters within +/- 5 % of the specified parameters who shall also 
guarantee that the capacity of various components as well as the whole 
system covered under the scope of work, technical schedules and Bill of 
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Quantities etc. shall not be less than the speficied capacities. The guarantee 
of the specific equipment supplier alone with regard to the performance of 
the system shall not be acceptable. However, this does not alter the overall 
responsibility of the Contractor for compliance with the Contract terms and 
conditions.    

 
20.0  Painting 
 
20.1  All equipment and ancillary items such as pipes, supports etc., will be 

painted in approved manner, using standard colour scheme as approved by 
the Engineer. 

 
21.0  Safe Custody and Storage 
 
21.1  Safe custody of all machinery and equipment supplied by the Contractor 

shall be his own responsibility till the final taking  over by the Employer.  
He should, therefore, employ sufficient staff for watch and ward at his own 
expenses.  The Employer may, however, allow the Contractor to use any 
part of the building for temporary storage of his equipment, if such spaces 
are ready and available. 

 
22.0  Terms of Payment       
 

The following norms shall be followed for terms of payment of HVAC 
equipments & installation: 

 
  A) 80% of BOQ rate shall be paid on receipt of equipment at Site and 

after inspection and passing on prorata basis 
 

B) 10% of BOQ rate shall be paid on erection and installation of 
equipment on prorata basis 

 
C) 5% after successful completion of running tests and provisional 

taking over.  
 

            D)     5% after final performance -cum-seasonal test to be conducted in 
summer or monsoon and removal of all defects pointed out during 
previous tests 

 
23.0  Training of Personnel 
 

The Contractor shall arrange to train the Employer's personnel on the 
following aspects prior to provisional take over of the plant : 

 
a) Operation of plant 

 
b) Gas charging and pumping down of the system 

 
c) Adjustments of settings for controls and protective devices 

 
d) Preventive maintenance 

 
 e)Disassembling and assembling of compressor including 
identification and replacement of worn out part 
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24.0  Handing over & Taking over process 
 
  For  handing over & taking over  process  in addition to clauses specified the  
  following services / works to be complied by the main contractor : 
 
 A Submission of  Guarantees  on  stamp  paper  (format approved by 

Engineer) for all waterproofing treatment executed in the works for a period 
of ten years. If any defects noticed within 10 years from completion of 
defect liability period, the main contractor shall be sole responsible for the 
defects and same shall be rectified by the main contractor as per information 
from client within a period of 10 days from the notice. 

 
 B Rectification of all defects shall be carried out by the main contractor before 

handing over / taking over process. 
 
 C As built drawings 4 sets for Architectural, Structural, Plumbing, Electrical, 

HVAC system, Specialised services and others approved by engineer shall 
be submitted by the main contractor before handing over & taking over 
process. 

 
 D All services/equipments to be run and check before handing over & taking 

over process as per requirements of employer / principle employer. 
 
 E Contractor has to arrange water & electricity in their own cost for the 

purpose of testing of services and equipments. No extra amount shall be 
payable on account of the same. 

 
 F Main contractor shall submit catalogues, Guaranty / Warranty papers, 

licence, etc for all equipment / material before handing over & taking over 
process. 

 
25.0             Operation and Running of entire system 
 

The contractor shall pay for and arrange for operation & running of entire 
HVAC system for a minimum period of one month after satisfactory 
completion of work as desired by the Engineer. Cost of operation & running 
of entire system including required material e.g. fuel, consumables, tools & 
tackles, requisite manpower, etc. shall be deemed to be included in the 
contract price and nothing extra shall be paid. 
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ANNEXURE - A 
 

FORM OF AGREEMENT 
 
This Agreement made the ___________ day of ____________ 2011________ between 
Deparment of Medical Education and Research, Govt. of Punjab (hereinafter called "The 
Employer") for the Construction of Advanced Cancer Diagnostic, Treatment and Research 
Centre at Bathinda, Punjab, who enters into this Agreement of the one part and M/s 
............................................. ................................................................. (hereinafter called 
"The Contractor") of the other part. 
 
Whereas the Employer is desirous that certain works should be executed by the Contractor, 
viz _______________________ ("the Works") and has accepted a Bid by the Contractor 
for the execution and completion of the works and the remedying of any defects therein. 
 
Now this Agreement witnessed as follows : 
 
1. In this Agreement words and expressions shall have the same meanings as are 

respectively assigned to them in the Conditions of Contract hereinafter referred to. 
 
2. The following documents shall be deemed to form and be read and construed as 

part of this Agreement, viz : 
 

(a) The Letter of Award; 
(b) The said Bid; 
(c) The General Conditions of Contract; 
(d) Prequalification document 
(e) Instructions to Tenderers and Specific Conditions of Contract; 
(f) The Specification; 
(g) The Drawings;  
(h) The Priced Bill of Quantities; 
(i) Any other relevant documents referred to in this Agreement or in the 

aforementioned documents 
 
3. In consideration of the payments to be made by the Employer to the Contractor as 

hereinafter mentioned, the Contractor hereby covenants with the Employer to 
execute and complete the Works and remedy any defects therein in conformity in 
all respects with the provisions of the Contract. 

 
4. The Employer hereby covenants to pay the Contractor in consideration of the 

execution and completion of the Works and the remedying of defects therein the 
Contract Price or only such other sums as may become payable under the provisions 
of the Contract at the times and in the manner prescribed by the Contract. 

 
 
 

In Witness whereof the parties hereto have caused this Agreement to be executed 
the day and year first before written. 
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Signed, Sealed, and Delivered by the Said  
  _______________________________________________________ 
 
 

Binding Signature for and on behalf of  Govt. of Punjab ______________________ 
 
 
 
Binding signature of Contractor _________________________________________ 
 
 
 

 
In the presence of  

 
 
 

Witness (1) : 
 
 
 
 
 
 

Witness (2) : 
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ANNEXURE - B 

 
 

PROFORMA FOR PERFORMANCE BANK GUARANTEE 
(On a stamp paper of appropriate value from any Nationalised Bank or Scheduled Bank) 

 
To, 
 
M/s HSCC (India) Ltd., 
Plot No. 6(A), Block E, Sector 1, 
NOIDA - 201 301. 
 
Dear Sir, 
 
In consideration of  the Director, PIMS Society, Jalandhar for the Construction of 
Advanced Cancer Diagnostic, Treatment and Research Centre at Bathinda, Punjab which 
expression  shall include his successor and assignees represented by his Consultant, M/s. 
HSCC(India) Ltd., Plot – 6 (A), Block - E, Sector - I, Noida, Uttar Pradesh - 201 301 
(hereinafter called HSCC) having awarded to M/S_____________________________  
(hereinafter referred to as the said Contractor or `Contractor' which expression shall 
wherever the subject or context so permits include its successors and assignees) a Contract 
No _____________in terms inter alia, of the HSCC Letter No._ _____________ 
dated__________ and the General Conditions of Contract and upon the condition of the 
Contractor's furnishing Security for the performance of the Contractor's obligations and 
discharge of the Contractor's liability under and in connection with the said Contract upto a 
sum of Rs. ______________________ (Rupees 
_________________________________only) amounting to ________percent of the total 
Contract value. 
 
1.  We,___________________________________________(hereinafter called `The 

Bank'  which expression shall include  its successors and assignees) hereby jointly 
and severally undertake to guarantee the payment to the Employer in rupees 
forthwith on demand in writing and without protest or demur or any and all moneys 
payable by the Contractor to the Employer in respect of or in connection with the 
said Contract inclusive of all the Employer's losses and damages and costs, 
(inclusive between attorney and client) charges and expenses and other moneys 
payable in respect of the above as specified in any notice of demand made by the 
Employer to the Bank with reference to this guarantee upto an aggregate limit of 
Rs.______________(Rupees _____________ only). 

  
2. We_______________________ Bank Ltd. further agree that the Employer shall be  

sole judge of and as to whether the said Contractor has committed any breach or 
breaches of any of the terms and conditions of the said Contract and the extent of 
loss, damage, cost, charges and expenses caused to or suffered by or that may be 
caused to or suffered by the Employer on account thereof and the decision of the 
Employer that the said Contractor has committed such breach or breaches and as to 
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the amount or amounts of loss, damage, costs, charges and expenses caused to or 
suffered by the Employer from time to time shall be final and binding on us.  

 
3. The Employer shall be at liberty without reference to the Bank and without 

affecting the full liability  of the Bank hereunder to take any other Security in 
respect of the Contractor's obligations and liabilities hereunder or to vary the 
Contract or the work to be done there under vis-a-vis the Contractor or to grant time 
or indulgence to the Contractor or to reduce or to increase or otherwise vary the 
prices of the total Contract value or to release or to forbear from enforcement of all 
or any of the Security and/or any other Security(ies) now or hereafter held by The 
Employer and no such dealing(s) reduction(s) increase(s) or other indulgence(s) or 
arrangements with the Contractor or release or forbearance whatsoever shall 
absolve the bank of the full liability to the Employer hereunder or prejudice the 
rights of the Employer against the bank.  

 
4. This guarantee shall not be determined or affected by the liquidation or winding up, 

dissolution, or change of constitution or insolvency of the Contractor but shall in all 
respects and for all purposes be binding and operative until payment of all monies 
payable to the Employer in terms thereof.  

 
5. The bank hereby waives all rights at any time inconsistent with the terms of this 

guarantee and the obligations of the Bank in terms hereof shall not be anywise 
affected or suspended by reason of any dispute or disputes having been raised by 
the Contractor stopping or preventing or purporting to stop or prevent any payment 
by the Bank to the Employer in terms hereof.  

 
6. The amount stated in any notice of demand addressed by the Employer to the Bank 

as liable to be paid to the Employer by the Contractor or as suffered or incurred by 
the Employer on account of any losses or damages or costs, charges and/or 
expenses shall be conclusive evidence of the amount so liable to be paid to the 
Employer or suffered or incurred by the Employer as the case may be and shall be 
payable by the Bank to The Employer in terms hereof.  

 
7. This guarantee shall be a continuing guarantee and shall remain valid and 

irrevocable for all claims of the Employer and liabilities of the Contractor arising 
upto and until midnight of________________________.  

 
8. This guarantee shall be in addition to any other guarantee or Security whatsoever 

that the Employer may now or at any time anywise may have in relation to the 
Contractor's obligations/or liabilities under and/or in connection with the said 
Contract, and the Employer shall have full authority to have recourse to or enforce 
this Security in preference to any other guarantee or Security which the Employer 
may have or obtain and no forbearance on the part of the Employer in enforcing or 
requiring enforcement of any other Security shall have the effect of releasing the 
Bank from its full liability hereunder. 

 



�

�

 
HSCC/PG-III/PJB/PAT-SCC/2011 Vol-III SCC-Page - 67 

  

9. It shall not be necessary for the Employer to proceed against the said Contractor 
before proceeding against the Bank and the Guarantee herein contained shall be 
enforceable against the Bank notwithstanding that any Security which The 
Employer may have obtained or obtain from the Contractor shall at the time when 
proceedings are taken against the said bank hereunder be outstanding or unrealised.  

 
10. We, the said Bank undertake not to revoke this guarantee during its currency except 

with the consent of the Employer in writing and agree that any change in the 
constitution of the said Contractor or the said bank shall not discharge our liability 
hereunder.  

 
11. We___________________ the said Bank further that we shall pay forthwith the 

amount stated in the notice of demand notwithstanding any dispute/difference 
pending between the parties before the arbitrator and/or that any dispute is being 
referred to arbitration.  

 
12. Notwithstanding anything contained herein above, our liability under this guarantee 

shall be restricted to Rs.________________  (Rupees________ 
_________________) and this guarantee shall remain in force 
till___________________ and unless a claim is made on us within 3 months from 
that date, that is before ______________ all the claims under this guarantee shall be 
forfeited and we shall be relieved of and discharged from our liabilities there under.  

  
Dated____________________day of________________2011 

  
For and on behalf of Bank. 

                                                                                
 
 

Issued under seal   : 
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ANNEXURE - C 

 
 

PROFORMA FOR BID SECURITY BANK GUARANTEE 
 

(To cover payment of Bid Security and Conditions of Contract) 
 

(On a stamp paper of appropriate value from any Nationalised Bank or Scheduled Bank) 
 
To 
 
HSCC (I) Ltd., 
E-6(A), Sector-1, 
Noida-201301 
Distt. Gautambudh Nagar, (U.P.) 
 
Dear Sir, 
 
In consideration of your agreeing to accept Bank Guarantee for Rs. ......................... 
(Rupees ......................................................................................................... ) in lieu of 
payment from M/s ...................................................................................... having its /their 
registered office at  ..................................................................................... (hereinafter 
called the Bidder) towards Bid Security in respect of your Tender no. ................................ 
..................................... calling for Tender for .................................... at ................. 
.......................................... and for due fulfilment of the terms and conditions of the said 
Tender, we hereby undertake and agree to indemnify and keep you indemnified to the 
extent of Rs ................................. (Rupees .........................................................................). 
 
In the event of any loss or damages, costs, charges or expenses caused to or suffered by you 
by reason of any breach or non observance on the part of the Bidder of any terms and 
conditions of the said Tender, we shall on demand and without cavil or argument, and 
without reference to the Bidder, irrevocably and unconditionally pay you in full satisfaction 
of your demand the amounts claimed by you, provided that our liability under this 
guarantee shall not at any time exceed Rs ......................... 
(Rupees ............................................................................). 
 
This guarantee herein contained shall remain in full force and till you finalise the Tender 
and select the Tender as per your choice and it shall in the event of the said Bidder being 
selected and entrusted with the said work, continue to be enforceable till the said Bidder 
executes the Agreement with you and commences the work as stipulated under the terms 
and conditions of the said Tender have been fully and properly carried out by the said 
Bidder and accordingly discharges the guarantee. 
 
We also agree that your decision as to whether the Bidder has committed any breach or non 
observance of the terms and conditions of the said Tender shall be final and binding on us. 
 
We under take to pay the Consultant any money so demanded by the Consultant 
notwithstanding any dispute or disputes raised by the Contractor(s) in any suit or 
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proceedings pending before any Court or Tribunal relating thereto, our liability under this 
present being absolute and equivocal. 
 
The payment so made by us under this bond shall be a valid discharge of our liability for 
payment there under and the Contractor(s) shall have no claim against us for making such a 
payment. 
 
This guarantee shall continue to be in full force and effect for a period of 150 days from the 
date of submission of Bid.  
 
We shall not revoke this guarantee during its currency except with your previous consent in 
writing. This guarantee shall not be affected by any change in Constitution of our bank or 
of the Bidder firm. Your neglect or forbearance in the enforcement of the payment of any 
money, the payment whereof is intended to be hereby secured or the giving of time for the 
payment hereto shall in no way relieve us our liability under this guarantee. 
 
 
 
 
 
Dated this ..................... day of ...................  
 
 
 
Yours faithfully, 
 
 
 
For 
 
 
Signature & seal of the Bank (Authorised Signatory) 
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ANNEXURE – D 
 
 

APPENDIX TO TENDER 
 
 
 
Important Clause   Clause No. Volume Remarks 
 
 
Amount of Performance Security 
 

10.1 II 5% of the Contract 
Price 

Minimum amount of third 
party Insurance 

23.2 II Rs. 10,00,000=00 for 
Any  incident, no. of 
incidents Unlimited. 
 

Amount of Liquidated damages 47.1 
& 

44.0 
(Vol  III) 

II 0.5% of Contract price 
per week of overall 
delay PLUS 
Rs. 1,50,000.00 per 
week or part thereof in 
case of failure to meet 
each identified stage of 
clause 44.0 of Vol.-II. 
 

Limit of Liquidated Damages 47.1 II 5% of Contract Price 
 

Defect Liability Period  49.1 II 12 Months 
 

Percentage of Retention 33 (g) III 5% of Contract Price 
 

Programme of work and updated 
progress reports 

39.6 III Programme updated 
monthly, progress 
reported weekly 

Time of Completion  43.1 / 1.4 II / III within 12 (Twelve)  
calendar months and 
intermediate milestones 
as per clause 44.0 of 
Vol-III. 

       . 
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ANNEXURE - E 
 

PROFORMA FOR RETENTION MONEY BANK GUARANTEE 
(On a stamp paper of appropriate value from any Nationalised Bank or Scheduled Bank) 

 
To, 
 
M/s HSCC (INDIA) Ltd., 
Plot No. 6(A), Block E, Sector 1, 
NOIDA - 201 301. 
 
Dear Sir, 
 
In consideration of the Director, PIMS Society, Garha Road, Jalandhar for the 
Construction of Advanced Cancer Diagnostic, Treatment and Research Centre at Bathinda, 
Punjab which expression  shall include his successor and assigns represented by his 
Consultant M/s. HSCC (INDIA) Ltd., Plot - 6 (A), Block - E, Sector - I, Noida, Uttar 
Pradesh - 201 301 (hereinafter called HSCC) having awarded 
to_____________________________ __ (hereinafter referred to as the said Contractor or 
`Contractor' which expression shall wherever the subject or context so permits include its 
successors and assigns) and the General Conditions of Contract and upon the condition of 
the contractor's furnishing guarantee for the retention of the contractor's obligations and 
discharge of the contractor's liability under and in connection with the said contract upto a 
sum of Rs. ______________________ (Rupees 
_________________________________only) amounting to 2.5% of the total contract 
value. 
 
1.  We,___________________________________________(hereinafter called `The 

Bank'  which expression shall include  its successors and assigns) having its branch 
office at ________________________  (a Company under the provisions of the 
Companies Act 1913 hereby jointly and severally undertake to guarantee the 
payment to the Employer in rupees forthwith on demand in writing and without 
protest or demur or any and all moneys anywise payable by the contractor to the 
Employer under in respect of or in connection with the said contract inclusive of all 
the Employer's losses and damages and costs, (inclusive between attorney and 
client) charges and expenses and other moneys anywise payable in respect of the 
above as specified in any notice of demand made by the Employer to the Bank with 
reference to this guarantee upto an aggregate limit of Rs.______________(Rupees 
________________________________________ only). 

    
2. We_______________________Bank Ltd. further agree that The Employer shall be  

sole judge of and as to whether the said contractor has committed any breach or 
breaches of any of the terms and conditions of the said contract and the extent of 
loss, damage, cost, charges and expenses caused to or suffered by or that may be 
caused to or suffered by The Employer/HSCC on account thereof and the decision 
of The Employer that the said Contractor has committed such breach or breaches 
and as to the amount or amounts of loss, damage, costs, charges and expenses 
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caused to or suffered by The Employer from time to time shall be final and binding 
on us.  

 
3. The Employer shall be at liberty without reference to the Bank and without 

affecting the full liability  of the Bank hereunder to take any other security in 
respect of the Contractor's obligations and liabilities hereunder or to vary the 
contract or the work to be done thereunder vis-a-vis the Contractor or to grant time 
or indulgence to the Contractor or to reduce or to increase or otherwise vary the 
prices of the total contract value or to release or to forbear from enforcement of all 
or any of the security and/or any other security(ies) now or hereafter held by The 
Employer and no such dealing(s) reduction(s) increase(s) or other indulgence(s) or 
arrangements with the Contractor or release or forbearance whatsoever shall 
absolve the bank of the full liability to The Employer hereunder or prejudice the 
rights of The Employer against the bank.  

 
4. This guarantee shall not be determined or affected by the liquidation or winding up, 

dissolution, or change of constitution or insolvency of the Contractor but shall in all 
respects and for all purposes be binding and operative until payment of all monies 
payable to The Employer in terms thereof.  

 
5. The bank hereby waives all rights at any time inconsistent with the terms of this 

guarantee and the obligations of the Bank in terms hereof shall not be anywise 
affected or suspended by reason of any dispute or disputes having been raised by 
the Contractor stopping or preventing or purporting to stop or prevent any payment 
by the Bank to The Employer in terms hereof.  

 
6. The amount stated in any notice of demand addressed by The Employer to the Bank 

as liable to be paid to The Employer by the Contractor or as suffered or incurred by 
The Employer on account of any losses or damages or costs, charges and/or 
expenses shall be conclusive evidence of the amount so liable to be paid to The 
Employer or suffered or incurred by The Employer as the case may be and shall be 
payable by the Bank to The Employer in terms hereof.  

 
7. This guarantee shall be a continuing guarantee and shall remain valid and 

irrevocable for all claims of The Employer and liabilities of the contractor arising 
upto and until midnight of________________________.  

 
8. This guarantee shall be in addition to any other guarantee or security whatsoever 

that The Employer may now or at any time anywise may have in relation to the 
Contractor's obligations/or liabilities under and/or in connection with the said 
contract, and The Employer shall have full authority to have recourse to or enforce 
this security in preference to any other guarantee or security which The Employer 
may have or obtain and no forbearance on the part of The Employer in enforcing or 
requiring enforcement of any other security shall have the effect of releasing the 
Bank from its full liability hereunder. 
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9. It shall not be necessary for The Employer to proceed against the said Contractor 
before proceeding against the Bank and the Guarantee herein contained shall be 
enforceable against the Bank notwithstanding that any security which The 
Employer may have obtained or obtain from the contractor shall at the time when 
proceedings are taken against the said bank hereunder be outstanding or unrealised.  

 
10. We, the said Bank undertake not to revoke this guarantee during its currency except 

with the consent of The Employer in writing and agree that any change in the 
constitution of the said contractor or the said bank shall not discharge our liability 
hereunder.  

 
11. We___________________the said Bank further that we shall pay forthwith the 

amount stated in the notice of demand notwithstanding any dispute/difference 
pending between the parties before the arbitrator and/or that any dispute is being 
referred to arbitration.  

 
12. Notwithstanding anything contained herein above, our liability under this guarantee 

shall be restricted to Rs.________________  (Rupees________ 
_________________) and this guarantee shall remain in force 
till___________________ and unless a claim is made on us within 3 months from 
that date, that is before ______________ all the claims under this guarantee shall be 
forfeited and we shall be relieved of and discharged from our liabilities thereunder.  

 
 Notwithstanding anything contained herein, 
 

a) Our liability under this bank guarantee shall not exceed Rs.________________  
(Rupees________ _________________). 

 
b) This bank guarantee shall be valid up to ___________________  

 
 
c) We are liable to pay the guarantee amount or any part thereof under the Bank 

Guarantee only & only if you serve upon us as a written claim or demand on or 
before  ___________________. 

 
 
    
Dated____________________day of________________20 
  
For and on behalf of Bank. 
 
 
Issued  under   seal   : 
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ANNEXURE - F 
 
 

PROFORMA FOR ADVANCE BANK GUARANTEE 
(On a stamp paper of appropriate value from any Nationalised Bank or Scheduled Bank) 

 
To 
 
M/s HSCC (India) Ltd., 
Plot No. 6(A), Block E, Sector 1, 
NOIDA - 201 301. 
 
 
Dear Sir, 
 
1. In consideration of the Director, PIMS Society, Garha Road, Jalandhar for the 

Construction of Advanced Cancer Diagnostic, Treatment and Research Centre at 
Bathinda, Punjab (hereinafter called as The Employer) which expression shall 
include his successors and assigns represented by his Consultant M/s. HSCC (India) 
Ltd., Plot - 6 (A), Block - E, Sector - I, Noida, Uttar Pradesh - 201 301, (hereinafter 
called HSCC) having agreed under the terms & conditions of Contract 
No.________________ dated_________ (hereinafter called the Contract or the said 
Contract) to make at the request of ("the Contractor" or "the said Contractor") the 
Contractor thereunder a lumpsum advance of Rs._____________for utilising it for 
the purposes of the said Contract on its furnishing a guarantee acceptable to HSCC.  

 
2. We, the______________________Bank having its branch office at 

________________________ (hereinafter referred to as the Bank or the said Bank) 
a Company under the Companies Act 1956 and having our registered office 
at_______________________do hereby guarantee the repayment and recovery of 
the said advance together with interest thereon as provided according to the terms 
and conditions of the said Contract.  If the Contractor fails to utilise the said 
advance for the purposes of  the said Contract and/or the said advance together with 
interest thereon as aforesaid is not fully recovered by The Employer, we 
_______________________ Bank hereby unconditionally and irrevocably 
undertake to pay to the Employer on demand and without demur or protest to the 
extent of the said sum of Rs._______________with interest any claim made by the 
Employer on us against non- utilisation/misutilisation of the said advance and/or by 
reason of The Employer not being able  to recover in full the said sum of 
Rs.________________ with interest as aforesaid.  

 
3. We,________________________Bank further agree that the Employer shall be the 

sole judge of and as to whether the Contractor has utilised  or not utilised the said 
advance or any part thereof for the purposes of the said Contract and/or as to 
whether the advance or any part thereof with interest has been recovered or not and 
the finding of the  Employer in this regard shall be final and binding on us. 

 
4. We, the said Bank further agree that the Guarantee herein contained shall remain in 

full force and effect during the period that would be taken for the performance of 
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the said Contract and till the said advance has been fully recovered and its claims 
satisfied or discharged and till The Employer certifies that the said advance with 
interest has been fully recovered from the Contractor.  

 
5. The Employer shall have the fullest liberty without affecting in any way the liability 

of the said Bank under this guarantee or Indemnity from time to time to vary any of 
the terms and conditions of the said Contract or the advance or to extend time of 
performance by the Contractor or to postpone for any time and from time to time 
any of the powers exercisable by it against the said Contractor and either to enforce 
or forbear from enforcing any of the terms and conditions governing the said 
Contract or the advance or securities available to The Employer and the said Bank 
shall not be released from its liability under these presents by any exercise by The 
Employer of the liberty with reference to the matter aforesaid or by reason of time 
being given to the said Contractor/or any other forbearance, act or omission on the 
part of The Employer or any indulgence by The Employer to the said Contractor or 
of any other matter or thing  whatsoever which under the law relating to sureties 
would but for this provision have the effect of so releasing the said Bank from its 
said liability.  

 
6. The Bank hereby waives all rights at any time inconsistent with the terms of this 

Guarantee and the obligations of the Bank in terms hereof shall not be in any way 
affected or suspended by reason of any dispute or disputes having been raised by 
the Contractor (whether or not pending before any arbitrator, Tribunal or court) or 
any denial or liability by the Contractor stopping or preventing or purporting to stop 
or prevent any  payment by the Bank to The Employer in terms thereof.  

  
7. The amount stated in any notice of demand addressed by The Employer to the Bank 

as liable to be paid to The Employer by the Contractor, shall be conclusive evidence 
of the amount so liable to be paid to The Employer by the Bank. 

 
8. This guarantee/undertaking shall be in addition to any other guarantee or Security 

whatsoever that The Employer may now or any time may have in relation to the 
Contractor's obligations or liabilities under and/or in connection with the said 
Contract, and The Employer shall have full authority to have recourse to or enforce 
this Security in preference to any other guarantee or Security which The Employer 
may have or obtain and no forbearance on the part of The Employer in enforcing or 
requiring enforcement of any other Security shall have the effect of releasing the 
Bank from its full liability hereunder.  

 
9. It shall not be necessary for The Employer to proceed against the said Contractor 

before proceeding against the Bank and the guarantee herein contained shall be 
enforceable against the Bank notwithstanding that any Security which the Employer 
may have obtained or obtain from the Contractor shall at the time when proceedings 
are taken against the said Bank hereunder be outstanding or unrealised. 

  
10. We, ______________________the said Bank undertake that we shall pay forthwith 

the amount stated in the notice of demand notwithstanding any dispute/difference 
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pending between the parties before the arbitrator and/or that any dispute is being 
referred to arbitration. 

  
11. We, the said Bank undertake not to revoke this guarantee during its currency except 

with the consent of The Employer in writing and agree that any change in the 
Constitution of the said Contractor or the said Bank  shall not discharge our liability 
hereunder. 

  
12. This guarantee/undertaking shall be a continuing guarantee/undertaking and shall 

remain valid and irrevocable for all claims of The Employer and liabilities of the 
Contractor arising upto and until  midnight of___________ ___________________. 

  
13. Not withstanding anything contained herein above, our liability under this guarantee 

shall be restricted to Rs. ______________ alongwith interest due thereon  
(Rs.______________) with interest and this guarantee shall remain in full force 
till___________________ and unless a claim is made on us within 3 months from 
the date i.e. before___________________________all the claims  under this 
guarantee shall be forfeited and we shall be relieved  of and discharged from our 
liabilities hereunder.  

 
 
Dated__________________day of________________20  
 
for and on behalf of Bank 
 
 
 
Issued under seal: 
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INSTRUCTIONS FOR DOWNLOADING OF TENDER DOCUMENTS FROM 
INTERNET AND ITS SUBMISSION 
 
1.  The tender documents for the Construction of Advanced Cancer Diagnostic, 

Treatment & Research Centre at Bathinda, Punjab  can be obtained form the HSCC 
website http://www.hsccltd.co.in and Department of Medical Education, Govt. of 
Punjab website http://www.punjabmedicaleducation.org and the tenders for the works 
can be given on the tender documents downloaded from the website subject to the 
conditions given below which shall be carefully studied by the intending bidders and 
offers submitted accordingly. 

 
2.  The tender documents shall be carefully downloaded from the website and the same 

shall be printed carefully, The tender documents so downloaded shall be complete in all 
respects, which shall be the sole responsibility of the bidder(s), and the HSCC/PIMS 
Society  shall not be liable for any mistakes/loss or corruption of data in the 
downloading and/ or printing. The end of each volume of the tender documents should 
marked in bold letter as “END OF VOLUME – X” (where “X” is the Volume Number) 
on a separate page in the uploaded document, which may be checked while 
downloading the tender documents to ensure that the complete tender documents has 
been downloaded. The tenderer(s) must also compare the document as printed with the 
document as uploaded on the website. The tenderer(s) shall sign the undertaking given 
in ANNEXURE –VIII of Volume – I of Bid Document failing which the offer given 
by them shall be summarily rejected. The Tenderer(s) or his authorized representative 
shall stamp and sign in original on each page of the downloaded tender document. 

 
3.  A master copy of the document downloaded from the website mention above shall be 

kept at HSCC Head Office, E-6A, Sector -1, Noida -201301, (U.P.). In case of any 
discrepancy between the tender document printed and submitted by the bidder after 
downloading form the website and the Master Copy, the later shall prevail and shall be 
binding on the tenderer(s). The offer received shall be deemed to have been submitted 
on the document as uploaded and appearing in the website mentioned above whose 
Master Copy is kept in the office of tender inviting authority. 

 
4.  The tenderer(s) shall print the documents on good quality, white A4 size paper on any 

quality Laser Printer. 
 
5.  The cost of tender document of Rs.5000/- as mentioned in the notice inviting tender 

shall be enclosed in separate envelop mentioning the Tender Document Fee in Envelop- 
I, of the offer as a Demand Draft from a Scheduled Bank payable in favor of “HSCC 
(I) Ltd.” payable at New Delhi/NOIDA as cost of tender. The tenders submitted 
without the requisite cost of tender documents in an appropriate form shall not be 
considered. 

 
6.  The cost of tender document shall not be clubbed with the earnest money deposit. 
 
7.  The tender shall be filled up after careful study of the document and the site and any 

clarification required may be obtained from the tender inviting authority whose address 
is given in the tender document. 
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8.  The tenderer(s) downloading the documents from internet must keep themselves 
updated through the website from which the tender document is downloaded regarding 
corrigenda, if any, to the same website. The offers received without such corrigenda 
published are liable to be rejected. 

 
9.  Any willful changes/deletion/addition in printing carried out in the tender documents 

shall be viewed very seriously, whether detected at the time of opening/award of work, 
and the same may result in penal action including banning of further business with the 
defaulting tenderer(s). In addition, the tenderer(s) are liable to be prosecuted for the 
same as per law. 

 
10.  Even though the tenderer(s) have been permitted to submit their bid in the tender 

documents downloaded from the website, the Contract Document on award of work 
shall be signed only on the manual copy, as issued originally by HSCC (India) Ltd. 

 


