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1.0

11

1.2

1.3

14

INSTRUCTIONS TO BIDDERS
General
Description of Works :

Construction of Nursing College & National Level Physiotherapy Workshop
at Government Medical College, Patiala, Punjab

The Scope of work comprises Construction of multistoried building having
Service building, DG sets, lifts, plumbing, sanitary, PA, FDA etc. The scope
of work shall also includes Electrical works, external development works
such as roads, land scaping, internal & external lighting, sewerage, storm
water drainage & fire fighting works etc and their maintenance defect
liability period including & preparation of all detailed shop drawings,
obtaining approval from local authorities, electrical inspector, water and
sewer line connections, pollution, permission/approval for tree cuttings,
permission for borewell, completion certificates, occupancy certificates and
all others local Statutory requirements if any, from the concerned
authorities.

All the terms and conditions, undertakings of PQ documents under which
the agency has been pre qualified for this work will have to be strictly
followed and will be treated as part of this tender documents in addition to
other terms and conditions of the tender documents. Value of work for
specialized works for which undertaking under Annexure — VII submitted
alongwith PQ documents will be the value quoted by the bidder for that
specialized works.

The Employer

Director, PIMS Society, Garha Road, Jalandhar shall be the Principal
Employer / employer / owner for Construction of Nursing College &
National Level Physiotherapy Workshop at Government Medical College,
Patiala, Punjab including PHE, electrical, fire fighting, fire detection and all
external services including external development and borewell, etc.

All documents relating to Labour License, submission of drawings to
statutory authority for obtaining necessary clearance etc is to be
signed/endorsed by representative of the institute.

In these documents wherever the word Tender/ Tenderer/ Tendering has
been used. The same may be considered synonymous with Bid/ Bidder/
Bidding.

Time for Completion
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2.0

2.1

3.0

3.1

4.0

4.1

(@)

(b)

The successful Bidder shall complete the whole Works within 12 (Twelve)
Calendar months including rainy seasons from Engineer's order to
commence the Work.

Information to be submitted
Bids submitted shall include the following information:

Scanned copies of original documents defining the constitution, legal status,
place of registration and principal place of business of the company or firm

Scanned copy of work plan clearly bringing out how the Bidder proposes to
carry out the work to achieve the quality and the time schedule

The work plan shall clearly spell out with specific details the following:

I Detailed programme in the form of a PERT/CPM network clearly
bringing out details of start & completion of all important activities
and also programme showing material & labour resources related to
the above PERT/CPM network.

ii. List of equipment along with details proposed to be used on the
Works.

iii. List and bio data of Engineers and other important staff members
proposed to be employed on the Works.

Cost of Bidding

The Bidder shall bear all costs associated with the preparation and
submission of his Bids and "The Employer” will in no case be responsible or
liable for those costs, regardless of the conduct or outcome of the Bidding
process.

Site Visit

The Bidder is advised to acquaint himself with the job involved, visit the
Site & examine soil conditions, climatic conditions, labour, power, water,
material availability, transport and communication facilities, environmental
regulations, laws and bye-laws of Statutory bodies of State Govt. and the
Govt. of India and collect all information that will be necessary for
preparing the Bid and entering into a Contract.

The cost of visiting the Site and collecting information for the purpose of
submission of the Bid shall be to the Bidder's account.
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4.2

5.0

5.1

5.2

The Bidder and any of his personnel or agents will be granted permission by
the Employer to enter upon the Site for the purpose of such inspection, but
only upon the express condition that the Bidder, his personnel or agents will
release and indemnify the Employer and Employer's Personnel and agents
from and against all liability in respect thereof and will be responsible for
personnel injury (Whether fatal or otherwise), loss of or damage to property
and any other loss, damage, costs and expense however caused, which, but
for the exercise of such permission would not have arisen.

Bid Documents
Content of Bid Documents
The Bid Documents comprise the following:

Volume 1 = Prequalification document

Volume I General Conditions of Contract

Volume 111 Specific Conditions of Contract

Comprising of :

- Instructions to Bidders
- Additional Specific Conditions of Contract relating to

(a) Civil, Public health works
(b) Electrical works.
(c) HVAC works

- Sample Forms of Securities

- Sample Form of Agreement

Volume 1V Technical Specifications

Volume V

Bill of Quantities

Volume VI

Tender Drawings

The Bidder is expected to examine carefully all instructions, conditions,
forms, terms, specifications and drawings in the Bid documents. Failure to
comply with the requirements of the Bid Documents will be at the Bidder's
own risk.

Bids, which are not substantially responsive to the requirements of the Bid
documents, will be rejected. Bidders are requested to clear their queries
before submission of bids and submit bids without conditions.
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6.0

6.1

7.0

7.1

7.2

7.3

8.0

8.1

9.0

9.1

Clarification on Bid Documents

An interested Bidder requiring any clarifications on the Bid documents may
notify the Engineer in writing or by telex or cable at the Engineer's mailing
address indicated in the Bid documents. A meeting of the prospective
Bidders shall be held at which the Engineer will respond to any request for
clarification which he receives within One week of the first date of the issue
of the Tenders. The Engineer's response (including an explanation of the
query but without identifying the source of the inquiry) will be published in
the HSCC web site.

Amendment of Bid Documents

At any time prior to the dead line for submission of Bids, the Engineer may
for any reason, whether at his own initiative or in response to a clarification
requested by the prospective Bidder, modify the Bid documents by
amendment.

The amendment will be put in the Portal and prospective bidders are advised
to regularly scan through the portal and will be binding upon them.
Prospective Bidders should promptly acknowledge receipt thereof by telex
or cable to the Engineer.

In order to afford prospective Bidders reasonable time in which to take an
amendment into account in preparing their Bids, the Engineer may, at his
discretion, extend the deadline for the submission of Bids.

Preparation of Bids
Language of Bid

The Bid prepared by the Bidders and all correspondence and documents
relating to the Bid exchanged by the Bidder and the Engineer shall be
written in the English Language.

Documents comprising the Bid

The Bid to be prepared by the Bidder shall comprise of the following: the
prequalification document duly filled with required information including
all supporting documents, the Bid and Appendix thereto, the Bid Security,
the Bill of Quantities; the Schedules of Supplementary information, and any
other materials required to be completed and submitted in accordance with
the instructions to Bidders embodied in these Bid documents. The Forms,
Bill of Quantities and Schedules provided in these Bid documents shall be
used without exception.
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9.2

10.0

10.1

10.2

10.3

10.4

11.0

111

11.2

12.0

All documents issued for the purpose of Bidding as described in Clause 5.1
and amendments issued in accordance with Clause 7, shall be deemed
incorporated in the Bid.

Bid Prices

The Bidder shall fill the rates against each item of Bill of Quantities both in
words and figures in the blank spaces provided in the respective columns.
Item for which no rate or price is entered by the bidder will not be paid for
by the employer/Engineer and its price shall be deemed to be included and
covered in the others rates and prices in the bill of quantities. The quantity
of execution of such item shall be as per requirement and as such there will
be no limit. Wherever in any head if the same items are appearing and
contractor has quoted different rates, contractor shall be paid the lowest
quoted rate for such items.

All duties, taxes including works contract tax and other levies payable by
the Contractor under the Contract including Contractors profit and over
heads etc. or for any other cost shall be included in the rates and prices and
the total amount of Bid submitted by the Bidder. The evaluation and
comparison of Bids by the Engineer shall be made accordingly.

The rates and prices quoted by the Bidder shall be fixed for items complete
in all respect for the duration of the Contract and not subject to adjustment
on any account except as otherwise provided in the conditions of Contract.

The Bidder shall fill his most competitive rates in the first instance as no
negotiations shall be made after opening of the Tenders except if required
with the lowest Bidder.

Bid Validity

The Bid shall remain valid and open for acceptance for a period of 120 days
from the last date fixed for receiving the same.

In exceptional circumstances prior to expiry of the original Bid validity
period, the Engineer may request the Bidder for a specified extension in the
period of validity. The request and the responses thereto shall be made in
writing or by cable or telex. A Bidder may refuse the request without
forfeiting his Bid Security. A Bidder agreeing to the request will neither be
required nor permitted to modify his Bid, but will be required to extend the
validity of his Bid Security correspondingly.

Bid Security
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121

12.2

12.3

12.4

12.5

12.6

13.0

14.0

141

The Bidder shall furnish, as part of his Bid, a Bid Security of the amount of
Rs. 24.00 lakhs (Rs. Twenty four lakhs only) having validity period of
150 days from the last date fixed for receiving of bid. No deviation shall
be permitted from this.

The Bid Security shall be in the form of a Bank Guarantee as per the format
given at Annexure — B/ Demand Draft/ Pay order in favour of “M/s.
HSCC(India) Ltd., Plot — 6 (A), Block —E, Sector — 1, NOIDA, UP -
201301” from any Nationalised bank/Scheduled bank payable at Noida/New
Delhi.

Any Bid not accompanied by an acceptable Bid Security will be
straightaway rejected.

The Bid Securities of unsuccessful Bidders will be returned as promptly as
possible but not later than 30 days after the expiration of the period of Bid
validity prescribed by the Employer.

The Bid Security of the successful Bidder will be returned upon the Bidder
executing the Contract and furnishing the required Performance Security.

The Bid Security may be forfeited
a) If a Bidder withdraws his Bid during the period of Bid validity.
b) In the case of successful Bidder, if he does not :

) enter into the Contract, or

i) furnish the necessary Performance Security

i) agree to arithmetic corrections made as per terms of Bid
documents.

iv) Submitted any misleading information during
prequalification and or tendering process.

No interest will be payable by the Engineer on the Bid Security amount
cited above.

Format and Signing of Bid

The tender shall be filled & signed only by the firm/corporation in whose
name the Tenders have been issued. The bid shall be types or written in
indelible ink and duly signed by a person or persons duly authorised to
being the Bidder to the Contract. Proof of authorisation shall be furnished in
the form of written Power of Attorney, which shall accompany the Bid.
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14.2

14.3

15.0

15.1

Al pages of Bid shall be initialled and stamped by the person signing the Bid
where entries or amendments have been made.

The complete Bid shall be without alterations interlining and erasures except
those to accord with instruction issued by the Engineer or as necessary to
correct errors made by the Bidder in which case such correction shall be
initialled by person signing the Bid.

Submission of Bid
Bid Submission

The Bid shall be submitted in accordance with the procedure detailed herein.
Specified documents shall be enclosed in envelope of appropriate size each
of which shall be sealed :

(N Envelope No 1 : Shall contain the Prequalification document
(Volume ) and Bid Securities as indicated in Clause 12 of these
Instructions to Bidders and the Tender Document Fee in case the
tender documents have been down loaded from the website.

(i) Envelope No 2 : Shall contain covering letter and the other Bid
documents duly signed including the following :

a) Power of Attorney of person authorised to sign the Bid.

b) Original Bid documents (all pages) & drawings (Volume 11, 111,
IV & V1) duly signed and stamped.

c) Documents regarding constitution of Bidders as indicated in
clause 2.1 of these Instruction to Bidders.

d) Certificate of registration.

e) All the information a stipulated in clause 2.0 under information
to be submitted.

f) Schedule for submission of structural design, drawings and all
other shop drawings of Civil, Sanitary & Plumbing, Electrical &
HVAC works, etc.

g) Construction schedule, PERT chart and schedule for manpower
to be deployed at site.

(i)  Envelope No 3 : Shall contain only the Bill of Quantities and
Rates / Prices (Volume V) duly filled in and signed and stamped
without any conditions whatsoever. Bids containing any conditions
in Envelope No 3 are liable to be summarily rejected.

The contractor must fill up prices against each item of BOQ (Volume
V) both in words and figures in the blank spaces provided in the
respective columns. The rates written in words shall prevail in case of any
variation between the rates mentioned in figures and words.
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15.2

15.3

154

155

15.6

16.0

16.1

16.2

17.0

Please note that the price should not be indicated in any of the documents
enclosed in envelope No 1 & 2. Non compliance shall entail rejection of the
Bid.

No rates to be quoted for the items where nil quantity is mentioned
against that item. Indicating NIL quantity does not mean that this item
will not be operated in the work. Rate of item quoted under any section
of Bill of Quantity is interchangeable and minimum arte quoted for the
same item under any section will be considered payment.

The Bidder shall seal the Bid.

All the above three envelopes shall be sealed in a fourth envelope and addressed to :
The Deputy General Manager (PG-I11I)
HSCC (1) Ltd, E -6 (A), Sector — 1,
Noida — 201 301, U.P.

All the above envelopes shall bear the following identification :

Name of Work : Construction of Nursing College & National Level
Physiotherapy Workshop at Govt. Medical College, Patiala, Punjab.

Tender number, due date & Time.

All the envelopes shall indicate the name and address of the Bidder to enable the
Bid to be returned unopened, if required.

All recipients for the purpose of submitting a Bid shall treat the contents of the
documents as private and confidential.

Dead line for submission of Bids

Bids must be received by the Employer/Engineer on or before 15:00 hours
of the designated date.

The Engineer may, at his discretion, extend the deadline for online
submission of Bids through the issuance of an amendment through the
HSCC web site in accordance with Clause 7 in which case all rights and
obligations of the Employer and the Bidders previously subject to the
deadlines shall thereafter be subject to the new deadline as extended.

Late Bids
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17.1

18.0

18.1

18.2

18.3

18.4

18.5

19.0

191

Any Bid received by the Employer/Engineer after the prescribed deadline
for submission will liable to be rejected and will be returned unopened to the
Bidder.

Modification and Withdrawal of Bid

The Bidder may modify or withdraw his Bid after Bid submission, provided
that modification or notice of withdrawal is received in writing by the
Engineer prior to the prescribed deadline for submission of Bids.

The Bidder's modification or notice of withdrawal shall be prepared, sealed,
marked and submitted to The Dy. General Manager PG-111, HSCC (I) Ltd, E
—6 (A), Sector — 1, NOIDA - 201 301 (U.P.). Bid modification or notice of
withdrawal shall be sent by person/courier, telex or cable but shall be
followed by a signed confirmation copy, postmarked not later than the
deadline for submission of Bids.

No Bid may be modified subsequent to the dead line for submission of Bids.

No Bid may be withdrawn in the interval between the deadline for
submission of Bids and the expiration of the period of validity of the Bid
specified. Withdrawal of a Bid during this interval may result in the
forfeiture of the Bid Security.

Subsequent to the expiration of the period of validity of Bids prescribed in
the Bid documents, a successful Bidder who has not been notified by the
Engineer of the Award of the Contract may withdraw his Bid without
penalty.

Bid Opening and Evaluation

Bid Opening

Bids shall then be opened at HSCC office at above address at the
prescribed time in presence of the Bidders’ representatives who may wish to
be present.

Envelope No 1 shall be opened first and thereafter prequalification shall be
carried out. If the Bid Security is not found as prescribed, the Bid shall be
summarily rejected.

The bidders who are not prequalified, their bids shall not be opened further.

Envelope No 2 shall be opened of the Bidders who are prequalified.
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19.2.

19.3

194

19.5

19.6

20.0

20.1

20.2

21.0

21.1

Bids of parties who do not accept the conditions laid above in the Bid
documents are also liable to be rejected.

The Engineer will examine the Bids to determine whether they are
complete, whether the requisite bid securities have been furnished, whether
the Bids have been properly submitted in prescribed form and whether the
Bids are generally in order.

Telegraphic/ Fax offer will be treated as defective, invalid and rejected.
Only detailed complete Bids submitted online prior to the closing time and
date of submission will be taken as valid.

The Bidder's names, general technical details, the presence of the requisite
Bid Security and such other details as the Engineer, at his discretion may
consider appropriate will be announced at the Bid opening.

Envelope No 3 shall contain the sealed price bid. Whose bid is found to be
generally in order and substantially responsive shall be opened at a
subsequent date to be intimated through HSCC website in advance to such
eligible Bidders.

Only summary of prices quoted by the Bidders will be read out.

The Bid of any Bidder who has not complied with any of the instructions
contained herein may not be considered.

Process to be Confidential

After the opening of Bids, information relating to the examination,
clarification, evaluation and comparisons of Bids and recommendations
concerning the Award of Contract shall not be disclosed to Bidders or other
persons not officially concerned with such process.

Any effort by the Bidder to influence the Employer/ Engineer in the process
of examination, clarification, evaluation and comparison of Bids and
decision concerning Award of Contract may result in the rejection of the
Bidder's Bid.

Clarification of Bids

To assist in the examination, evaluation and comparison of Bids, the
Engineer may ask Bidders individually for clarification of their Bids,
including breakdowns of unit prices. The request for clarification and the
response shall be in writing or cable or telex, but no change in the price or
substance of the Bid shall be sought, offered or permitted except as required
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22.0

22.1

22.2

23.0

23.1

23.2

24.0

24.1

24.2

24.3

to confirm the correction or arithmetical errors discovered by the Engineer
during the evaluation of the Bids in accordance with Clause 24 hereof.

Determination of Eligibility & Responsiveness

The Engineer will determine whether the Bid is substantially responsive to
the requirements of the Bid documents.

For the purpose of this Clause, a substantially responsive Bid is one which
conforms to all the terms, conditions and specifications of the Bid
documents without any deviation or reservation.

A Bid, which in relation to the cost estimates of the Engineer is
unrealistically priced and which cannot be substantiated satisfactorily by the
Bidder may be rejected as non responsive.

Correction of Errors

Bids, determined to be substantially responsive will be checked by the
Engineer for any arithmetical errors in computation and summation. Errors
will be dealt by the Engineer as follows :

a) Where there is discrepancy between rates indicated in figures and in
words, rates in words will govern.

b) Incorrectly added totals will be corrected.

C) In case of any clerical error between rates indicated in figures and
words, the rate in words shall prevail. In case there is any
inconsistency between the rate and the value extended (after
multiplication with the tender quantity), the rate quoted shall prevail.

If a Bidder does not accept the correction of errors as outlined above, his
Bid will be rejected.

Evaluation and Comparison of Bids
Only such of the Bids as have been determined to be substantially
responsive to the requirements of the Bid documents, in accordance with

Clause 22 will be evaluated. Other non-responsive Bids will be rejected.

Bidders shall note that no preference of any nature will be given to any
Bidder notwithstanding any custom, usage or instructions to the contrary.

Evaluation of the Bids will take into account, in addition to the Bid amounts,
the following factors:
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24.4

24.5

25.0

25.1

26.0

26.1

27.0

27.1

27.2

a) Arithmetical errors corrected in accordance with Clause 23.

b) Such other factors as the Engineer considers may have a potentially
significant impact on Contract execution price and payments.

Offers, deviations and other factors, which are in excess of the requirements
of the Bid documents or otherwise result in the accrual of unsolicited
benefits to the Employer, shall not be taken into account in Bid evaluation.

Price adjustment provisions applying to the period of execution of the
Contract shall not be taken into account in Bid evaluation except to the
extent specifically stated in the Contract.

Award of Contract
Award Criteria

Subject to Clause 26, Engineer will Award the Contract after prior approval
by the Employer to the Bidder whose Bid has been determined to be eligible
and to be substantially responsive to the Bid documents and who has offered
the lowest evaluated Bid of the Bill of Quantities, provided further that the
Bidder has the capability and resources effectively to carry out the Contract
Works before award of work, but in all the cases the time allowed for
completion for whole work will remain 12 months only.

Engineer’s Right to Accept any Bid, to Reject any or all Bids

Notwithstanding Clause 25, the Employer/Engineer reserves the right to
accept or reject any Bid including the lowest and to annul the Bidding
process and reject all Bids, at any time prior to Award of Contract, without
thereby incurring any liability to the affected Bidder or Bidders or any
obligations to inform the affected Bidder or Bidders of the grounds for the
Employer's/Engineer's action.

Notification of Award

Prior to the expiration of the prescribed period of Bid validity, the Engineer
will notify the successful Bidder by cable or telex or letter confirmed in
writing by registered letter that his Bid has been accepted. Notification of
award for both the parts may be made together or separately.

The notification of Award will constitute the formation of the Contract.
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27.3

28.0

29.0

29.1

29.2

29.3

Upon the furnishing by the successful Bidder of a Performance Security in
accordance with the provisions of Clause 29, the Engineer will promptly
notify the unsuccessful Bidders that their Bids have been unsuccessful.

Signing of Agreement

Upon the receipt of the notification of Award by the successful Bidder, the
successful Bidder shall fill the Agreement in accordance with form of
Agreement included in the Bid documents and submit the same to the
Engineer within two weeks of the date of receipt of notification of Award.
The Engineer shall return the draft duly approved within one day from the
date of receipt of the draft and the successful Bidder shall get the same
engrossed, have the correct amount to stamp duly adjudicated by
Superintendent of Stamps and thereafter return the same duly signed and
executed on behalf of the successful Bidder, all at his own cost within 3
days from the receipt of the approved draft. The signing of agreement may
be made together or separately for sections with respective client / HSCC on
behalf of the client.

Performance Security

Within 15 days of receipt of the notification of Award from the Engineer,
the successful Bidder shall furnish to the Engineer a Security in the form of
a Bank Guarantee from Nationalised/Scheduled bank for an amount of 5
percent of the Contract sum. The validity of the Performance Security shall
be upto the end of the Defect Liability Period with 3 months claim period
after expiry of defect liability period. Performance security for the works to
be submitted in the name of respective client / HSCC (1) Ltd depending
upon the case.

In cases, where the aggregate of expected Contract payment would at any
time exceed the Engineer's estimate of actual work performed by more than
the amount of Performance Security specified in Clause 29.1 such Security
shall be increased accordingly at the expense of the successful Bidder.

Failure of the successful Bidder to lodge the required Bank Guarantee shall
constitute sufficient grounds for the annulment of the Award and forfeiture
of the Bid Security, in which event the Engineer may call for new Bids.
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30.0

31.0

32.0

33.0

SPECIFIC CONDITIONS OF CONTRACT

The Conditions of Contract shall be GENERAL CONDITIONS OF CONTRACT
in Volume 11 (hereinafter called the General Conditions) as modified or added to by
the following Specific Conditions of Contract, which shall be read and construed
with the General Conditions as if they were incorporated therewith.

Insofar as any of the Conditions of Specific Conditions of Contract conflict or be
inconsistent with any of the General Conditions, the conditions of Specific
Conditions of Contract shall prevail.

Definitions

a) "PRINCIPAL EMPLOYER/ EMPLOYER " means Director, PIMS
Society, Garha Road, Jalandhar.

b) "Engineer" means Dy. General Manager(Civil) of HSCC (India)
Ltd. or any officer nominated by the Chairman-cum-Managing
Director, HSCC (India) Ltd. to act as Engineer from time to time.

C) Site Incharge means the HSCC incharge of work designated by the
Engineer

d) "Month™ and "Year" and all dates shall be calculated according to
the Gregorian Calendar.

Insurance of Works

All Insurances referred to in General Conditions shall be effected with an
Indian Insurance Company incorporated and registered in India. All
insurances and labour license to be submitted before commencement of
works. Depending upon the case, the insurance cover may be required
either together for the whole work or separately for both the parts.

Guarantees

Performance Guarantees, Advance Payment Guarantee, Retention money
Guarantee and any insurance policies entered into by the Contractor under
the terms of the Contract, shall stipulate that the proceeds of any claim shall
be payable to Employers.

Certificates and Payments:

a) Maximum of 10 % (ten prevent) of the tendered amount shall be
paid as Mobilisation Advance at 10 % (ten percent) simple interest
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b)

d)

can be sanctioned to the contractor on specific request as per terms
of contract.

The mobilisation advance shall be against a bank gurantee from any
Nationalised / Scheduled bank for equal amount plus 10 % (ten
percent) of that equal amount in the form annexed (Annexure — F).
The advance should be released in not less than two instalments. The
first instalment of such advance shall be released by Engineer to the
contractor on a request made by the contractor to the Engineer in this
behalf. The second and subsequent instalments shall be released by
the Engineer only after the contractor furnishes a proof of the
satisfactory utilisation of the earlier instalment to the entire
satisfaction of the engineer. The interest on advance shall be
calculated from the date of payment to the date of recovery, both
days inclusive.

The recoveries should be made after 10 % of work is completed and
the entire amount together with the interest shall be recovered @ 14
% (approx.) from the RA Bills by the time 80 % of the work is
completed.

The Contractor shall submit to the Engineer after the end of each
month a detailed statement including measurements showing the
estimated contract value of the Permanent Works executed up to the
end of the month together with particulars of other amounts to which
he is entitled under the Contract.

The statement shall be submitted on a printed proforma (prepared at
the cost of the Contractor) approved by the Engineer along with soft
copy of the same in a CD/Pen drive.

The Contractor shall be paid monthly, on the certification of the
Engineer, the amount due to him which shall be the sum of the
following amounts:

) Subject to and in accordance with Clause 21 of these Specific
Conditions, the estimated value of the Permanent Works
executed upto the end of the previous month less retention
money named in the Bid, and

i) 75 % of the value of materials expected to be consumed
within 3 months of its delivery at site for Permanent Works
on the site provided the Engineer is satisfied that the amounts
for such materials are reasonable bearing in mind the
requirements of Works, less deductions, if any as per Clauses
33(f) and 37of these Specific Conditions and other contarct
conditions.
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9) Mobilisation Advance under 33.0 (a) can be drawn up to two months
from the date of order to commence the work.

h) Retention Money at the rate of 10% (ten percent) shall be deducted
from each interim certificate subject to the maximum of 5% (Five
percent) of the contract price after approval by engineer.

)] The Retention Money shall, subject to Clause 60.6 (a) & 60.6 (b) of
General Conditions of Contract, become due and shall be paid to the
Contractor when the Engineer shall issue the Taking Over certificate
notwithstanding that at such time there may be outstanding claims by
the Contractor against the Employer, provided always that if at such
time there shall remain to be executed by the Contractor any Works
ordered during the Defect Liability Period pursuant to Clause 49.1,
49.2, 49.3, 49.4 and 50.1 of the General Conditions hereof, the
Employer shall be entitled to withhold payment until the completion
of such Works as much of the Retention Money as the Engineer may
in his absolute discretion think fit.

1) Payment against each monthly R/A bills upon each of the Engineer's
certificates shall be made by the HSCC (I) Ltd. acting for and on
behalf of Employer or by the Employer directly within 30 working
days after such certificate has been issued by the Engineer.

However, 75% of the estimated amount as determined by the
Engineer of the payment due against the monthly running bill shall
be paid within 10 (Ten) working days after certification by the
Engineer in the approved format and complete in all respects.

k) The Engineer may at any time make any corrections or modifications
to any certificate, which shall have been issued by him and shall
have power to withhold any certificate if the Works or any parts
thereof are not being carried out to his satisfaction.

) The responsibility for making the payments or meeting other
obligations to the Contractor in respect of all Works as certified by
the Engineer shall be that of the Employer and not of the Engineer.

m) After completion of work and prior to final payment, the contractor
shall furnish to the engineer, a release of claim against the Employer
arising out of contract, other than claims specifically identified,
evaluated and excepted from the operation of the release by
contractor.
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P)

q)

Contractor has to submit break up of BOQ rate to facilitate approval
of interim payment by the Engineer. However final decision on
break up of rates to be paid in parts will be taken by Engineer

Monthly bill not submitted in approved formats will not be accepted.

Ordinarily running payments shall be made monthly as per terms of
contract but payment shall not be made if the amount of the running
bill is less than half the average monthly value of contract, i.e.
contract value divided by stipulated period in months. This
supersedes all other payment terms.

In case works are delayed due to default by the Contractor, an
amount of Rs. 2,00,000/- per month or part thereof shall be deducted
from the payments due to the contractor and shall be reimbursed to
the consultant. This is in addition to any other damages / penalties on
account of delay due to default of the contractor, as mentioned in the
contract.

34.0 Settlement of Disputes - Arbitration

Sub Clause 67.1, 67.2, 67.3 and 67.4 of G.C.C. shall be followed.

35.0 Address

a.

The address of the Employer is as follows :
Director, PIMS Society, Garha Road, Jalandhar
The address of the Engineer is as follows

Dy. General Manager (PG-111),

HSCC (India) Ltd.,

Plot - 6 (A), Block - E,

Sector - 1,

Noida, Uttar Pradesh - 201 301.

The address of the Contractor is
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36.0

36.1

36.1.1

36.1.2

36.1.3

36.1.4

36.1.5

36.1.6

36.1.7

THE FOLLOWING SHALL BE READ IN ADDITION TO CLAUSE
34.1 TO THE GENERAL CONDITIONS

Labour

Engagement of Labour

The contractor shall make his own arrangement for engagement of all
labour, local or otherwise, and, save insofar as the contract otherwise
provides, for the transport, housing, feeding and payment thereof.

Supply of water

The contractor shall provide at his own cost adequate quantity of drinking
water on the site to the satisfaction of the Engineer’s Representative for the
use of contractor’s and the Engineer’s staff and work people, sub contractor
and site visitors.

Alcoholic Liquor or Drugs

The Contractor shall not import, sell, give, barter or otherwise dispose of
any alcoholic liquor, or drugs, or permit or suffer any such importation, sale,
gift, barter or disposal by his sub-contractor, agents or employees.

Arms and Ammunition

The Contractor shall not give, barter or otherwise dispose off to any person
or persons, any arms or ammunition of any kind or permit or suffer the same
as aforesaid.

Festivals and religious Customs

The Contractor shall in all dealing with labour in his employment have due
regard to all recognised festivals, days of rest and religious or other customs.

Epidemics

In the event of any outbreak of illness of an epidemic nature, the contractor
shall comply with and carry out such regulation, orders and requirements as
may be made by the government, or the local medical or sanitary authorities
for the purpose of dealing with and overcoming the same.

Disorderly Conduct, etc

The Contractor shall at all times take all reasonable precautions to prevent
any unlawful, riotous or disorderly conduct by or amongst his employees
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36.1.8

36.1.9

36.1.10

36.1.11

and for the preservation of peace and protection of persons and property in
the neighbourhood of the works against the same.

Observation of legislation etc.

The Contractor shall at all times during the continuance of the contract
comply fully with all existing Acts, regulation and bylaws including all
statutory amendments and re-enactments and acts that may be passed in
future either by state or the central Government or local authority, including,
Indian Workmen’s compensation act, Contract labour ( Regulation and
Abolition ) Act 1970 and equal remuneration Act1976.Factories Act,
Minimum wages Act, provident fund regulations, Employees Provident
Fund Act and Schemes made under same act, Health and sanitary
arrangements for workmen, Insurance and other benefits and shall keep the
employer indemnified in case any action is commenced for contravention by
the contractor. If the Employer is caused to pay or reimburse any amount for
non-observance of the provision of this clause on the part of the contractor
the engineer shall have the right to deduct from any moneys due to the
contractor or recover from the contractor personally any sum required or
estimated to be required for making good the loss or damage suffered by the
Employer. All registration and station inspection fees if any in respect of his
work pursuant to the contract shall be to the account of the contractor.

Fair Wages

The contractor shall pay the labours engaged by him on the work not less
than a fair wages, which expression shall mean, whether or time or
piecework, the respective rates of wages as fixed by the public works
department as fair wages for the area payable to the different categories of
Labourers or those notified under the minimum wages act for corresponding
employees of the employer whichever may be higher.

The contractor shall notwithstanding the provisions of any contract to the
contrary, cause to be paid a fair wage to the labourers indirectly engaged on
the works including any labour engaged by subcontractor in connection with
the said works as if the labourers have been immediately employed by him.

Notices

The Contractor shall before he commences the work display and correctly
maintain in clean and legible condition at a conspicuous place on the site
notices in English and in a local language spoken by the majority of the
workers, stating therein the rate of wages which have been fixed as fair
wages and the hours of work for which such wages are earned and send a
copy of such notices to the Engineer.
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36.1.12

36.1.13

36.1.14

36.1.15

36.1.16

36.1.17

36.1.18

Wage Records

The Contractor shall maintain records of wages and other remuneration paid
to his employees in such form as may be convenient and to the requirement
of the Employer/Engineer and the conciliation officer (Central) Ministry of
Labour, Government of India, or such other authorised person appointed by
the central or state government and the same shall include the following
particulars of each worker:

)] Name works number and grade

i) Rate of daily or monthly wage.

I11)  Nature of work on which employed.

IV)  Total number of days worked during each wage period.

V) Total amount payable for the work during each wage period.

VI)  All deduction made from the wage with details in each case of the
ground for which the deduction is made.

VII)  Wage actually paid for each wage period.

The contractor shall provide a wage slip for each worker employed on the
works.

The wage record and wage slips shall be preserved for least 12 months after
the last entry.

Inspection of wage Records

The contractor shall allow inspection of the aforesaid wage records and
wage slip to the engineer and to any of his workers or to his agent at a
convenient time and place after due notice is received, or to the Employer or
any other person authorised by him on his behalf.

The Employer and the Engineer or any other person authorised by them on
their behalf shall have power to make enquiries with a view to ascertaining
and enforcing due and proper observation of the fair wages clause. He shall
also have the power to investigate into any complaint regarding any default
made by the contractor or sub-contractor in regard to such provision.

The Employer shall have the right to deduct from money due to the
contractor any sum required or estimated to be required for making good the
loss suffered by a worker or workers by reason of non payment of the
aforesaid fair wage, except on account of any deduction that may be
permissible under any law for the time being in force.

Representation of parties
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36.1.19

36.1.20

(1 A workman shall be entitled to be represented in any investigation or
enquiry under this clause by :-

@) An officer of a registered trade union of which he is a
member.

(b) An officer of a federation of trade union to which the trade
union referred to in previous sub-clause is affiliated.

(c) Where the worker is not a member of any registered trade
union, by an officer of a registered Trade union connected
with or by any other workmen employed in the industry in
which the workers is employed.

(i)  The contractor or sub-contractor shall be entitled to be represented in
any investigation or enquiry under this clause by an officer of an
Association of Employers of which he is a member.

(i)  No party shall be represented by a legal practitioner in any
Investigation or enquiry under this clause, unless all parties agree.

Safety Provision

The contractor shall comply with all the precautions as required for the
safety of the workman by 1.L.O convention (NO.62) as far as they are
applicable to the contract. The contractor shall provide all necessary safety
applications, gears like goggles, helmets, masks, etc. to the workmen and
the staff.

The contractor shall be responsible for observance by his sub contractor of
the forgoing provisions

Footwear

The contractor shall at his own expense provide footwear for all labour
engaged on concrete mixing work and all other type of work involving the
use of tar, cement, etc. to the satisfaction of the Engineer or his
Representative, and on his failure to do so the Employer shall be entitled to
provide the same and recover the cost from the Contractor

The contractor shall deliver to the Engineer’s representative at his office on
the site a return in detail in such form and a such interval as the
Employer/Engineer may prescribe showing the supervisory staff and the
number of the several classes of labour from time to time employed on the
site.
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36.2

36.2.1

37.0

38.0

Escalation

No Escalation shall be payable in price on account of labour, material
(General), POL and / or any other account. Also no variation/escalation
shall be payable on account of time over run if any in completion.

Subsequent Legislation

If, after the date seven days prior to the latest date for submission of Bids for
the Works, there occurs changes to any National or State Statute, Ordinance,
Decree or other law or any regulation or bye-law of any local or other duly
constituted authority or the introduction of any such statute ordinance, etc.
which causes additional or reduced cost, the same shall be certified by the
Engineer and shall be paid by or credited to the Employer and the Contract
Price adjusted accordingly. Notwithstanding the foregoing such additional
or reduced cost shall not be separately paid or credited if the same shall
already have been taken into account in the indexing of any inputs to the
price adjustments formula in accordance with the provisions of Sub-Clauses
(1), (2), (3), (4) and (5) of this Clause.

The following items are not to be included in the price adjustment
calculations:

a. Liquidated Damages.

b. Retention money withheld and released.

C. Advance payments in the form of loan and their repayments.

d. Value of any additional or varied work valued at current price.

e. Payment to nominated subcontractors included as "Provisional

sums" or "Prime cost" items in the Contract Price.
Taxation

The Contractor shall pay all taxes, duties, levies, work contract tax, Building
and other Construction Workers Cess etc. of the Government provisions of
the Income tax Act or as per the advice of the Income Tax Authority.
Deduction of Income tax/ Works Contract tax/ other taxes, duties, cess shall
be made from each certificate of payment as per the relevant provisions of
the Income tax Act or as per the advice of the Income tax Authority/ other
Competent Authority.

Co-ordination Meeting
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38.1

39.0

39.1

39.2

The Contractor shall be required to attend co-ordination meetings with the
Engineer, the Consultant and the other Contractors during the period of
Contract as instructed by the Engineer. All costs incidental to such
interaction shall be to the Contractor's account and no claim will be
entertained by the Employer/Engineer on this account.

Engineer’s visit to site

The contractor/his representative shall be required to be present during
periodical site visit of the engineer along with all the drawings and details
required by the engineer. The contractor will make all the places accessible
for the smooth visit of engineer at site. The contractor will take all
permissions and to make all the arrangements for visit of any place or any
local authority concerned related to the works.

Special Applications
Site Information

The proposed Site for the Construction of Nursing College & National
Level Physiotherapy Workshop at Government Medical College, Patiala,
Punjab.

Site Development

a) Proper arrangement of security, safety, transportation, manpower, lighting
arrangement to be maintained during execution of works.

b) For rapid execution of work, contractor has to arrange their own plant
and others machinery, tools and tackles needed for the work as given in
the submitted PQ document.

¢) For rapid execution of work, contractor has to arrange their own tower
crane, batching plant and other machinery, tools and tackles needed for
the work as given in the submitted PQ document.

d) As directed by Engineer proper barricading to be made so that
surrounding area is free from disturbances. The specifications of
barricading to be got approved by Engineer. External face of barricading
to be nicely painted and written the name of employer, consultant &
project only. No sign board of contractor is allowed unless permitted by
engineer in writing.

e) For diversion of underground services proper arrangement to be made
by the contractor with the approval of the engineer.
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39.2.1

39.2.2

39.2.3

b)

Statutory Requirements

Contractor is responsible for obtaining approval from local electrical
inspector and others local Statutory requirements if any from local
Authorities and any structure made / to be made of work, which is not in the
approved plan, by the local authority. All the statutory expenditure incurred
towards payment to the local body for getting local Electric inspector, for
Employer will be reimbursed on the production of proof of payment. The
contractor will be promptly extended all assistance in this connection.

Contractor's Working Area

Suitable working area will be provided by the Engineer to the Contractor.
The Contractor may have to carry out some cutting / filling work for making
his working area. The cost of all such Works shall be deemed to have been
included in the rates and prices quoted for the Works and no extra payment
shall be made on this account.

Contractor's Temporary Structures

The Contractor may, at his own expense and subject to the approval of the
Engineer and statutory authorities, construct offices, stores, Workshop in the
area allocated to him and remove the same as per the orders of the Engineer
on completion of Works. The Contractor shall furnish such details of his
Temporary Works as may be called for by the Engineer and the Contractor
shall satisfy the Engineer as to their safety and efficiency. Engineer may
direct those Temporary work which he considers unsafe or inefficient be
removed and replaced in a satisfactory manner. The Contractor shall
immediately follow Engineer's directions/instructions.

The Contractor shall make his own arrangement at his own expense for
labour camp / accommodation of his labour and staff and their conveyance
to Site as no workers/ staff shall unless with the specific approval of the
Engineer be allowed to stay within the Site. Gate passes shall be issued by
the Engineer to authorise the Contractor's staff and workers to enter the Site.

Procurement of Various Materials

The Employer will not supply any construction materials required for the
Works under this Contract. The Contractor must, therefore, make his own
arrangements for timely procurement of various materials including steel
and cement. Prior approval of each and every material including steel,
cement, aggregate, bricks, etc or any other fittings & fixtures to be taken
from engineer before its procurement to site. However in case of excessive
delay in procurement of various materials, the engineer may also take
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39.2.4

39.2.5

39.2.6

39.2.7

39.2.8

decision of procurement of material directly and the cost will be recovered
from the contractor..

Water Supply & Power Supply

The Contractor shall make his own arrangement for water supply at Site for
drinking as well as construction purposes at his own cost. The Contractor
shall also make his own arrangements for power supply at Site for
construction, testing & commissioning of all services and general use at his
own cost.

Non-availability of power supply and/or water from whatever source shall
not entail any additional claims or extension of Contract period in this
account. The contractor will provide water & electricity to the Engineer’s
office free of cost for the required quantity by the engineers site office.

Site office

A reasonably furnished site office accommodation having a sample room,
AC meeting room, staff rooms alongwith toilets & pantry with file storage
facility alongwith computers & printers and its consumables, a telephone
with STD facility including transportation facility to be made available as
per requirements given by the Engineer. Electricity & drinking water will
have to be provided by the contractor at his own cost for the site office.

Temporary Fencing

The Contractor shall at his own expense, erect and maintain in good
condition temporary fences all around the working premises as per
approved specifications by Engineer. After the successful completion of
work all the temporary fencing will be dismantled/removed by contractor
and all the dismantled/removed material from here shall be the property of
the contractor.

Mix Design of Concrete

The contractor shall carry out the mix design for the relevant item of
concrete from a reputed institution/laboratories as approved by the Engineer
at his own expenses within 15 days from the Notification of award. Prior
approval of engineer is to be taken before the samples (cement, coarse &
fine aggregate) sent to the Institution for the Mix design. The decision of
engineer shall be final and binding for above. The design mix required may
with or without admixtures.

Testing of Materials
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39.2.9

39.2.10

39.3 (a)

All materials used in the works shall be subject to inspection and test. The
contractor shall carry out sampling of such materials and making of concrete
test cubes as per he appropriate Indian Standards and as directed by the
Engineer. The contractor shall deliver the samples of material and concrete
test cubes to the site office of the Engineer at site office/site testing lab in a
manner as directed by engineer who will inspect teh same and then order for
testing of materials and concrete cubes.

The Contractor shall arrange for testing of materials normally in site testing
lab but samples may be sent outside testing laboratories if necessary. The
delivery of the samples shall be undertaken by the Contractor. The cost and
charges for sampling of materials and concrete cubes and delivering the
same to the office of the Engineer and/or other places including all
incidentals in connection with the same as directed by the Engineer and the
testing charges there of shall be borne by the Contractor and shall be
deemed to be included in the rates and prices quoted in the Bill of
Quantities. The results of the tests carried out shall be binding on the
Contractor who shall comply with any rectification measures that the
Engineer may deem fit and order to be executed by the Contractor as a result
of testing.

Approval of Samples prior to use

The Contractor shall submit the samples of all materials, (whether in list of
approved make or not in list of approved make) he proposes to use in the
Works for prior approval of the Engineer. A sample room shall be
maintained at Site in which all approved samples shall be kept for
comparison with materials being used at Site.

Bar Bending Schedule

Contractor shall prepare bar bending schedules in the prescribed Performa
as approved by the engineer for prior approval of the Engineer. However,
the approval does not relieve the contractor from his liability for bending,
placing and binding reinforcements as per the approved drawings.

Working drawings/ shop drawings/Design :

The drawings supplied by the engineer have been listed in the tender
documents.

These drawings are indicating for the purpose of detailing the intent and
requirement of the contracts. The contractor shall take into consideration by
space allocated for equipments before ordering them to ensure that the
equipment would fit in the space provided with necessary clearances
required as per the relevant standard/ manufactures recommendations.
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Structural and architectural drawings will be provided by HSCC however to
ensure the uninterrupted progress of work and timely completion, the
contractor will do further detailing as per site requirement at his own.

Detailing and shop drawings of all services will have to be done by the
contractor based on the schematics and other details provided by HSCC or
local authorities. The work will be executed by the contractor based on the
approved drawings from the concerned authority and accordingly contractor
will be responsible for obtaining final NOC/clearance from concerned
authority.

The contractor shall submit to the Engineer for approval details of all
proposed equipments, accessories, equipment characteristics and capacity
details of all equipment, accessories and devices etc. as per the
specifications and required by the Engineer.

In case there is delay in any drawings and design viz shop drawings, as
made drawings, etc in preparation, design, quality, submission, etc HSCC
may ask the contractor to change the design consultant immediately or get
the same done on risk and cost of the contractor.

These drawings and details shall also contain details of construction, size,
arrangement, operating clearances, performance characteristics and capacity
of all items of equipments and also details of all related items of work by
other discipline.

All drawings to be signed by authorised contractor’s representative with
name, seal and date before submission to Engineer.

"AS MADE" Drawings

The Contractor shall supply two complete sets of "As Made" Drawings on
polyester tracing film 75 micron thick and also on computer pen drive and
three prints showing details of all the Works as executed. The drawings and
prints shall be delivered to the Engineer within one month of completion of
the various Sections of the work or at such other times as directed by the
Engineer. The drawings shall be fully dimensioned with the Engineer's
standard title block or as approved by the Engineer. The cost of making the
"As Made" drawings shall be deemed to be included in the rates quoted in
the Bill of Quantities.

Monthly Progress Photographs

The Contractor shall supply to the Engineer a pen drive, negative and three
prints of colour progress photographs in good quality aloum with two copy
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at site and one copy at HSCC Head Office of such portions of the work in
progress or completed works every month end or as directed by the
Engineer. The pen drive, negative and the photographs shall become the
property of the Employer. The photographs shall be of approximate size 169
mm X 115 mm each. The photographs shall be mounted in albums approved
by Engineer and shall be suitably inscribed and captioned. The albums in a
chronological order shall be handed over to the Engineer. No pen drive
prints or the negatives may be supplied to any persons without the authority
of the Engineer. All photographs to be taken from digital camera and
software to be provided for transformation it to the computer. The
photographs may be up to 100 nos per month as required by engineer. An
amount of Rs.10,000/- will be deducted from running bill for non-
submission of photographs as required.

Programme of Work and Progress Reports

The Contractor shall submit to the Engineer within two weeks of the Award
of the Contract, six copies of detailed Schedule showing in an approved
form the estimated dates of commencement and completion of different
parts of the Works including the expected dates for completion of the
various Sections of the Works. The detailed Schedule shall be such as it can
be updated quarterly or as directed by the Engineer. Six copies of the
revised Schedule shall be supplied to the Engineer as and when it is revised.
The schedule will be in two parts. The first part will consist of schedule for
detailing & preparation & submission of shop drawings and second part of
schedule for execution. The schedule will be only detailing of original
schedule submitted alongwith tender.

The Contractor shall submit to the Engineer before the second day of every
week, a progress report for the preceding week showing the upto date
progress and progress during the preceding week on all items of each
section of the Works in relation to and in consideration of the detailed
Schedule.

Metric Units
Metric units have been used in the specifications and on all the drawings.

If any materials described in the Contract or ordered by the Engineer are
described by dimensions in the metric units and the Contractor can not in
accordance with the Contract, procure such materials in the measure
specified in sufficient time to avoid delay in the performance of his other
obligations under the Contract, but can obtain such materials in other
measure to dimensions approximating to those described in the Contract or
ordered by the Engineer, then the Contractor shall henceforth give notice to
the Engineer of these facts stating the dimensions to which such materials
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39.8.1.1

39.8.1.2

are procurable in the other measure. As soon as practicable after the receipts
of any such notice the Engineer shall give an order to the Contractor which
shall either

@) Direct the Contractor to supply such materials to the dimensions
stated in his said notice to be procurable instead of the dimensions
described in the Contract or originally ordered by the Engineer, or

(b) Direct the Contractor to make some other variation whereby the need
to supply such materials to the dimensions described in the Contract
or originally ordered by the Engineer will be avoided.

Field Materials Testing Laboratory

The contractor shall provide, furnish, man and maintain a laboratory at his
own cost for the Testing of bricks, concrete cubes, construction materials,
soil and any other material in accordance with (Indian Standards and CPWD
norms etc) the directions of engineer.

Whenever directed by the engineer the contractor shall permit other
contractors working for the employer on the project to use field testing
laboratory on payments as fixed by the engineer. Such payments will be
made directly by the other contractor using the laboratory.

The laboratory shall be equipped and manned by the contractor at his own
cost with all necessary apparatus to carry out the above mentioned tests in
accordance with relevant Indian Standards or equivalent approved standards.

1) Cement testing :

Tests for fineness, strength, setting time and soundness in
accordance with IS : 4031.

ii.) Concrete Testing :

Test for workability, proportions, density and strength in accordance
with IS : 516 and 1199. In particular the cube testing machine shall
be capable of exerting a slowly applied force up to 200 tonnes and
the platens shall be suitable for crushing both 150mm and 200mm
cubes. A vibrating table of suitable design shall be provided for
compaction of cubes.

iii.)  Aggregate testing :

In accordance with IS : 2386 (part | to VIII) for the following tests
on both fine and coarse aggregates :
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39.8.14

39.8.15

40.0

41.0

a. Sieve analysis

Determination of bulk density and voids on fine aggregates only

c. Determination of moisture content, specific gravity and
absorption on coarse aggregates only

d. Determination of specific gravity and absorption

=3

The contractor shall carryout inspection, testing, checks and also shall
maintain records of inspection, testing & checks of material, works, and
activities related to construction works in the 1SO 9001 quality system
formats, checklists, etc to be given by consultant during execution period.
After getting approval from the Engineer, the contractor shall print at his
own cost all forms, tables, formats, etc.

The laboratory shall be connected to the main water and electricity services.
It shall also be supplied with portable gas equipment.

On completion of the Maintenance period, the laboratory is to be dismantled
and removed from site. The dismantled material and equipment shall be the
property of the contractor.

Rates/Prices

The quoted rates/prices for the items shall be complete in all respect
including all labour, material, plant and machinery, tools and tackles,
batching plant for RCC work including water & electricity, all taxes, duties,
levies, octroi, statutory levies applicable from time to time and others as
specified in SCC etc. The contractors attention is invited towards different
floor finish and their respective finish levels as indicated in architectural
drawings, and nothing extra will be payable for additional mortar bed
required to achieve uniform finished levels. The Contractor should quote
his rates/prices accordingly for the complete items in all respects.

Compliance of Statutory Obligations for obtaining completion
Certificates:

The Contractor shall comply all the statutory obligations and obtain all
required clearances to implement the project without any financial
repercussions to HSCC/Employer and ensure all follow up actions with the
local authorities in this respect for smooth completion of the project. All
statutory charges to get any NOC, clearances from local authorities to be
obtained by the contractor and the charges towards the NOC shall be
reimbursed after submitting the bills/documentary evidences along with RA
bills/final bill. The contractor is required to obtain all NOC, completion &
Occupancy certificates from respective local bodies as under:
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44.0

45.

i) Pollution control board, ii.) Environment clearance, iii.) NOC from fire
department, iv) lift licence, v) Chief Electrical Inspector CEA, vi) Municipal
authority/PUDA, vii.) Airport authority, viii.) Tree cutting, ix.) Explosive
department, x) Jal board/municipal authority for water and sewer
connection, xi) And any other statutory requirement to occupy the building
and run the services in all respect. Contractor shall organise all inspections
of concerned authorities & obtain the NOC’s within the time for completion.

The contractor is required to submit the relevant drawings like
completion Drawings and any other statutory documentary
requirements of local bodies in copies as per requirement to obtain the
above etc. at their own cost.

Incentive for early completion

In case, the contractor completes the work in all respect ahead of scheduled
completion time , a bonus @ 1% ( one percent ) of the Contract value per
month computed on per day basis, shall be payable to the contractor, subject
to a maximum limit of 5% ( five percent ) of the tendered value. The amount
of bonus, if payable, shall be paid along with final bill after completion of
work.

Unpriced Bids

The unpriced copies of the purchase orders of major items/equipments and
of subcontracts placed by the Contractor shall be furnished to the Engineer.

Milestones

The milestones, bidders must include in the network / PERT chart are as
under :

. Completion of RCC structure including terrace and mumty level slab
— 6 calendar months from the date of start of works.

1. Commissioning of Electrical & HVAC systems — 11 calendar
months from the date of start of works.

The contractor shall submit mile stones for procurement of all the bought
out items and completion of all the major activities including details of
manpower proposed to be engaged for each activity.

Approval of Make / agencies

a. Engineer may add any equivalent approved make with price
adjustment
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b.

In case of non availability /monopolistic attitude of any approved make
engineers decision to introduce any other make shall be final with
suitable price adjustment.

c. Approved make of same item under different sub-heads are

interchangeable.

d. The same criteria for approval of electrical, HVAC, plumbing, fire
fighting works and other specialised agency will be followed as per
undertaking submitted by the contractor during pre qualification.

RCC WORKS

Suitable batching plant with pumping arrangement for a minimum three
storey building to be installed at site for the all RCC works. In case break
down of the batching plant, suitable alternative arrangement like RMC to be
made by the contractor to avoid any interruption in RCC works. The
alternative arrangement of RMC plant with advance engineer’s approval of
design mix to be kept ready for such emergency so that RCC can be readily
available within 12 hrs of breakdown of batching plant.

Extra/Substituted items: The items shall be analysed based on following
norms :

a)

b)

d)

Any extra item/non schedule item will first be analysed based on the
similar items existing in the BOQ under any sub heads. Components of
any similar item nearest to the non schedule item will be decomposed to
get the various sub components of material and manpower. The item
will again be composed on the basis of requirements taking other
components from DAR and rates.

Components of material, manpower, wastage, profit, sundries, etc will
be taken from CPWD latest DAR

In absence of similar item and In case the components are not available
in DAR, the same will be taken from actual observations made and
recorded at site. A register to be made for such actual observations to be
jointly signed each day of observations and put up to the engineer
alongwith analysis for approval.

Actual market rates of the material and bought out items at the time of
execution of activity will be verified by the site incharge of HSCC based
on the rates submitted by the contractor alongwith his claim for extra
items after due consideration for all the project discount on the market
rates of any item.
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e) Contractor’s profit on extra items will be as per CPWD norms or 15%
only in case the item in any forms in not available in DAR.

f) The analysis of items enclosing actual observation sheets, photocopy of
pages of DAR, original paid bills and vouchers to be submitted at site.

g) Labour rates will be taken from local body /collector rates of that area
for minimum wages

The claim and analysis will not be accepted unless proper analysis with
supporting documents are submitted.

No extra item will be paid unless prior administrative approval of engineer
is taken in writing for its execution with tentative rates and total cost
involved.

Financial capability : The contractor must have the financial capability to
continue the work uninterrupted at site in case the payment is delayed up to
4 (four) months due to any reason.

No time extension will be considered for delay in payment upto four
months.

Details required along with submission of running/final bills

Clause 33.0 under Certificates & Payment contractor is required to submit
following details/documents along with every running/final bill without
which bills will not be processed.

Bills of every section of work as provided in BOQ to be prepared separately
and submitted all together. In case there is no billable amount of any section
of work, the same should be clearly indicated zero value during the period
of bill.

Complete measurement details along with location of each measurement
should be clearly indicated.

Authorised representative of contractor with name & seal to sign on each
page of bill submitted.

Carryover and brought forward for each & every quantity to be indicated in
the bill.
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15.

The running bill should contain the measurement of items executed during
the period of bill. Full measurement may be given in pre final/ final bill. The
measurement of all concealed items should be made before covering them.

All the copy of challan of materials, bills and test certificates specially of the
items on which secured advance has been claimed , steel, cement, sand,
aggregates, bricks, any plumbing material, Aluminium, waterproofing
material etc. should be submitted alongwith the every bill.  Actual
measurement of secured advance to be submitted for verification of
Engineer. Rate of secured advance material to be verified by Engineer
independently. Secured advance on approved make material will only be
payable.

Manufacturer Catalogue for aluminium and other items for verification of
standard unit weight and checking that material is as per specification
should be submitted.

Weight slip of reinforcement steel and aluminium and any other material as
required by Engineer Representative from authenticated source like Dharam
Kanta should be submitted.

The computerised soft copy of the entire bill shall be submitted alongwith
the bill.

Correction as made by Engineer Representative should be incorporated by
the contractor and corrected copy in three copy should be submitted for
payment. Date of submission of bill will be reckoned from the date of
submission of corrected bill.

Material consumption statement should be submitted alongwith every bill.

Bill should be indexed properly and each page and correction if any should
be signed and stamped by the authorised representative of he contractor and
acceptance should be given.

Copy of challan of submission of PF & ESI and any other relevant as
required from time to time should be submitted.

Contractor shall maintain a check list at site duly marked on drawing for the
items/works already measured till previous bill should be submitted
alongwith the bill.

Register for steel, cement, water proofing material, concealed item etc.
should be maintained at site in the standard format of CPWD duly modified
by Engineer Representative as per requirement. Monthly statement should
be submitted along with the bill.
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18.

19.

20.

21.

22,

23.

Power of attorney of authorized person on behalf of contractor to be
submitted. Contractor must ensure that all papers /Measurement book to be
signed by authorized person with measurement date, date of start & date of
completion etc.

Copy of duly certified bank guarantee from bank, performance BG,
insurance policies as required in terms of contract to be enclosed with first
RA bill.

All overwriting, alterations have been countersigned by the authorized
person with date.

Approval of extra item if any conveyed to be enclosed.

Contractor must ensure, in case of time extension, confirmation of extended
validity of insurance, performance BG upto Defect liability period as per
contract and a copy of approved time extension to be submitted.

Contractor must authorise their representatives competent for verification of
measurement at site and these person should be available at site.

Contractor is required to submit all test certificates of items claimed in bill
for payment or for secured advance payment. Any item not meeting the test
criteria’s will not be considered for payment.

All the pages and enclosures of bills to be stamped with name and
designation of the person with full signature of contractor’s and HSCC’s site
incharge before submission to the engineer.

In addition to above any other document and details as required for checking,
verification and timely processing of bill.

50. Terms & Conditions of Pre-qualification

All the terms & conditions & prequalification criteria of prequalification document
of invitation of prequalification are to be strictly complied during tenancy of
contract.
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2.0

2.1

2.2

ADDITIONAL SPECIFIC CONDITION OF CONTRACT
AND

SPECIFICATIONS

RELATING TO CIVIL, PLUMBING & FIRE-FIGHTING
WORKS

General

The following Additional Specific Conditions and specification shall be read
in conjunction with General Conditions of Contract and Specific Conditions
of Contract. If there are any provisions in these Additional Specific
Conditions which are at variance with the provisions in the above mentioned
documents, the provisions in these Additional Specific Conditions shall take
precedence.

These additional specific conditions and specification shall be considered as
an extension and not as a limitation of obligation of the preference.

* The CPWD General Specification for Electrical works: Part V Down
Comer System for fire fighting-1985. Termination used in the bid
shall also be accordance with CPWD.

* For items not covered in CPWD Specification, the work shall be
done as per the latest relevant IS Code of practice.

* For item not covered by any of the above the installation shall be
done as directed by the Engineer and as per sound engineering
practices.

Scope of Contract

The scope of work covers the supply, erection, testing and commissioning of
the Civil, Plumbing, Fire Fighting & Electrical Systems, Air- conditioning
& Landscaping works which also includes testing and commissioning of
components and accessories.

* Civil works, plumbing & Fire Fighting works, Fire Alarm System.
* Electrical works.

The work shall be carried out in conformity with the plumbing drawings and
the requirement of architectural, electrical, structural, and other specialised
service drawings by the agency approved by Engineer..
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3.0

3.1

3.2

4.0

4.1

4.2

4.3

The Contractor shall make provision of hangers, sleeves, structural openings
and other requirements well in advance to hold up progress of the
construction schedule.

The said Contract comprises of furnishing of all materials, equipment,
labour & transportation etc. necessary to render the installation fully
operational as per the intent of specification and drawings, including any
necessary adjustment or corrections. The installation shall be all in
conformity with local laws covering such installation.

Contract Drawings

The drawings issued with the Bid are diagrammatic only and indicate the
extent and general arrangement of the installation. Drawings shall not be
scaled.

The Contractor shall follow the Bid drawings for preparation of his Shop
drawings and for subsequent installation work. He shall check the drawings
of other services to verify spaces in which his work will be installed. The
Contractor shall examine all Architectural, Structural, Plumbing and other
services drawings before starting the work and report to the Engineer any
discrepancies and obtain clarification. Any changes found essential to
coordinate installation of this work with other services, shall be made with
prior approval of the Engineer.

Shop Drawings

With in four weeks after Award of the Contract, the Contractor shall furnish
for approval of the Engineer, three sets of detailed Shop drawings of all
equipment and materials required to complete the work as per specifications.
These drawings shall contain details of construction, size, arrangement,
operating clearances, performance characteristics, and capacity of all items
of equipment, as also the details of all related items of work of other trades.
All shop drawings to be made in accordance with latest fire safety norms
&to be got approved by the authorities before it is finally approved by
Engineer before start of work.

All drawings necessary for assembly, erection, maintenance, repair and
operation of the equipment shall be furnished and different parts shall be
suitably numbered for identification and ordering of spare parts.

When the Engineer makes any amendments in the above drawings, the
Contractor shall supply fresh sets of drawings with the amendments duly
incorporated, along with the drawings on which corrections were indicated.

HSCC/PG-III/PIB/PAT-SCC/2011 (2) Vol-lI SCC-Page - 37



4.4

4.5

4.6

4.7

4.8

5.0

5.1

5.2

No material or equipment may be delivered or installed at the job Site until
the Contractor has in his possession, the approved Shop drawings for that
particular material or equipment.

After approval of the drawings by the Engineer, the Contractor shall further
furnish six sets of Shop drawings for the exclusive use of and retention by
the Engineer.

Approval of drawings by the Engineer shall not relieve the Contractor of
any part of his obligation to meet all the requirements of the Contract or of
the correctness of his drawings. The Engineer's approval of specific item
shall not mean the approval of the assembly of which it is a component. The
Contractor shall be responsible for and is to bear the cost for all alternations
of the works due to discrepancies or omission in the drawings or other
particulars supplied by him, whether such drawings have been approved by
the Engineer or not.

Where the work of the Contractor has to be installed in close proximity to,
or will interfere with the work of other trades, the Contractor shall assist in
working out the space conditions to make a satisfactory adjustment. If so
directed by the Engineer, the Contractor shall prepare composite working
drawings and sections to a suitable scale not less than 1:50, clearly showing
how his work is to be installed in relation to the work of other trades. If the
Contractor installs his work before coordinating with other trades, or so as to
cause any interference with the work of other trades, he shall make all the
necessary changes without extra cost.

All shop drawings detail drawings will be made as per requirements of local
authorities and tender drawings incorporating all latest regulations and
requirements. No separate drawings will be procured prior to the approval
by the Engineer.

Samples and Catalogues

Prior to ordering any equipment/ material/ system, the Contractor shall
submit to the Engineer, the catalogues, along with samples from approved
list of manufacturers. No material shall be procured prior to the approval by
the Engineer.

Approval of Materials

All materials used on the Works shall be new and of the best quality
available, conforming to the relevant specifications and as per good
Engineering practice. Prior approval shall be obtained in writing from the
Engineer for all materials proposed and when necessary, approved sample
duly identified and labelled shall be deposited with the Engineer and shall

HSCC/PG-III/PIB/PAT-SCC/2011 (2) Vol-lI SCC-Page - 38



6.0

6.1

6.2

6.3

6.4

7.0

7.1

7.2

7.3

7.4

be kept at Site. List of approved make indicates make / manufacturer
generally acceptable but final choice of make / manufacturer of material &
models shall be with the Engineer.

Material and Equipment
All material and equipment shall conform to the relevant Indian Standards.

Where interfacing occurs, equipment shall be mutually compatible in all
respects.

Where an item of equipment, other than as specified or detailed on the
drawings, is approved by Engineer, requires any re-design of the structure,
partitions, foundation, piping, writing or any other part of the mechanical,
electrical or architectural layout, all such re-design, and all new drawings
and detailing required therefore, shall be prepared by the Contractor at his
own expense and approval obtained by the Engineer.

All similar equipment, materials, removable parts of similar equipment etc.
shall be inter-changeable with one another.

Conformity with Statutory Acts, Rules and Standards

The installation shall be in conformity with the Bye-laws Regulations and
Standards of the local authorities applicable to the installations. But if the
specifications and drawings call for a higher standard of materials and/or
workmanship than those required by any of the above regulations and those
required by any of the above regulations and standards, then the
specifications and drawings shall take precedence over the said Regulations
and Standards.

However, if the drawings or specifications required something, which
violates the Bye-laws and Regulations, then the Bye-laws and Regulations
shall govern the requirement of this installation.

Indian Standerds : The System / Components shall conform to
relevant Indian standards wherever they exist and to the national Building
Code Amended up to date.

Nothing in these Specification shall be constructed to relieve the

contract of his responsibility for the design. Manufacture and installation of
equipment with all its accessories in accordance with applicable statutory
regulations and safety codes in force.
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11.2

Technical Data
Deleted
Manufacturer's Instructions

Where manufacturers have furnished specific instructions relating to the
materials and equipment used, covering points not specifically mentioned in
these documents, manufacture's instructions shall be followed.

Training and Operating Instructions

If required by the Engineer, the Contractor shall at no extra cost train
members of the maintenance staff either at his or the subcontractor's
workshop or at such other place or places as may be considered suitable by
the Engineer.

Upon completion of all work and all tests, the Contractor shall furnish the
necessary skilled labour and helpers for operating the entire installation for a
period of fifteen (15) working days. During this period, the Contractor shall
instruct and train the Engineer's representative in the operation, adjustments
and maintenance of all equipment installed.

The Contractor shall submit to the Engineer a draft copy of comprehensive
operating instructions and maintenance schedule for all systems and
equipment including in this Contract. This shall be supplemented, not
substituted, by manufacturer's operating and maintenance manuals. Upon
approval of the draft, the Contractor shall submit to the Engineer four (4)
complete bound sets of operating and maintenance schedules along with
manufacturers printed literature.

Inspection and Testing

The Engineer reserves the right to request inspection and testing at
manufacturer's Works at all reasonable times during manufacture of items
for this Contract.

The Engineer or his authorised representative shall have full power to
inspect the materials and workmanship at the Contractor’s Works or at any
place from which the materials or equipment is obtained. Acceptance by the
Engineer of any material or equipment shall in no way relieve the
Contractor of his responsibility for meeting the requirements of the
specifications. All incident expenditure like travelling, boarding and lodging
etc shall be born by the contractor.
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13.0

131

Routine and typical tests for the various items of equipment shall be
performed at the Contractor's Works and test certificates furnished.
If required by the Engineer, the Contractor shall permit the authorised
representative of the Engineer to be present during any of the tests.

After installation has been virtually completed, the Contractor shall carry
out under the direction and in the presence of the representative of the
Engineer such tests and inspections as have been specified, or as the
representative shall consider necessary to determine whether or not the full
intent of the requirements of the drawings and specifications have been
fulfilled. In case the work does not meet the full intent of the drawings and
specifications and further tests are considered necessary, the Contractor
shall carry them out and bear the expenses thereof.

The Contractor shall provide all necessary instruments such as Theodolite,
Dumpy level, steel tapes, weighing machine, plumb bobs, spirit levels,
hammers, micrometers, thermometers, hydraulic testing machine, smoke test
machine and labour for testing. The Contractor shall make adequate records
of the test procedures and readings, shall repeat any tests requested by the
Engineer and shall provide test certificates signed by an properly authorised
person. Such test certificates shall cover all Works. All such equipments
shall be tested for calibration at any approved laboratory.

If test fail to demonstrate the satisfactory nature of the installation or any
part thereof, then no claims for the extra cost of modifications, replacement
or retesting will be considered. The decision of the Engineer shall be
regarded as final as to what constitutes a satisfactory test.

The above general requirements as to testing shall be read in conjunction
with any particular requirements specified elsewhere.

Test Certificates

The contractor shall submit test certificates for all the materials / systems.
These shall be issued by a government recognized inspection office
certifying that all Equipment, Materials, Construction and function are in
agreement with the requirements of these specification and accepted
standards.

Performance Guarantee

It is clearly understood that the specifications, drawings, schedule of
quantities for fire Fighting system are for bidder’s guidance only. The
bidder shall carry out necessary calculation and provide alternative
equipment required to achieve the specified level of fire fighting required
for human safety. Complete sets of Architectural Drawings are available at
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15.0

15.1

16.0

16.1

16.2

17.0

17.1

17.2

site in the Engineer’s office and reference may be made to these drawings as
required for calculations or for other details. The contractor shall also
guarantee that performance of various equipments, individually, shall not be
less than, the quoted ratings.

Quiet Operation and Vibration

All equipment shall operate under all conditions of load without any sound
or vibration, which is objectionable in the opinion of the Engineer. In case
of rotating machinery, sound or vibration noticeable outside the room in
which it is installed or annoyingly noticeable inside its own room, shall be
considered objectionable. Such conditions shall be corrected by the
Contractor at his own expense.

Accessibility

The Contractor shall locate all equipment, which must be serviced, operated
or maintained in fully accessible positions. The exact location and size of
access panels, required for each valve or other devices requiring attendance,
shall be finalised and communicated well in time, to be provided in the
normal course of work, failing this, the Contractor shall make all the
necessary repairs and changes at his own expense.

Electrical Installation

The electrical installation shall be in total conformity with the control wiring
drawings prepared by the Contractor and approved by the Engineer & shall
be connected and tested in the presence of an authorised representative of
the Contractor and of the Engineer.

It is to be clearly understood that the final responsibility for the sufficiency,
adequacy and conformity to the Contract requirements of the electrical
installation work lies solely with the Contractor.

Completion Certificate

On completion of the installation, a certificate shall be furnished to the
Engineer, by the Contractor, countersigned by the licensed supervisor under
whose direct supervision the installation was carried out. This Certificate
shall be in the prescribed form as required by the local authority. On the
basis of this certificate ,the Contractor shall arrange for inspection of
installation by the concerned local authorities.

The Contractor shall be responsible at his own cost for getting the
installation duly approved by the Authorities concerned.
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Completion Drawings

At the completion of the work in all respects, the Contractor shall at his own
cost submit to the Engineer 4 (four) sets of layout drawings drawn at the
approved scale indicating the installation. These drawings shall clearly
indicate the complete plant layouts, and piping layouts, location wiring,
exact location of all the concealed piping, valves, controls, wiring and other
services. The Contractor shall also submit 4(four) sets of consolidated
control diagrams, technical literature on all automatic controls and complete
technical literature on all equipment and materials. The Contractor shall
frame under glass, in the plant room all consolidated control diagrams and
all piping diagrams.

Rates

Quoted rate includes any materials, equipment, appliances and incidental
work not specifically as being furnishing or installed, but which are
necessary and customary to make a complete installation.

The Contractor shall check at all stages and supervise at the point of
connection the associated civil, electrical and plumbing works like
underground and overhead tanks, power supply and installation of makeup
water connection, drain connection in the fire fighting tanks and vicinity of
plant room etc. In case of any discrepancy, all rectifications etc, required as
a failure to do so, shall be carried out by the Contractor at his own expenses.

Check List

The Contractor shall provide to the Engineer 4(four) copies of a
comprehensive maintenance checklist and shall post a copy of it in the Plant
Room. The checklist shall be a list of each piece of equipment in this
Contract, and shall provide a space for each of the next fifty-two weeks to
record the maintenance provided to and status of various equipment. Each
month at the time of inspection, the Contractor shall certify on this check list
that he has examined each piece of equipment and that, in his opinion, it is
operating as intended by the manufacturer, and that all necessary intention
has been performed.

Repairs
All equipment that requires repairing shall be immediately serviced and

repaired. During the maintenance period, all parts and labours shall be
furnished at no extra cost to the Engineer.
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Control System

During the maintenance period, once each month the Contractor shall check
all controls in various areas to ensure that these are functioning as designed.
This shall apply to all pressure switches and pressure gauges, contactors,
relays, controller switches, high and low pressure cut-outs etc.

Reference Points

Contractor shall provide permanent bench marks, flag tops and other
reference points for the proper execution of work and these shall be
preserved till the end of Works.

All such reference points shall be in relation to the levels and locations,
given in the Architectural and plumbing drawings.

License and Permits

Contractor shall hold a valid plumbing, electrical, HVAC license issued by
the Municipal Authority or other competent authority under whose
jurisdiction the work falls.

Before start of work the contractor should check and obtain approval of all
drawings from local municipal authorities and other local bodies. Contractor
has to take approvals of entire/Part works if required before start of works.
Contractor will be held responsible if any work at site is carried out without
having approval of municipal or local bodies.

Contractor shall keep constant liaison with the competent Municipal or other
authority and obtain approvals for all drainage and water supply works
carried out by him.

Contractor shall obtain from the competent Municipal Authority completion
certificates with respect to his work as required for occupation of the
building.

Before start of HVAC, Electrical, ATT, Water proofing, Fire Fighting, Fire
alarm system, PA System, EPABX System, Horticulture Works etc., The
contractor must take approval of agencies from engineer.

Any fees deposited in connection with the work on behalf of the Client in
Statutory bodies, Corporations, Government departments, etc. shall be paid
by the Contractor and the same shall be reimbursed on production of
original vouchers. Necessary endorsement / application if required shall be
arranged from the Employer by the Engineer.
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25.0 Cutting and Making Good

25.1 No structural member shall be chased or cut without the written permission
of the Engineer.

26.0 Operation and Running of entire system

The contractor shall pay for and arrange for operation & running of entire
sanitary, plumbing and fire-fighting system including pumps and RO plant,
solar water heating system etc. for a minimum period of one month after
satisfactory completion of work as desired by Engineer. Cost of operation &
running of entire system including required material e.g. fuel, consumables,
tools & tackles, requisite manpower etc. shall be deemed to be included in
the contract price and nothing extra shall be paid.
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RELATING TO ELECTRICAL INSTALLATIONS
General

The following Additional Specific Conditions shall be read in conjunction
with General Conditions of Contract and Specific Conditions of Contract. If
there are any provisions in these Additional Specific Conditions which are at
variance with the provisions in the above mentioned documents, the
provisions in these Additional Specific Conditions shall take precedence.

Regulations and Standards

The installations shall conform in all respects to Indian Standard Code of
Practice for Electrical Wiring Installation IS : 732-1989 or later, and as per
latest CPWD General Specification for Electrical Works (Part I, 11 & V). It
shall also be in conformity with the current Indian Electricity Rules and
regulations in so far as these are applicable to the installations.Wherever
these Additional Specific Conditions calls for a higher standard of material
and/or workmanship than those required by any of the above regulations,
then this Additional Specific Conditions shall take precedence over the said
Regulation and Standards. External works & fire detection & alarm system
works to be done as per CPWD specification & relevant IS codes.

Rates

The rates bided shall be for complete items of work inclusive of all taxes,
statutory charges and all other charges for items contingent to the work,
such as, packing, forwarding, insurance, freight and delivery at Site for the
materials to be supplied by the Contractor, watch and ward of all materials
for the Internal & external, Electrical Installation testing & commissioning
work including water & power for successful installation, testing &
commissioning work at Site etc.

Completeness of Bid

All sundry fittings, assemblies, accessories, hardware items, foundation
bolts, termination lugs for electrical connections as required, and all other
sundry items which are useful and necessary for proper assembly and
efficient working of the various components of the work shall be deemed to
have been included in the Bid rates and prices, whether such items are
specifically mentioned in the Bid documents or not.

Works to be done by the Contractor
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Unless and otherwise mentioned in the Bid documents, the following works
shall be done by the Contractor, and therefore their cost shall be deemed to
be included in their rates and prices:

I Foundations for equipments and components where required,
including foundation bolts

ii. Cutting and making good all damages caused during installation and
restoring the same to their original finish

iii. Sealing of all floor openings provided by him for pipes and cables,
from fire safety point of view, after laying of the same

v. Painting at site of all exposed metal surfaces of the installation other
than pre-painted items like fittings, fans, switchgear/ distribution
gear items, cubicle switch board etc. and erection, shall however be
rectified to the satisfaction of the Engineer

V. Testing and commissioning of complete installation
Tools for Handling and Erection

All tools and tackles required for handling of equipments and materials at
Site of work as well as for their assembly and erection and also necessary
test instruments shall be the responsibility of the Contractor.

Terminology & Scope

Terminology & scope for this project shall be as per CPWD Specification
for Electrical Works (Part | - Internal) - latest & External Works - Part 11 -
latest.

Measurement

Measurement shall be as per CPWD specifications Part — | ( Internal ) &
Part - Il ( External) unless otherwise specified in the technical specifications
/ BOQ.

Drawings

The Contractor shall submit six sets of working electrical drawings based on
tender drawing including reflected ceiling plan coordinating other essential
building services for HSCC approval. Contractor has to make necessary
changes if any as per comments given by HSCC before execution. The work
shall be executed as indicated in the approved drawings, however any minor
changes found essential to co-ordinate the installation of this work with the
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other trades shall be made without any additional cost of owner. The
drawings are for guidance of the contractor and exact locations, distance and
levels shall be governed by the building. The Contractor shall examine all
architectural, structural, plumbing and sanitary & electrical drawings before
starting the work and report to the Engineer any discrepancies, which in his
opinion appear on them and get it clarified. Contractor shall not be entitled
to any extras for omissions or defects in electrical drawings or when they
conflict with other services work.

Conduit/ Trunking Layout

Prior to the laying of the conduits and trunking, the Contractor shall prepare
conduit layout plan and shall get the same approved from HSCC.

Shop Drawings

The Contractor shall prepare and submit to the Engineer for his approval
detail shop drawings of Main & Sub Distribution Boards, Distribution
Boards, special pull boxes, light & fan switch boards, telephone distribution
boards, FDA system and lightning protection system and other equipment to
be procured/ fabrication by the Contractor within 15 days of signing of the
above items required to complete the electrical installation in all respect.

Manufacturer's Instruction

Where manufacturers' have furnished specific instructions, relating to the
materials used in this job, covering points not specifically mentioned in
these documents, these instructions shall be followed in all cases.

Materials & Equipment

All materials and equipment shall be I1SI marked and shall be of the
approved make and design. Unless otherwise called for, only the best quality
of materials and equipment shall be used. The Contractor shall be
responsible for the safe custody of all materials till these are taken over by
client and shall insure as against theft, damage by fire, earth quake etc. A list
of items of materials and equipment, together with a sample of each shall be
submitted to the Site office.

Scale

Drawings shall be prepared to the scale as required for proper explanation
and shall indicate the size and location of all equipments and accessories
herein. The Contractor shall obtain all dimensions preferably at the building
(Site of work) and check those plans for interference with the building
structure and other equipment.
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Brochures and Data

The Contractor shall submit four copies of all brochures / manufacturer's
description data and similar literature.

Approval of Shop Drawings

The Engineer's approval of shop drawings, schedule, brochures etc. shall be
an approval of general details and arrangements only and shall not relieve
the Contractor from responsibility for deviation from drawings or
specifications unless he has in writing called Engineer to such deviations at
the time of submission nor shall it relieve the Contractor from responsibility
for errors or omissions of any kind in the shop drawings when approved.

Samples & Catalogues

For HSCC approval, Contractor shall submit the samples & catalogue of the
material, which are used at Site as per the approved makes.

Approval of Materials

All materials used on the Works shall be new and of the best quality
available, conforming to the relevant specifications and as per good
Engineering practice. Prior approval shall be obtained in writing from the
Engineer for all materials proposed and when necessary, approved sample
duly identified and labelled shall be deposited with the Engineer and shall
be kept at Site. List of approved make indicates make/ manufacturer
generally acceptable. Contractor shall submit the detail drawings for HSCC
approval.

Inspection, Testing and Inspection Certificate

HSCC and authorised representative of HSCC shall have at all reasonable
times access to the Contractor's premises or Works and shall have the power
at all reasonable time to inspect and examine the materials and workmanship
during its manufacture or erection or if the part of works is being
manufactured or assembled at other premises or works.

The Contractor shall arrange all the materials and labour required for
inspection of equipment or for any testing to be carried out at his/
manufacturer's works or at Site. Notice for such inspection/ presence for
testing shall be given to the Engineer by the Contractor at least fifteen (15)
days in advance together with the routine test certificates of the equipments/
materials given by the manufacturer.
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Not withstanding approval of tests or equipment by the Engineer, the
Contractor shall be required to perform site tests and prove the correctness
of ratings and performance of equipment/ machinery and materials supplied
and installed by the Contractor as per the Contract specifications and
conditions. Engineer shall have full power to order the material or work to
be tested by an independent agency at the electrical Contractor's expense in
order to prove soundness & adequacy.

Schedule & Manner of Operation

Time being the essence of this Contract, Contractor shall be expected to
furnish all labour & material in sufficient quantities at appropriate time,
expedite and schedule the work to meet the Engineer's requirement and so
manage the operations that the work shall be completed in time as stated
else where. In case of shut down of power supply, Contractor shall
coordinate with Engineer and shall carry out essential works during the shut
down period allowed by the Engineer. In case Engineer allows for such
period during night or early morning hours, Contractor shall make all
provisions to avail such account. Contractor shall not be entitled for any
extra claims on such account. Contractor shall programme his work in such
a way that items of work requiring presence of Engineer are carried out
between 9 A.M. & 5 P.M. on working days.

Performance Guarantee

All equipment shall be guaranteed for a minimum period of 12 (Twelve)
months from the date of handing over of installation to the Engineer against
unsatisfactory performance and/or break down. The equipment or
component or any other part of installation so found defective within the
guarantee period shall be replaced / repaired by the Contractor free of cost to
the satisfaction of the Engineer. The normal guarantee and or warrantee
provided by the manufacturer will have to be submitted along with all the
test certificates from manufacturer.

Conformity with Statutory Acts, Rules and Standards

The installation shall be in conformity with the Bye-laws, Regulations and
Standards of the local authorities applicable to the installations. But if the
specifications and drawings call for a higher standard of material and/or
workmanship than those required by any of the above Regulations and
Standards, then the specifications and drawings shall take precedence over
the said regulations and standards.

However, if the drawings or specifications required something which
violates the Bye-laws and Regulations, then the Bye-laws and Regulations
shall govern the requirement of this installation.
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Indian Electricity Act and Rules : All electrical works in connection with
installations of the system shall be carried out in accordance with the
provision of the Indian Electricity Act, 1910 and the Indian Electricity Rules
1956, both amended upto date.

CPWD Specification :The Electrical installation work shall conform to
CPWD General specifications for Electrical Works Part | (Internal) | and
Part Il (External) latest issues , both amended upto date.

Indian Standard : The system / components shall conform to relevant Indian
Standards wherever they exist and to the latest National Building Code-
1983.

Nothing in these specifications shall be construed to relieve the Contractor
of his responsibility for the design, manufacture and installation of the
equipment with all its accessories in accordance with applicable Statutory
Regulations and safety codes in force.

Completion Drawings (As Built Drawings)

On completion of the work and before issue of certificate of virtual
completion, the Contractor shall submit to the Engineer completion plan
drawn to a scale in tracing cloth with ink indicating the following, along
with three blue print copies of the same:

a. Run and size of conduits, inspection boxes, junction boxes and pulls
boxes

b. Number of size of conductors in each conduit

C. Location and rating of sockets and switches controlling the light and

power outlets

d. Location and details of main & sub distribution boards, distribution
boards indicating the circuit number controlled by them

e. Type of fitting viz. fluorescent, pendants, brackets, bulkhead etc.,
including their rating & type of lamp, fans and exhaust fans

f. A complete wiring diagram as installed and schematic drawings
showing all connections for the complete electrical system

g. Location of telephone outlets, junction boxes and sizes of various
conduits and number & sizes of wire drawn
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h. Layout of telephone cables

I Location of all earthing stations, route and size of all earthing
conductors, manholes etc.

J- Layout and particulars of cables & sub mains

k. Schematic drawing for telephone system

l. Layout of conduits for computer outlet points

m. Layout and details of fire detection & alarm system consisting of
manual call points, fire alarm hooters, smoke & heat detector, FDA
control panel including details of conduits and number of wires
drawn

n. Layout and details of lightning protection system

0. Insulation tests and earth test results

p. PA System drawings

g Fire System drawings

r. Dish Antenna drawings

S. Equipment drawings

t. Cable route layout of HT, LT & other cables

u. External lighting drawing with road layout

23.0 Confirmation of Quantities
23.1 All quantities indicated in BOQ are tentative which may vary as per site

conditions. Contractor has to verify quantities before procuring the material.
No payment shall be payable for quantity brought to site but not used.

24.0 Terms of Payment (Only for items of major electrical equipments)

For purposes of estimating the contract value of work executed for
certificate of payment under clause 32(d) of section Il the following norms
shall be followed.
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a. 80% of BOQ rate on receipt of equipment against receipt of
complete material at site & test certificates in accordance with clause

33(l) of SCC.
b. 10% of BOQ rate on erection and installation of equipment.
C. 10% after successful completion of all works including all testing,

commissioning & taking over.
Training of Personnel

The Contractor shall arrange to train the Employer's personnel prior to
provisional take over of the project for the following :

Lifts

Telephone exchange

All other equipment like DG sets, pumps, panels, etc

Adjustment of setting for controls and protective devices

Preventive maintenance

Operation of all electrical panels including their interconnectivity
and interlocking scheme
g. Fire detection sysetm

o o0 o

Completion Certificate

On completion of the installation, a certificate shall be furnished to the
Engineer, by the Contractor, countersigned by the licensed supervisor under
whose direct supervision the installation was carried out. This certificate
shall be in the prescribed form as required by the local authority. On the
basis of this certificate, the Contractor shall arrange for inspection of
installation by the concerned local authorities.

The Contractor shall be responsible at his own cost for getting the
installation duly approved by the authorities concerned.

Check List

The Contractor shall provide to the Engineer 4(four) copies of a
comprehensive maintenance checklist and shall paste a copy of it in the
Substations & Plant Room. The checklist shall be a list of each piece of
equipment in this Contract, and shall provide a space for each of the next
fifty-two weeks to record the maintenance provided to and status of various
equipment. Each month, at the time of inspection, the Contractor shall
certify on this check list that he has examined each piece of equipment and
that, in his opinion, it is operating as intended by the manufacturer, and that
all necessary tests have been performed.
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Repairs

All equipment that requires repairing shall be immediately serviced and
repaired during the maintenance period. All parts and labours shall be
furnished at no extra cost to the Engineer.

Safe Custody and Storage

Safe custody of all machinery and equipment dismantled, shifted & supplied
by the Contractor shall be his own responsibility till the final taking over by
the Employer. The Contractor should, therefore, employ sufficient staff for
watch and ward at his own expenses. The Employer may, however, allow
the Contractor to use the building space for temporary storage of his
equipment, if such space is ready and available.

Testing and Commissioning

The Contractor shall pay for and arrange without any extra cost, all
necessary balancing and testing equipment, instruments, materials,
accessories, power, water, fuel and the requisite labour for testing. Any
defects in materials and/or in workmanship detected in the course of testing
shall be rectified by the Contractor entirely at his own cost, to the
satisfaction of the Engineer. The installation shall be tested again after
removal of defects and shall be commissioned only after approval by the
Engineer. All tests shall be carried out in the presence of the Engineer or the
Engineer's representative.

Operation and Running of entire system

The contractor shall pay for and arrange for operation & running of entire
electrical system executed as part of this work for a minimum period of one
month after satisfactory completion of work as desired by Engineer. Cost of
operation & running of entire system including requisite manpower etc.
shall be deemed to be included in the contract price and nothing extra shall
be paid.

Layout of all services, operating and maintenance instructions. DO’s
and Don’t’s etc

For all the plant rooms, AHU’s machine rooms, sub stations, pump room,
toilets, control panels etc must be equipped with coloured layout of services
for the each floor . Operation and maintenance manual of the respective
services, Do’s and Don’t’s for all the plants, machinery & services to be
installed with every individual units.
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SPECIFIC CONDITIONS OF CONTRACT RELATING TO
HVAC SYSTEM

General

The following Additional Specific Conditions shall be read in conjunction
with General Conditions of Contract and Specific Conditions of Contract. If
there are any provisions in these Additional Specific Conditions which are at
variance with the provisions in the above mentioned documents, the
provisions in these Additional Specific Conditions shall take precedence.

Scope of Contract

The scope and general character of works to be carried out under this section
comprises of Supply, Installation, Testing and Commissioning of Heating,
Ventilation and Air-conditioning installations as illustrated in drawings,
specifications, technical data and Bill of Quantities.

Stores and Materials

The contractor shall provide every thing necessary for the proper execution
of the work according to the intent and meaning of the drawings, Bill of
quantities and specifications taken together whether the same may or may
not be particularly shown or described therein provided that the same can be
reasonably inferred there from. In case of any discrepancy in the drawings
or between the drawings, Bill of quantities and specification, the more
stringent shall be followed. The decision of the Engineer in this regard will
be final and complied with.

Supply of Equipment

Equipment shall be strictly as per the list of approved makes/ manufacturers
given in the Bid documents. However, final choice of make shall lie with the
Engineer.

The Contractor shall submit manufacturer’s test certificates of equipment
supplied.

The Contractor shall submit the original "Excise Paid Certificates”, and exit
Gate passes form manufacturer's factory/works clearly bearing the batch
numbers and date of despatch.

Working Drawings etc.
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The Contractor shall within 60 days of signing of the Contract, prepare and
submit to the Engineer for approval, 2 sets of detailed shop drawings of
equipment, equipment characteristics and capacity details of all equipment,
accessories and devices etc. as per specifications and as required by the
Engineer.

These drawings shall contain details of construction, size, arrangement,
operating clearances, performance characteristics, and capacity of all items
of equipment, as also details of all related items of work by other
disciplines.

If the Engineer makes any amendment in the above drawings, the Contractor
shall supply two fresh sets of drawings with the amendments duly
incorporated, along with the drawings on which corrections were made.
After final approval has been obtained from the Engineer, the Contractor
shall submit a further six sets of shop drawings for the exclusive use of and
retention by the Engineer.

The shop drawings shall be submitted for approval sufficiently in advance of
planned delivery and installation of any material, to allow Engineer ample
time for scrutiny. No claims for extension of time shall be entertained
because of any delay in the work due to failure to produce shop drawings in
time.

Approval rendered on shop drawings shall not be consider as a guarantee of
measurement or of building condition. Where drawings are approved, said
approval does not mean that drawings have been checked in detail nor does
it in any way relieve the contractor from his responsibility of furnishing
materials or performing work as required by the contract.

Completion Drawings

Following "AS BUILT" drawings shall be submitted by the Contractor on
completion of the work :

a. Plant installation drawings giving complete details of the entire
equipment including foundations

b. Ducting drawings showing all sizes, damper locations and sizes of
all air outlets and intakes, for all floors

C. Electrical drawings showing cable sizes, equipment capacities,
control components and control wiring

d. Schematic control drawings giving detailed sequence of operation
and notes to explain the operation of the control circuit
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e. Piping drawings showing all pipe sizes, valves and fittings
f. Any other drawings to be supplied as per instructions of the Engineer

The drawings shall be cross checked and approved by the Engineer before
acceptance.

Operation and Service Manuals

The Contractor shall submit 3 (three) sets of operation and service manuals
in respect of the air-conditioning plant including salient details of plant.

Following minimum details shall be furnished:

)] Detailed equipment data as approved by the Engineer
i) Manufacturer's maintenance and operating instruction
i) Approved test readings

The Contractor shall also submit 4 (four ) sets of technical literature on all
automatic controls and complete technical literature on all equipment and
materials. The Contractor shall frame under glass, in the Air Conditioning
plant room all consolidated control diagrams and all piping diagrams.

Inspection at Contractor's Premises

The Engineer and his representatives shall at all reasonable time have free
access to the Contractor's premises/works. The Contractor shall give every
facility to the Engineer and his representative and necessary help for
inspection and examinations and test of the materials and workmanship.

The Engineer's representative shall have full powers to inspect drawings of
any portion of the work or examine the materials and workmanship of the
plant at the Contractor's works or at any other place from where the material
or equipment is obtained. Acceptance of any material or equipment shall in
no way, relieve the Contractor of his responsibility for meeting the
requirement of the specifications.

For imported screw type water chilling machine manufacturers factory test
certificate would be acceptable in lieu of inspection at manufacturers works.

Subcontracting
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The Contractor may subcontract part of the works with the written approval
of the Engineer to any of the approved subcontractors given in the list of
approved subcontractors, makes and manufacturers. A single subcontractor
shall be appointed for carrying out the entire work of supplying, installation,
testing and commissioning of all the equipment covered under the package.
However, the overall responsibility of the Contractor for compliance with
the Contract terms does not alter by subcontracting.

Material Submittals

The Contractor shall submit material submittals for all equipment and
machinery for the written approval of the Engineer before placing orders.
The material submittals shall comprise of at least the following :

a. Manufacturer's technical catalogues and brochures giving technical
data about performance and other parameters

b. Manufacturers  drawings/ ~ sketches  showing  construction,
dimensional and installation details

C. Rating charts and performance curves clarifying rating of equipment
selected and proposed

Samples and Prototypes

The Contractor shall submit samples of items such as grilles/ diffusers,
valves, controls and/ or any other parts or equipment as required by the
Engineer for prior approval in writing before placing the order. The
Contractor shall also construct prototype or samples of work as laid down in
the Contract or as instructed by the Engineer. Such samples and prototypes
after approval shall be retained by the Engineer and shall serve as the
standards to be achieved in final construction.

Testing and Commissioning

Tests on equipment as called for in the specifications shall be carried out by
the Contractor in accordance with the specifications, the relevant Indian
Standard Specifications and the relevant Indian and International Standards.
The initial tests shall include but not be limited to the following :

a. To operate and check the proper functioning of all electrically

operated components viz., compressor motor, pumps, blowers, air
handling units, rotating machine, fans, boilers, etc.
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b. To operate and check the proper functioning of all electrical panels,
switch gears, safety and other controls

C. To adjust and balance air, water, steam and gas quantities to provide
the designed flow rates by adjusting valves, dampers, diverters etc.

d. To check the systems against leaks in different circuits, alignment of
motor, V' Belt adjustments etc.

e. To check the vibration and noise levels of the equipment

f. Setting of all control and all such other tests which are essential for
smooth functioning of the plant

The Contractor shall pay for and arrange without any extra cost, all
necessary balancing and testing equipment, instruments, materials,
accessories, power, water, fuel and the requisite labour for testing. Any
defects in materials and/or in workmanship detected in the course of testing
shall be rectified by the Contractor entirely at his own cost, to the
satisfaction of the Engineer. The installation shall be tested again after
removal of defects and shall be commissioned only after approval by the
Engineer. All tests shall be carried out in the presence of the Engineer or the
Engineer's representative.

Provisional Taking Over

After completion of the installation system, the same shall be put to a
continuous running test for a period of 2 (two) days. All adjustments should
be made prior to this test so that proper conditions/working are achieved
during this testing. The test readings shall include items as noted in the
Testing Schedules.

The plant will be provisionally taken over after successful completion of the
above test and the defects liability period shall commence after provisional
taking over of the system.

Final Performance and Capacity Test

In addition to the above testing, final performance and capacity tests shall be
carried out on the equipment as per the "Testing Schedules” during the
defects liability period as follows :

a. Peak summer/ monsoon test during the period from 15th may to 31st
July. The installations should be able to maintain the specified inside
conditions within the tolerance limits permitted in the Contract.

b. Peak winter test during the period from 1st December to 15th
February. The installations should be able to maintain the specified
inside conditions within the tolerance limits permitted in the
Contract.
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14.2

15.0

15.1

16.0
16.1

17.0
17.1

18.0
18.1

19.0
191

Operation of Plant

After provisional taking over of the plant user/owner shall provide staff for
operation. Staff will work under the supervision of the Contractor for
proper operation of the plant. This responsibility of the Contractor shall
continue till completion of test liabilities with respect to the plant or the
maintenance period, which ever ends later.

The user shall have the right to operate all equipments, if in operating
condition, whether or not such equipments, have been accepted as complete
and satisfactory. Repairs and alterations shall be made at such time as
directed by the Engineer. In special circumstances user may have to use the
plant to Air condition some areas even before the completion of whole
work. The Contractor shall co-operate fully under such circumstances.

Guarantee and Defects Liability Period

The guarantee shall be valid for a period of 12 (Twelve) months from the
certified date of completion of the project. In case the contractor is not able
to carry out the seasonal tests ( summer/monsoon & winter ) within the
certified date of completion, the same can be carried out during defects
liability period. If required, the Defects Liability period shall be extended till
satisfactory completion of seasonal rates.

Measurement of Works

All works shall be measured in accordance with the mode of measurement
given in the specific sections of the specifications. In case the method of
measurement for any item is not clarified in the specifications, the same
shall be measured in accordance with the relevant IS standards.

Variation in Quantities

The quantities given in the BOQ are for the guidance of the Bidder. The
Contractor shall, however, be paid on the basis of actual quantities of works
carried out.

Maintenance

The Contractor shall provide free maintenance for a period of twelve
months after testing and commissioning of the installation. The Contractor
shall carry out all routine and special maintenance of the plant and attend to
any defects that may arise in operation of the plant. Consumable items
required during the maintenance, loss of which is not attributable to bad
material and/or workmanship, will be arranged by the Employer without
cost to Contractor.

Performance Guarantee

The Contractor shall submit a performance guarantee certificate from the

approved subcontractor that the system shall maintain the desired
parameters within +/- 5 % of the specified parameters who shall also
guarantee that the capacity of various components as well as the whole
system covered under the scope of work, technical schedules and Bill of
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21.0
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22.0

23.0

Quantities etc. shall not be less than the speficied capacities. The guarantee
of the specific equipment supplier alone with regard to the performance of
the system shall not be acceptable. However, this does not alter the overall
responsibility of the Contractor for compliance with the Contract terms and
conditions.

Painting

All equipment and ancillary items such as pipes, supports etc., will be
painted in approved manner, using standard colour scheme as approved by
the Engineer.

Safe Custody and Storage

Safe custody of all machinery and equipment supplied by the Contractor
shall be his own responsibility till the final taking over by the Employer.
He should, therefore, employ sufficient staff for watch and ward at his own
expenses. The Employer may, however, allow the Contractor to use any
part of the building for temporary storage of his equipment, if such spaces
are ready and available.

Terms of Payment

The following norms shall be followed for terms of payment of HVAC
equipments & installation:

A) 80% of BOQ rate shall be paid on receipt of equipment at Site and
after inspection and passing on prorata basis

B) 10% of BOQ rate shall be paid on erection and installation of
equipment on prorata basis

C) 5% after successful completion of running tests and provisional
taking over.

D) 5% after final performance -cum-seasonal test to be conducted in
summer or monsoon and removal of all defects pointed out during
previous tests

Training of Personnel

The Contractor shall arrange to train the Employer's personnel on the
following aspects prior to provisional take over of the plant :

a) Operation of plant

b) Gas charging and pumping down of the system

C) Adjustments of settings for controls and protective devices
d) Preventive maintenance

e)Disassembling and assembling of compressor including
identification and replacement of worn out part
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25.0

Handing over & Taking over process

For handing over & taking over process in addition to clauses specified the
following services / works to be complied by the main contractor :

Submission of Guarantees on stamp paper (format approved by
Engineer) for all waterproofing treatment executed in the works for a period
of ten years. If any defects noticed within 10 years from completion of
defect liability period, the main contractor shall be sole responsible for the
defects and same shall be rectified by the main contractor as per information
from client within a period of 10 days from the notice.

Rectification of all defects shall be carried out by the main contractor before
handing over / taking over process.

As built drawings 4 sets for Architectural, Structural, Plumbing, Electrical,
HVAC system, Specialised services and others approved by engineer shall
be submitted by the main contractor before handing over & taking over
process.

All services/equipments to be run and check before handing over & taking
over process as per requirements of employer / principle employer.

Contractor has to arrange water & electricity in their own cost for the
purpose of testing of services and equipments. No extra amount shall be
payable on account of the same.

Main contractor shall submit catalogues, Guaranty / Warranty papers,
licence, etc for all equipment / material before handing over & taking over
process.

Operation and Running of entire system

The contractor shall pay for and arrange for operation & running of entire
HVAC system for a minimum period of one month after satisfactory
completion of work as desired by the Engineer. Cost of operation & running
of entire system including required material e.g. fuel, consumables, tools &
tackles, requisite manpower, etc. shall be deemed to be included in the
contract price and nothing extra shall be paid.
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ANNEXURE - A

FORM OF AGREEMENT

This Agreement made the day of 2008 between
Department of Medical Education and Research, Govt. of Punjab (hereinafter called "The
Employer”) for the Construction of Nursing College & National Level Physiotherapy
Workshop at Government Medical College, Patiala, Punjab, who enters into this Agreement
of the one part and MIS
................................................................. (hereinafter called "The Contractor"”) of the other

Whereas the Employer is desirous that certain works should be executed by the Contractor,
viz ("the Works™) and has accepted a Bid by the Contractor
for the execution and completion of the works and the remedying of any defects therein.

Now this Agreement witnessed as follows :

1. In this Agreement words and expressions shall have the same meanings as are
respectively assigned to them in the Conditions of Contract hereinafter referred to.

2. The following documents shall be deemed to form and be read and construed as
part of this Agreement, viz :

(@) The Letter of Award,;

(b) The said Bid;

(c) The General Conditions of Contract;

(d) Prequalification document

(e) Instructions to Tenderers and Specific Conditions of Contract;

(H The Specification;

(9) The Drawings;

(h) The Priced Bill of Quantities;

(1 Any other relevant documents referred to in this Agreement or in the
aforementioned documents

3. In consideration of the payments to be made by the Employer to the Contractor as
hereinafter mentioned, the Contractor hereby covenants with the Employer to
execute and complete the Works and remedy any defects therein in conformity in
all respects with the provisions of the Contract.

4, The Employer hereby covenants to pay the Contractor in consideration of the
execution and completion of the Works and the remedying of defects therein the
Contract Price or only such other sums as may become payable under the provisions
of the Contract at the times and in the manner prescribed by the Contract.

In Witness whereof the parties hereto have caused this Agreement to be executed
the day and year first before written.
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Signed, Sealed, and Delivered by the Said

Binding Signature for and on behalf of Govt. of Punjab

Binding signature of Contractor

In the presence of

Witness (1) :

Witness (2) :
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ANNEXURE - B

PROFORMA FOR PERFORMANCE BANK GUARANTEE
(On a stamp paper of appropriate value from any Nationalised Bank or Scheduled Bank)

To,

M/s HSCC (India) Ltd.,
Plot No. 6(A), Block E, Sector 1,
NOIDA - 201 301.

Dear Sir,

In consideration of the Director, PIMS Society, Jalandhar, for the Construction of
Nursing College & National Level Physiotherapy Workshop at Government Medical College,
Patiala, Punjab which expression shall include his successor and assignees represented by
his Consultant, M/s. HSCC(India) Ltd., Plot — 6 (A), Block - E, Sector - I, Noida, Uttar
Pradesh - 201 301 (hereinafter called HSCC) having awarded to
M/S (hereinafter referred to as the said Contractor or
“Contractor' which expression shall wherever the subject or context so permits include its
successors and assignees) a Contract No in terms inter alia, of the HSCC
Letter No._ dated and the General Conditions of Contract and
upon the condition of the Contractor's furnishing Security for the performance of the
Contractor's obligations and discharge of the Contractor's liability under and in connection
with the said Contract upto a sum of Rs. (Rupees
only) amounting to percent of the total

Contract value.

1. We, (hereinafter called "The
Bank' which expression shall include its successors and assignees) hereby jointly
and severally undertake to guarantee the payment to the Employer in rupees
forthwith on demand in writing and without protest or demur or any and all moneys
payable by the Contractor to the Employer in respect of or in connection with the
said Contract inclusive of all the Employer's losses and damages and costs,
(inclusive between attorney and client) charges and expenses and other moneys
payable in respect of the above as specified in any notice of demand made by the
Employer to the Bank with reference to this guarantee upto an aggregate limit of
Rs. (Rupees only).

2. We Bank Ltd. further agree that the Employer shall be
sole judge of and as to whether the said Contractor has committed any breach or
breaches of any of the terms and conditions of the said Contract and the extent of
loss, damage, cost, charges and expenses caused to or suffered by or that may be
caused to or suffered by the Employer on account thereof and the decision of the
Employer that the said Contractor has committed such breach or breaches and as to
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the amount or amounts of loss, damage, costs, charges and expenses caused to or
suffered by the Employer from time to time shall be final and binding on us.

3. The Employer shall be at liberty without reference to the Bank and without
affecting the full liability of the Bank hereunder to take any other Security in
respect of the Contractor's obligations and liabilities hereunder or to vary the
Contract or the work to be done there under vis-a-vis the Contractor or to grant time
or indulgence to the Contractor or to reduce or to increase or otherwise vary the
prices of the total Contract value or to release or to forbear from enforcement of all
or any of the Security and/or any other Security(ies) now or hereafter held by The
Employer and no such dealing(s) reduction(s) increase(s) or other indulgence(s) or
arrangements with the Contractor or release or forbearance whatsoever shall
absolve the bank of the full liability to the Employer hereunder or prejudice the
rights of the Employer against the bank.

4, This guarantee shall not be determined or affected by the liquidation or winding up,
dissolution, or change of constitution or insolvency of the Contractor but shall in all
respects and for all purposes be binding and operative until payment of all monies
payable to the Employer in terms thereof.

5. The bank hereby waives all rights at any time inconsistent with the terms of this
guarantee and the obligations of the Bank in terms hereof shall not be anywise
affected or suspended by reason of any dispute or disputes having been raised by
the Contractor stopping or preventing or purporting to stop or prevent any payment
by the Bank to the Employer in terms hereof.

6. The amount stated in any notice of demand addressed by the Employer to the Bank
as liable to be paid to the Employer by the Contractor or as suffered or incurred by
the Employer on account of any losses or damages or costs, charges and/or
expenses shall be conclusive evidence of the amount so liable to be paid to the
Employer or suffered or incurred by the Employer as the case may be and shall be
payable by the Bank to The Employer in terms hereof.

7. This guarantee shall be a continuing guarantee and shall remain valid and
irrevocable for all claims of the Employer and liabilities of the Contractor arising
upto and until midnight of

8. This guarantee shall be in addition to any other guarantee or Security whatsoever
that the Employer may now or at any time anywise may have in relation to the
Contractor's obligations/or liabilities under and/or in connection with the said
Contract, and the Employer shall have full authority to have recourse to or enforce
this Security in preference to any other guarantee or Security which the Employer
may have or obtain and no forbearance on the part of the Employer in enforcing or
requiring enforcement of any other Security shall have the effect of releasing the
Bank from its full liability hereunder.
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10.

11.

12.

It shall not be necessary for the Employer to proceed against the said Contractor
before proceeding against the Bank and the Guarantee herein contained shall be
enforceable against the Bank notwithstanding that any Security which The
Employer may have obtained or obtain from the Contractor shall at the time when
proceedings are taken against the said bank hereunder be outstanding or unrealised.

We, the said Bank undertake not to revoke this guarantee during its currency except
with the consent of the Employer in writing and agree that any change in the
constitution of the said Contractor or the said bank shall not discharge our liability
hereunder.

We the said Bank further that we shall pay forthwith the
amount stated in the notice of demand notwithstanding any dispute/difference
pending between the parties before the arbitrator and/or that any dispute is being
referred to arbitration.

Notwithstanding anything contained herein above, our liability under this guarantee

shall be restricted to Rs. (Rupees

) and this guarantee shall remain in force
till and unless a claim is made on us within 3 months from
that date, that is before all the claims under this guarantee shall be

forfeited and we shall be relieved of and discharged from our liabilities there under.

Dated day of 2011

For and on behalf of Bank.

Issued under seal
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ANNEXURE - C

PROFORMA FOR BID SECURITY BANK GUARANTEE
(To cover payment of Bid Security and Conditions of Contract)
(On a stamp paper of appropriate value from any Nationalised Bank or Scheduled Bank)
To
HSCC (1) Ltd,

E-6 (A), Sector -1
Noida — 201 301, U.P.

Dear Sir,

In consideration of your agreeing to accept Bank Guarantee for RS. ..o,
(RUPEES ettt et bbbt e ettt sb et e e be s e ) in lieu of
PAYMENE TrOM /S .o e e having its /their
registered OFffiCE Al ..o (hereinafter
called the Bidder) towards Bid Security in respect of your Tender N0. ........cccooovvverinnnnnen
..................................... calling for Tender for ... @ i

.......................................... and for due fulfilment of the terms and conditions of the said
Tender, we hereby undertake and agree to indemnify and keep you indemnified to the
extent Of RS .....ocovvvviviiiciiiien, (RUPEES ...ttt e ).

In the event of any loss or damages, costs, charges or expenses caused to or suffered by you
by reason of any breach or non observance on the part of the Bidder of any terms and
conditions of the said Tender, we shall on demand and without cavil or argument, and
without reference to the Bidder, irrevocably and unconditionally pay you in full satisfaction
of your demand the amounts claimed by you, provided that our liability under this
guarantee shall not at any time exceed RS ..........cccccevveenee,

(RUPEES ...ttt ).

This guarantee herein contained shall remain in full force and till you finalise the Tender
and select the Tender as per your choice and it shall in the event of the said Bidder being
selected and entrusted with the said work, continue to be enforceable till the said Bidder
executes the Agreement with you and commences the work as stipulated under the terms
and conditions of the said Tender have been fully and properly carried out by the said
Bidder and accordingly discharges the guarantee.

We also agree that your decision as to whether the Bidder has committed any breach or non
observance of the terms and conditions of the said Tender shall be final and binding on us.

We under take to pay the Consultant any money so demanded by the Consultant
notwithstanding any dispute or disputes raised by the Contractor(s) in any suit or
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proceedings pending before any Court or Tribunal relating thereto, our liability under this
present being absolute and equivocal.

The payment so made by us under this bond shall be a valid discharge of our liability for
payment there under and the Contractor(s) shall have no claim against us for making such a
payment.

This guarantee shall continue to be in full force and effect for a period of 150 days from the
date of submission of Bid.

We shall not revoke this guarantee during its currency except with your previous consent in
writing. This guarantee shall not be affected by any change in Constitution of our bank or
of the Bidder firm. Your neglect or forbearance in the enforcement of the payment of any
money, the payment whereof is intended to be hereby secured or the giving of time for the
payment hereto shall in no way relieve us our liability under this guarantee.

Dated this ........c.cceeneen. day of ....ccovvrnnnn.

Yours faithfully,

For

Signature & seal of the Bank (Authorised Signatory)
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ANNEXURE - D

APPENDIX TO TENDER

Important Clause Clause No.  Volume Remarks

Amount of Performance Security 10.1 1 5% of the Contract
Price

Minimum amount of third 23.2 1 Rs. 10,00,000=00 for

party Insurance Any incident, no. of

incidents Unlimited.

Amount of Liquidated damages 47.1 1 0.5% of Contract price
& per week of overall

44.0 delay PLUS
(Vol 1) Rs. 1,50,000.00 per

week or part thereof in
case of failure to meet
each identified stage of

clause 44.0 of Vol.-II.
Limit of Liquidated Damages 47.1 1 5% of Contract Price
Defect Liability Period 49.1 1 12 Months
Percentage of Retention 33 (9) Il 5% of Contract Price
Programme of work and updated 39.6 Il Programme  updated
progress reports monthly, progress
reported weekly
Time of Completion 43.1/14 /1 within 12 (Twelve)

calendar months and
intermediate milestones
as per clause 44.0 of
Vol-I11.

HSCC/PG-III/PIB/PAT-SCC/2011 (2) Vol-lI SCC-Page - 70



ANNEXURE - E

PROFORMA FOR RETENTION MONEY BANK GUARANTEE
(On a stamp paper of appropriate value from any Nationalised Bank or Scheduled Bank)

To,

M/s HSCC (INDIA) Ltd.,
Plot No. 6(A), Block E, Sector 1,
NOIDA - 201 301.

Dear Sir,

In consideration of the Director, PIMS Society, Garha Road, Jalandhar for the
Construction of Nursing College & National Level Physiotherapy Workshop at Government
Medical College, Patiala, Punjab which expression shall include his successor and assigns
represented by his Consultant M/s. HSCC (INDIA) Ltd., Plot - 6 (A), Block - E, Sector - I,
Noida, Uttar Pradesh - 201 301 (hereinafter called HSCC) having awarded
to __ (hereinafter referred to as the said Contractor or
“Contractor' which expression shall wherever the subject or context so permits include its
successors and assigns) and the General Conditions of Contract and upon the condition of
the contractor's furnishing guarantee for the retention of the contractor's obligations and
discharge of the contractor's liability under and in connection with the said contract upto a
sum of Rs. (Rupees
only) amounting to 2.5% of the total contract

value.

1. We, (hereinafter called "The
Bank' which expression shall include its successors and assigns) having its branch
office at (a Company under the provisions of the
Companies Act 1913 hereby jointly and severally undertake to guarantee the
payment to the Employer in rupees forthwith on demand in writing and without
protest or demur or any and all moneys anywise payable by the contractor to the
Employer under in respect of or in connection with the said contract inclusive of all
the Employer's losses and damages and costs, (inclusive between attorney and
client) charges and expenses and other moneys anywise payable in respect of the
above as specified in any notice of demand made by the Employer to the Bank with
reference to this guarantee upto an aggregate limit of Rs. (Rupees

only).

2. We Bank Ltd. further agree that The Employer shall be
sole judge of and as to whether the said contractor has committed any breach or
breaches of any of the terms and conditions of the said contract and the extent of
loss, damage, cost, charges and expenses caused to or suffered by or that may be
caused to or suffered by The Employer/HSCC on account thereof and the decision
of The Employer that the said Contractor has committed such breach or breaches
and as to the amount or amounts of loss, damage, costs, charges and expenses
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caused to or suffered by The Employer from time to time shall be final and binding
on us.

3. The Employer shall be at liberty without reference to the Bank and without
affecting the full liability of the Bank hereunder to take any other security in
respect of the Contractor's obligations and liabilities hereunder or to vary the
contract or the work to be done thereunder vis-a-vis the Contractor or to grant time
or indulgence to the Contractor or to reduce or to increase or otherwise vary the
prices of the total contract value or to release or to forbear from enforcement of all
or any of the security and/or any other security(ies) now or hereafter held by The
Employer and no such dealing(s) reduction(s) increase(s) or other indulgence(s) or
arrangements with the Contractor or release or forbearance whatsoever shall
absolve the bank of the full liability to The Employer hereunder or prejudice the
rights of The Employer against the bank.

4, This guarantee shall not be determined or affected by the liquidation or winding up,
dissolution, or change of constitution or insolvency of the Contractor but shall in all
respects and for all purposes be binding and operative until payment of all monies
payable to The Employer in terms thereof.

5. The bank hereby waives all rights at any time inconsistent with the terms of this
guarantee and the obligations of the Bank in terms hereof shall not be anywise
affected or suspended by reason of any dispute or disputes having been raised by
the Contractor stopping or preventing or purporting to stop or prevent any payment
by the Bank to The Employer in terms hereof.

6. The amount stated in any notice of demand addressed by The Employer to the Bank
as liable to be paid to The Employer by the Contractor or as suffered or incurred by
The Employer on account of any losses or damages or costs, charges and/or
expenses shall be conclusive evidence of the amount so liable to be paid to The
Employer or suffered or incurred by The Employer as the case may be and shall be
payable by the Bank to The Employer in terms hereof.

7. This guarantee shall be a continuing guarantee and shall remain valid and
irrevocable for all claims of The Employer and liabilities of the contractor arising
upto and until midnight of

8. This guarantee shall be in addition to any other guarantee or security whatsoever
that The Employer may now or at any time anywise may have in relation to the
Contractor's obligations/or liabilities under and/or in connection with the said
contract, and The Employer shall have full authority to have recourse to or enforce
this security in preference to any other guarantee or security which The Employer
may have or obtain and no forbearance on the part of The Employer in enforcing or
requiring enforcement of any other security shall have the effect of releasing the
Bank from its full liability hereunder.
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10.

11.

12.

Dated

It shall not be necessary for The Employer to proceed against the said Contractor
before proceeding against the Bank and the Guarantee herein contained shall be
enforceable against the Bank notwithstanding that any security which The
Employer may have obtained or obtain from the contractor shall at the time when
proceedings are taken against the said bank hereunder be outstanding or unrealised.

We, the said Bank undertake not to revoke this guarantee during its currency except
with the consent of The Employer in writing and agree that any change in the
constitution of the said contractor or the said bank shall not discharge our liability
hereunder.

We the said Bank further that we shall pay forthwith the
amount stated in the notice of demand notwithstanding any dispute/difference
pending between the parties before the arbitrator and/or that any dispute is being
referred to arbitration.

Notwithstanding anything contained herein above, our liability under this guarantee

shall be restricted to Rs. (Rupees

) and this guarantee shall remain in force
till and unless a claim is made on us within 3 months from
that date, that is before all the claims under this guarantee shall be

forfeited and we shall be relieved of and discharged from our liabilities thereunder.
Notwithstanding anything contained herein,

Our liability under this bank guarantee shall not exceed Rs.
(Rupees ).

This bank guarantee shall be valid up to

We are liable to pay the guarantee amount or any part thereof under the Bank
Guarantee only & only if you serve upon us as a written claim or demand on or
before

day of 20

For and on behalf of Bank.

Issued under seal
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ANNEXURE - F

PROFORMA FOR ADVANCE BANK GUARANTEE

(On a stamp paper of appropriate value from any Nationalised Bank or Scheduled Bank)

To

M/s HSCC (India) Ltd.,
Plot No. 6(A), Block E, Sector 1,
NOIDA - 201 301..

Dear Sir,

1.

In consideration of the Director, PIMS Society, Garha Road, Jalandhar for the
Construction of Nursing College & National Level Physiotherapy Workshop at
Government Medical College, Patiala, Punjab (hereinafter called as The Employer)
which expression shall include his successors and assigns represented by his
Consultant M/s. HSCC (India) Ltd., Plot - 6 (A), Block - E, Sector - I, Noida, Uttar
Pradesh - 201 301, (hereinafter called HSCC) having agreed under the terms &
conditions of Contract No. dated (hereinafter called
the Contract or the said Contract) to make at the request of (“the Contractor™ or "the
said Contractor”) the Contractor thereunder a lumpsum advance of
Rs. for utilising it for the purposes of the said Contract on its
furnishing a guarantee acceptable to HSCC.

We, the Bank having its branch office at
(hereinafter referred to as the Bank or the said Bank)
a Company under the Companies Act 1956 and having our registered office
at do hereby guarantee the repayment and recovery of
the said advance together with interest thereon as provided according to the terms
and conditions of the said Contract. If the Contractor fails to utilise the said
advance for the purposes of the said Contract and/or the said advance together with
interest thereon as aforesaid is not fully recovered by The Employer, we
Bank hereby unconditionally and irrevocably
undertake to pay to the Employer on demand and without demur or protest to the
extent of the said sum of Rs. with interest any claim made by the
Employer on us against non- utilisation/misutilisation of the said advance and/or by
reason of The Employer not being able to recover in full the said sum of
Rs. with interest as aforesaid.

We, Bank further agree that the Employer shall be the
sole judge of and as to whether the Contractor has utilised or not utilised the said
advance or any part thereof for the purposes of the said Contract and/or as to
whether the advance or any part thereof with interest has been recovered or not and
the finding of the Employer in this regard shall be final and binding on us.
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We, the said Bank further agree that the Guarantee herein contained shall remain in
full force and effect during the period that would be taken for the performance of
the said Contract and till the said advance has been fully recovered and its claims
satisfied or discharged and till The Employer certifies that the said advance with
interest has been fully recovered from the Contractor.

The Employer shall have the fullest liberty without affecting in any way the liability
of the said Bank under this guarantee or Indemnity from time to time to vary any of
the terms and conditions of the said Contract or the advance or to extend time of
performance by the Contractor or to postpone for any time and from time to time
any of the powers exercisable by it against the said Contractor and either to enforce
or forbear from enforcing any of the terms and conditions governing the said
Contract or the advance or securities available to The Employer and the said Bank
shall not be released from its liability under these presents by any exercise by The
Employer of the liberty with reference to the matter aforesaid or by reason of time
being given to the said Contractor/or any other forbearance, act or omission on the
part of The Employer or any indulgence by The Employer to the said Contractor or
of any other matter or thing whatsoever which under the law relating to sureties
would but for this provision have the effect of so releasing the said Bank from its
said liability.

The Bank hereby waives all rights at any time inconsistent with the terms of this
Guarantee and the obligations of the Bank in terms hereof shall not be in any way
affected or suspended by reason of any dispute or disputes having been raised by
the Contractor (whether or not pending before any arbitrator, Tribunal or court) or
any denial or liability by the Contractor stopping or preventing or purporting to stop
or prevent any payment by the Bank to The Employer in terms thereof.

The amount stated in any notice of demand addressed by The Employer to the Bank
as liable to be paid to The Employer by the Contractor, shall be conclusive evidence
of the amount so liable to be paid to The Employer by the Bank.

This guarantee/undertaking shall be in addition to any other guarantee or Security
whatsoever that The Employer may now or any time may have in relation to the
Contractor's obligations or liabilities under and/or in connection with the said
Contract, and The Employer shall have full authority to have recourse to or enforce
this Security in preference to any other guarantee or Security which The Employer
may have or obtain and no forbearance on the part of The Employer in enforcing or
requiring enforcement of any other Security shall have the effect of releasing the
Bank from its full liability hereunder.

It shall not be necessary for The Employer to proceed against the said Contractor
before proceeding against the Bank and the guarantee herein contained shall be
enforceable against the Bank notwithstanding that any Security which the Employer
may have obtained or obtain from the Contractor shall at the time when proceedings
are taken against the said Bank hereunder be outstanding or unrealised.
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10.

11.

12.

13.

Dated

We, the said Bank undertake that we shall pay forthwith
the amount stated in the notice of demand notwithstanding any dispute/difference
pending between the parties before the arbitrator and/or that any dispute is being
referred to arbitration.

We, the said Bank undertake not to revoke this guarantee during its currency except
with the consent of The Employer in writing and agree that any change in the
Constitution of the said Contractor or the said Bank shall not discharge our liability
hereunder.

This guarantee/undertaking shall be a continuing guarantee/undertaking and shall
remain valid and irrevocable for all claims of The Employer and liabilities of the
Contractor arising upto and until midnight of

Not withstanding anything contained herein above, our liability under this guarantee

shall be restricted to Rs. alongwith interest due thereon
(Rs. ) with interest and this guarantee shall remain in full force
till and unless a claim is made on us within 3 months from
the date i.e. before all the claims under this

guarantee shall be forfeited and we shall be relieved of and discharged from our
liabilities hereunder.

day of 20

for and on behalf of Bank

Issued under seal:
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INSTRUCTIONS FOR DOWNLOADING OF TENDER DOCUMENTS FROM
INTERNET AND ITS SUBMISSION

1. The tender documents for the Construction of Nursing College & National
Level Physiotherapy Workshop at Government Medical College, Patiala,
Punjab can be obtained from the HSCC website http://www.hsccltd,co.in and
Department  of  Medical Education, Govt. of Punjab  website
http://www.punjabmedicaleducation.org and the tenders for the works can be given
on the tender documents downloaded from the website subject to the conditions
given below which shall be carefully studied by the intending bidders and offers
submitted accordingly.

2. The tender documents shall be carefully downloaded from the website and the
same shall be printed carefully. The Tender documents so downloaded shall be
complete in all respects, which shall be the sole responsibility of the bidders(s), and
the HSCC/PIMS Society shall not be liable for any mistakes/loss or corruption of
data in the downloading and / or printing. The end of each volume of the tender
document should marked in bold letters as “END OF VOLUME - X (where “X”
is the Volume Number) on a separate page in the uploaded document, which may
be checked while downloading the tender documents to ensure that the complete
tender documents has been downloaded. The tenderer(s) must also compare the
document as printed with the document as uploaded on the website. The tenderer(s)
shall sign the undertaking given in ANNEXURE - VIII of Voulme — | of Bid
Document failing which the offer given by them shall be summarily rejected. The
tenderer(s) or his authorized representative shall stamp and sign in original on each
page of the downloaded tender document.

3. A master copy of the document downloaded from the website mention
above shall be kept at HSCC Head Office, E-6(A), sector — 1, Noida — 201
301 (U.P.). In case of any discrepancy between the tender document printed
and submitted by the bidder after downloading from the website and the
Master Copy, the later shall prevail and shall be binding on the tendedrer(s).
The offer received shall be deemed to have been submitted on the document
as uploaded and appearing in the website mentioned above whose Master
Copy is kept in the office of tender inviting authority.

4. The tenderer(s) shall print the documents on good quality, white A 4 size
paper on any quality Laser Printer.

5. The cost of tender document of Rs. 5,000/- as mentioned in the notice
inviting tender shall be enclosed in a separate envelope mentioning the
Tender Document Fee in Envelope — 1, of the offer as a Demand Draft from
a Scheduled Bank payable in favor of “HSCC (I) Ltd” payable at New
Delhi/Noida as cost of tender. The tenders submitted without the requisite
cost of tender documents in an appropriate form shall not be considered.

HSCC/PG-III/PIB/PAT-SCC/2011 (2) Vol-lI SCC-Page - 77



6. The cost of tender document shall not be clubbed with the earnest money
deposit.

7. The tender shall be filled up after careful study of the document and the site
and any clarification required maybe obtained from the tender inviting
authority whose address is given in the tender document.

8. The tenderer(s) downloading the documents from the internet must keep
themselves updated through the website from which the tender document is
downloaded regarding corrigenda, if any, to the same website. The offers
received without such corrigenda published are liable to be rejected.

9. Any willful change/deletion/addition in printing carried out in the tender
documents shall be viewed seriously, whether detected at the time of
opening / award of work and the same may result in penal action including
banning of further business with the defaulting tenderer(s). In addition, the
tenderer(s) are liable to be prosecuted for the same as per law.

10. Even though the tenderer(s) have been permitted to submit their bid in the
tender documents downloaded from the website, the Contarct Document on
award of work shall be signed only on the manual copy, as issued originally
by HSCC (India) Ltd.
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