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1.0

1.1

1.2

1.3

2.0

2.1

INSTRUCTIONS TO BIDDERS

General
Description of Works

Construction of Residences, Hostels & Academic Buildings including PHE,
Electrical, HVAC, Fire fighting, & other internal & external services and
defect liability of the same for a period of one year at Lokpriya Gopinath
Bardoloi, Regional Institute of Mental Health (LGBRIMH) Post Box NO.15,
Tezpur,Assam-784001.

The Principal Employer / Employer

Director, Lokpriya Gopinath Bardoloi, Regional Institute of Mental Health
(LGBRIMH) Post Box NO.15, Tezpur,Assam-784001 shall be the principal
Employer / employer / owner for the above works. All documents relating
to Labour License, submission of drawings to statutory authority for
obtaining necessary clearance etc. is to be signed / endorsed by principal
employer/owner.

In these documents wherever the word Tender / Tenderer / Tendering has
been used, the same may be considered synonymous with Bid / Bidder /
Bidding.

Time for Completion

The successful Bidder shall complete the works within 24 (Twenty Four)
months including rainy season from Engineer's order to commence
the Work. Time is the essence of the contract. The work shall be done in a
phased manner keeping in view of patient care and client requirements.
Information to be submitted

Bids submitted shall include the following information:

Copies of original documents defining the constitution, legal status, place
of registration and principal place of business of the company or firm.

A work plan clearly bringing out how the Bidder proposes to carry out the
work to achieve the quality and the time schedule

The work plan shall clearly spell out with specific details the following:

i. Detailed programme clearly bringing out details of start &
completion of all important activities as per critical path method /
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3.0

3.1

4.0

4.1

4.2

4.3

bar chart and also programme showing material & labour
resources.

ii. List of equipment along with details proposed to be used on the
Works.

iii. List and bio data of Engineers and other important staff members
proposed to be employed on the Works.

iv. Details of new and used shuttering proposed to be deployed on the
Works.

Cost of Bidding

The Bidder shall bear all costs associated with the preparation and
submission of his Bids and "The Employer" will in no case be responsible
or liable for those costs, regardless of the conduct or outcome of the
Bidding process.

Site Visit

The Bidder is advised to acquaint himself with the job involved, visit the
Site & examine working conditions, soil conditions, climatic conditions,
labour, power, water, material availability, transport and communication
facilities, environmental regulations, laws and bye-laws of Statutory bodies
of Govt. of Assam and the Govt. of India and collect all information that will
be necessary for preparing the Bid and entering into a Contract.

The cost of visiting the Site and collecting information for the purpose of
submission of the Bid shall be to the Bidder's account.

The Bidder and any of his personnel or agents will be granted permission
by the Employer to enter upon the Site for the purpose of such inspection,
but only upon the express condition that the Bidder, his personnel or
agents will release and indemnify the Employer and Employer's Personnel
and agents from and against all liability in respect thereof and will be
responsible for personnel injury (Whether fatal or otherwise), loss of or
damage to property and any other loss, damage, costs and expense
however caused, which, but for the exercise of such permission would not
have arisen.

Corrupt or Fraudulent practice
Employer requires that bidders / Contractors under this contract , observe

the highest standard of ethics during the execution of contract. In
pursuance of this policy, the Employer:
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5.0
5.1

5.2

(a) Defines, the purpose of this provision, the terms set forth as follows:

i)

(b)

“Corrupt Practice” means the offering, giving, receiving or soliciting of any
thing of value to influence the action of a public official in bidding process
or in contract execution; and

“Fraudulent Practice” means a misrepresentation of facts in order to
influence bidding process or the execution of a contract to the detriment of
the Employer, and includes collusive practice among Bidders (prior to or
after bid submission) designed to establish bid prices at artificial non —
competitive levels and to deprive the Employer of the benefits of free and
open competition.

Will reject a proposal for award if it determines that the Bidder
recommended for award has engaged in corrupt or fraudulent practice in
competing for the contract in question;

(c) Will declare firm ineligible, either indefinitely or for a stated period of time,

if it at any time determines that the firm has engaged in corrupt or
fraudulent practices in competing for, or in executing, the contract.

Bid Documents
Content of Bid Documents

The Bid Documents comprise the following:

Volume | = Prequalification Document
Volume Il = General Conditions of Contract
Volume lll = Instructions to Bidders

Specific Conditions of Contract
Volume IV = Technical Specifications
VolumeV = Bill of Quantities & Form of Bid
Volume VI = Tender Drawings

The Bidder is expected to examine carefully all instructions, conditions,
forms, terms, specifications and drawings in the Bid documents. Failure to
comp!ykwith the requirements of the Bid Documents will be at the Bidder's
own risk.

Bids, which are not substantially responsive to the requirements of the Bid
documents, will be rejected. Bidders are requested to clear their
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6.0
6.1

7.0

7.1

7.2

7.3

8.0

8.1

9.0

9.1

queries before submission of bids and submit bids without
conditions.

Clarification on Bid Documents

A interested Bidder requiring any clarifications on the Bid documents may
notify the Engineer in writing or by telex or cable at the Engineer's mailing
address indicated in the Bid documents. A pre bid meeting of the
interested Bidders shall be held at HSCC H.O on the dates specified in
NIT. The Engineer will respond to any request for clarification which he
receives within 14 (fourteen ) days of the first date of the issue of the
Tenders. Written copies of the Engineer's response (including an
explanation of the query but without identifying the source of the inquiry)
will be sent to all prospective Bidders who have received the Bid
documents.

Amendment of Bid Documents

At any time prior to the dead line for submission of Bids, the Engineer may
for any reason, whether at his own initiative or in response to a
clarification requested by the prospective Bidder, modify the Bid
documents by amendment.

The amendment will be sent to all prospective Bidders who have received
the Bid documents, to arrive not later than 3 days prior to the original or
extended deadline for submission of Bids, in writing or by telex or cable
and will be binding upon them. Prospective Bidders should promptly
acknowledge receipt thereof by telex or cable to the Engineer.

In order to afford prospective Bidders reasonable time in which to take an

amendment into account in preparing their Bids, the Engineer may, at his
discretion, extend the deadline for the submission of Bids.

Preparation of Bids

Language of Bid

The Bid prepared by the Bidders and all correspondence and documents
relating to the Bid exchanged by the Bidder and the Engineer shall be
written in the English Language.

Documents comprising the Bid
The Bid to be prepared by the Bidder shall comprise of the following: the

Bid and Appendix thereto, the Bid Security, the Bill of Quantities; the
Schedules of Supplementary information, and any other materials required
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9.2

10.0

10.1

10.2

10.3

10.4

11.0

to be completed and submitted in accordance with the instructions to
Bidders embodied in these Bid documents. The Forms, Bill of Quantities
and Schedules provided in these Bid documents shall be used without
exception.

All documents issued for the purpose of Bidding as described in Clause
5.1 and amendments issued in accordance with Clause 7, shall be
deemed incorporated in the Bid. Bid Documents prepared and submitted
in accordance with Clause 14 and 15 shall be returned by Bidders to the
Employer along with the submission of the Bid.

Bid Prices

The Bidder shall fill the rates against each item of Bill Of Quantities both in
words and figures in the blank spaces provided in the respective columns.
Item for which no rate or price is entered by the bidder will not be paid for
by the employer/Engineer and its price shall be deemed to be included
and covered in the others rates and prices in the bill of quantities. The
quantity of execution of such item shall be as per requirement and as such
there will be no limit. Correction, if any, shall be made by crossing out,
initialling, dating, stamping and rewriting. Wherever in any head if the
same items are appearing and contractor has quoted different rates,
contractor shall be paid the lowest quoted rate for such items.

All duties, taxes including works contract tax, VAT, Labour Cess tax,
Service tax if any and other levies payable by the Contractor under the
Contract including Forest Royalty, Contractors profit and over heads etc.
or for any other cost shall be included in the rates and prices and the total
amount of Bid submitted by the Bidder. The evaluation and comparison of
Bids by the Engineer shall be made accordingly.

The rates and prices quoted by the Bidder shall be fixed for items
complete in all respect for the duration of the Contract and not subject to
adjustment on any account except as otherwise provided in the conditions
of Contract.

The Bidder shall fill his most competitive rates in the first instance, as no
negotiations shall be made after opening of the Tenders except if required
with the lowest Bidder.

Bid Validity

The Bid shall remain valid and open for acceptance for a period of 180
days from the last date fixed for receiving the same.
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12.0

12.1

12.2

12.3

12.4

12.5

12.6

13.0

In exceptional circumstances prior to expiry of the original Bid validity
period, the Engineer may request the Bidder for a specified extension in
the period of validity. The request and the responses thereto shall be
made in writing or by cable or telex. A Bidder may refuse the request
without forfeiting his Bid Security. A Bidder agreeing to the request will
neither be required nor permitted to modify his Bid, but will be required to
extend the validity of his Bid Security correspondingly.

Bid Security

The Bidder shall furnish, as part of his Bid, a Bid Security of the amount of
Rs. 80,50,000/- ( Rs. Eighty Lakhs Fifty Thousand only) having validity
period of 180 days from the last date fixed for receiving of bid. No
deviation shall be permitted from this.

The Bid Security shall be in the form of a Demand Draft / Pay Order/
Bank guarantee in favour of the Employer (i.e Director, LGBRIMH,
Post Box No. 15, Tezpur, Assam-784001 represented by Consultant
HSCC (I) Ltd payable at Tezpur, Assam from any Nationalised
bank/Scheduled bank valid for 180 days from the date of submission.

Any Bid not accompanied by an acceptable Bid Security will be
straightaway Rejected.

The Bid Securities of unsuccessful Bidders will be returned as promptly as
possible as but not later than 30 days after the expiration of the period of
Bid validity prescribed by the Employer.

The Bid Security of the successful Bidder will be returned upon the Bidder
executing the Contract and furnishing the required Performance Security.

The Bid Security may be forfeited
a) If a Bidder withdraws his Bid during the period of Bid validity.

b) In the case of successful Bidder, if he does not :

i) enter into the Contract, or

ii) furnish the necessary Performance Security

iii) agree to arithmetic corrections made as per terms of Bid
documents.

iv) Submitted any misleading information during prequalification
and or tendering process.

No interest will be payable by the Engineer on the Bid Security amount.
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13.1

14.0

141

14.2

14.3

15.0

15.1

Bidder has to provide RTGS bank details for return of bid security in case
of unsuccessful bidders.

Format and Signing of Bid

The Tender shall be filled & signed only by the firm / corporation in whose
name the Tenders have been issued. The Bid shall be typed or written in
indelible ink and each page duly signed by a person or persons duly
authorised to being the Bidder to the Contract. Proof of authorization shall
be furnished in the form of written Power of Attorney, which shall
accompany the Bid.

All pages of Bid shall be initialled and stamped by the person signing the
Bid where entries or amendments have been made.

The complete Bid shall be without alterations interlining and erasures
except those to accord with instruction issued by the Engineer or as
necessary to correct errors made by the Bidder in which case such
correction shall be initialled by person signing the Bid.

Submission of Bid
Sealing, Marking & Submission

The Bid shall be submitted in accordance with the procedure detailed
herein. Specified documents shall be enclosed in envelope of appropriate
size each of which shall be sealed.

(i) Envelope No. 1 : Shall contain the Bid Securities, offer letter and
other bids volume LILIILIV & VI duly signed and stamped with
necessary documents as described in pre qualification document
including the following. Bids containing any conditions are liable to
be rejected.

(a) Bid Security as indicated in Clause 12 of Instructions to
bidders.
(b) Power of attorney of person authorised to sign the bid.

(c)  Original bid documents (all pages) & drawing (Volume I, 11, III
IV & VI) duly signed and stamped.

(d) Documents regarding constitution of bidder as indicated in
Clause 2.1 of these Instructions to Bidders.
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15.2

15.3

15.4

15.5

15.6

16.0

16.1

(ii)

(e)  Certificate of Registration.

(f) Proposed Construction Schedule and Schedule for man
power to be deployed at site.

Envelope No. 2 : Shall contain only the Bill of Quantities and rates/prices
(Volume V ) duly filled in and signed and stamped all pages without any
conditions whatsoever. Bids containing any conditions in Envelope No. 2
are liable to be summarily rejected.

The Contractor must fill up rates against each item of BOQ (Volume V)
both in words and figures in the blank spaces provided in the respective
columns. The rates written in words shall prevail in case of any variation
between the rates mentioned in figure and words.

Please note that the price should not be indicated in any of the documents
enclosed in Envelope no. 1 ( Technical bid ). Non-compliance shall entail
rejection of the Bid.

The Bidder shall seal the Bid.

All the above two envelopes shall be sealed in a third envelope and
addressed to The General Manager (PG-I), HSCC (India) Ltd., Plot — 6(A),
Block — E, Sector — |, Noida, Uttar Pradesh — 201 301.

All the above envelopes shall bear the following identification:

Name of work : “Construction of Residences, Hostels & Academic
Buildings including PHE, Electrical, HVAC, Fire fighting, & other
internal & external services in (LGBRIMH) Post Box NO.15,
Tezpur,Assam.

Tender number, Due Date & time

All the envelopes shall indicate the name and address of the Bidder to
enable the Bid to be returned unopened, if required.

All recipients for the purpose of submitting a Bid shall treat the contents of
the documents as private and confidential.

Deadline for Submission of Bids

Bids must be received by the Engineer, HSCC (India) Ltd., not later than
15.00 hours of the designated date.
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16.2

17.0

17.1

18.0

18.1

18.2

18.3

18.4

18.5

19.0

19.1

The Engineer may, at his discretion, extend the deadline for submission of
Bids through the issuance of an amendment in accordance with Clause 7
in which case all rights and obligations of the Employer and the Bidders
previously subject to the deadlines shall thereafter be subject to the new
deadline as extended.

Late Bids

Any Bid received by the Employer/ Engineer after the prescribed deadline
for submission will liable to be rejected and will be returned unopened to
the Bidder.

Modification and Withdrawal of Bid

The Bidder may modify or withdraw his Bid after Bid submission, provided
that modification or notice of withdrawal is received in writing by the
Engineer prior to the prescribed deadline for submission of Bids.

The Bidder's modification or notice of withdrawal shall be prepared,
sealed, marked and despatched in accordance with the provisions for the
submission of Bids. Notice of withdrawal may also be sent by telex or
cable but shall be followed by a signed confirmation copy, postmarked not
later than the deadline for submission of Bids.

No Bid may be modified subsequent to the dead line for submission of
Bids.

No Bid may be withdrawn in the interval between the deadline for
submission of Bids and the expiration of the period of validity of the Bid
specified. Withdrawal of a Bid during this interval may result in the
forfeiture of the Bid Security.

Subsequent to the expiration of the period of validity of Bids prescribed in
the Bid documents, a successful Bidder who has not been notified by the
Engineer of the Award of the Contract may withdraw his Bid without
penalty.

Bid Opening and Evaluation

Bid Opening

Bids shall be opened in the office of HSCC (India) Ltd., Plot — 6 (A), Block
— E, Sector — I, Noida, Uttar Pradesh — 201 301, half an hour after the

prescribed time for Bid submission in presence of the Bidders’
representatives who may wish to be present.
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19.2.

19.3

19.4

19.5

19.6

20.0

20.1

20.2

21.0

21.1

Envelope No. 1 : Shall be opened first. If the Bid Security and pre
qualification application is not found as prescribed, the Bid shall be
summarily rejected. Bids of parties who do not accept the conditions laid
above in the Bid documents are also liable to be rejected.

The Engineer will examine the Bids to determine whether they are
complete, whether they fulfil the pre qualification criteria, whether the
requisite bid securities have been furnished, whether the Bids have been
properly signed and stamped and whether the Bids are generally in order.

Telegraphic / Fax offer will be treated as defective, invalid and rejected.
Only detailed complete Bids received prior to the closing time and date of
the Bids will be taken as valid.

The Bidder's names, general technical details, the presence of the
requisite Bid Security and such other details as the Engineer, at his
discretion may consider appropriate will be announced at the Bid opening.

Envelope No. 2 : Shall contain the sealed price Bid. Whose bid is found to
be generally in order, meets the prequalification criteria and substantially
responsive shall be opened either at the time of Bid opening or at a
subsequent date to be intimated in advance to such eligible Bidders.

Only summary of prices quoted by the Bidders will be read out.

The Bid of any Bidder who has not complied with any of the instructions
contained herein may not be considered.

Process to be Confidential

After the public opening of Bids, information relating to the examination,
clarification, evaluation and comparisons of Bids and recommendations
concerning the Award of Contract shall not be disclosed to Bidders or
other persons not officially concerned with such process.

Any effort by the Bidder to influence the Employer/ Engineer in the
process of examination, clarification, evaluation and comparison of Bids
and decision concerning Award of Contract may result in the rejection of
the Bidder's Bid.

Clarification of Bids

To assist in the examination, evaluation and comparison of Bids, the
Engineer may ask any of the Bidders individually for clarification of their
Bids, including breakdowns of unit prices. The request for clarification and
the response shall be in writing or cable or telex, but no change in the
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22.0

22.1

22.2

23.0

23.1

23.2

24.0

24 .1

24.2

price or substance of the Bid shall be sought, offered or permitted except
as required to confirm the correction or arithmetical errors discovered by
the Engineer during the evaluation of the Bids in accordance with Clause
24 hereof.

Determination of Eligibility & Responsiveness

The Engineer will determine whether the Bid is substantially responsive to
the requirements of the Bid documents.

For the purpose of this Clause, a substantially responsive Bid is one,
which conforms to all the terms, conditions and specifications of the Bid
documents without any deviation or reservation.

A Bid, which in relation to the cost estimates of the Engineer is
unrealistically priced and which the Bidder cannot substantiate
satisfactorily may be rejected as non-responsive.

Correction of Errors

Bids, determined to be substantially responsive will be checked by the
Engineer for any arithmetical errors in computation and summation. Errors
will be dealt by the Engineer as follows :

a) Where there is discrepancy between rates indicated in figures and
in words, rates in words will govern.

b) Incorrectly added totals will be corrected.

C) In case of any clerical error between rates indicated in figures and
words, the rate in words would prevail. In case there is any
inconsistency between the rate and the value extended (after
multiplication with the tender quantity), the rate quoted shall prevail.

If a Bidder does not accept the correction of errors as outlined above, his Bid will
be rejected.

Evaluation and Comparison of Bids

Only such of the Bids as have been determined to be substantially
responsive to the requirements of the Bid documents, in accordance with
Clause 22 will be evaluated. Other non-responsive Bids will be rejected.

Bidders shall note that no preference of any nature will be given to any
Bidder notwithstanding any custom, usage or instructions to the contrary.
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24.3

24.4

24.5

25.0

25.1

26.0

26.1

27.0

27.1

27.2

Evaluation of the Bids will take into account, in addition to the Bid
amounts, the following factors:

a) Arithmetical errors corrected in accordance with Clause 23.

b) Such other factors as the Engineer considers may have a
potentially significant impact on Contract execution price and
payments.

Offers, deviations and other factors, which are in excess of the
requirements of the Bid documents or otherwise result in the accrual of
unsolicited benefits to the Employer shall not be taken into account in Bid
evaluation.

Price adjustment provisions applying to the period of execution of the
Contract shall not be taken into account in Bid evaluation except to the
extent specifically stated in the Contract.

Award of Contract

Award Criteria

Subject to Clause 26, Engineer will Award the Contract after prior approval
by the Employer to the Bidder whose Bid has been determined to be
eligible and to be substantially responsive to the Bid documents and who
has offered the lowest evaluated Bid of the Bill of Quantities, provided
further that the Bidder has the capability and resources effectively to carry
out the Contract Works.

Engineer's Right to Accept any Bid, to Reject any or all Bids

Notwithstanding Clause 25, the Employer/Engineer reserves the right to
accept or reject any Bid including the lowest and to annul the Bidding
process and reject all Bids, at any time prior to Award of Contract, without
thereby incurring any liability to the affected Bidder or Bidders or any
obligations to inform the affected Bidder or Bidders of the grounds for the
Employer's/Engineer's action.

Notification of Award

Prior to the expiration of the prescribed period of Bid validity, the Engineer
will notify the successful Bidder by cable or telex or letter confirmed in
writing by registered letter that his Bid has been accepted.

The notification of Award will constitute the formation of the Contract.
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27.3

28.0

29.0

29.1

29.2

29.3

Upon the furnishing by the successful Bidder of a Performance Security in
accordance with the provisions of Clause 29, the Engineer will promptly
notify the unsuccessful Bidders that their Bids have been unsuccessful.

Signing of Agreement

Upon the receipt of the notification of Award by the successful Bidder, the
successful Bidder shall fill the Agreement in accordance with form of
Agreement included in the Bid documents and submit the same to the
Engineer within two weeks of the date of receipt of notification of Award.
The Engineer shall return the draft duly approved within one day from the
date of receipt of the draft and the successful Bidder shall get the same
engrossed, have the correct amount to stamp duly adjudicated by
Superintendent of Stamps and thereafter return the same duly signed and
executed on behalf of the successful Bidder, all at his own cost within 3
days from the receipt of the approved draft.

Performance Security

Within 15 days of receipt of the notification of Award from the Engineer,
the successful Bidder shall furnish to the Engineer a Security in the form
of a Bank Guarantee from Nationalised/Scheduled bank for an amount of
5 percent of the Contract sum. The validity of the Performance Security
shall be upto the end of the Defect Liability Period. The claim period shall
be for a further time period of three months after the date of validity of
Bank Guarantee.

Without limitation to the provisions of the preceding paragraph, whenever
the Engineer determines an addition to the Contract Price as a result of a
change in cost and/or legislation or as a result of a variation amounting to
more than 25 percent of the Contract Price, the Contractor, at the
Engineer's written request, shall promptly increase the value of the
performance security by an equal percentage.

Failure of the successful Bidder to lodge the required Bank Guarantee
shall constitute sufficient grounds for the annulment of the Award and
forfeiture of the Bid Security, in which event the Engineer may make the
Award to the next lowest evaluated Bidder or, if there are no other
Bidders, call for new Bids.
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SPECIFIC CONDITIONS OF CONTRACT

The Conditions of Contract shall be GENERAL CONDITIONS OF
CONTRACT in Volume Il (hereinafter called the General Conditions) as
modified or added to by the following Specific Conditions of Contract,
which shall be read and construed with the General Conditions as if they
were incorporated therewith.

Insofar as any of the Conditions of Specific Conditions of Contract conflict
or be inconsistent with any of the General Conditions, the conditions of
Specific Conditions of Contract shall prevail.

30.0 Definitions

a) Employer means Director, Lokpriya Gopinath Bardoloi,
Regional Institute of Mental Health (LGBRIMH) Post Box
NO.15, Tezpur,Assam- 784001.

b) "ENGINEER" means The General Manager (PG-1) of HSCC
(India) Ltd., or any officer nominated by the Chairman-cum-
Managing Director, HSCC (India) Ltd. to act as Engineer from time
to time.

C) “Site In charge” means the person designated in charge of work by
the Engineer.

d) "Month" and "Year" and all dates shall be calculated according to
the Gregorian Calendar.

31.0 Insurance of Works

All Insurances referred to in General Conditions shall be effected with an
Indian Insurance Company incorporated and registered in India.

32.0 Guarantees

Performance bank Guarantees, Advance Payment Guarantee,Bid security
bank guarantee, retention money bank Guarantee and any insurance
policies entered into by the Contractor under the terms of the Contract, shall
stipulate that the proceeds of any claim shall be payable to Lokpriya
Gopinath Bardoloi, Regional Institute of Mental Health (LGBRIMH) Post
Box NO.15, Tezpur,Assam-784001.
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33.0 Certificates and Payments

DELETED
DELETED
DELETED
DELETED

The Contractor shall submit to the Engineer after the end of each
month a detailed statement including measurements showing the
estimated contract value of the Permanent Works executed up to the
end of the month together with particulars of other amounts to which
he is entitled under the Contract.

The contractor shall work out the quantities of all items and also any
extra item expected before submission of first RA bill. This deviation
statement of quantities and overall cost of the project will be put up to
the engineer for approval through site in charge. The cost increase if
any due to new items if any or due to increase in quantities if any need
to be adjusted among saving in other items and shown in the
statement.

The statement shall be submitted on a printed Performa (prepared at
the cost of the Contractor) approved by the Engineer along with soft
copy of the same in a optical drive (CD/DVD).

The Contractor shall be paid monthly, on the certification of the site in-
charge & counter certification of Engineer at HSCC head office, the
amount due to him which shall be the sum of the following amounts :

i) Subject to and in accordance with Clause 21 of these
Specific Conditions, the measured value of the Permanent
Works executed upto the end of the previous month less
retention money named in the Bid, and

ii) 75% of the value of materials delivered to the site and
expected to be consumed within 3 months of its delivery at
Site for Permanent Works on the Site provided the Engineer
is satisfied that the amounts for such materials are
reasonable bearing in mind the requirements of Works, less
deductions, if any as per Clauses 33(f) and 37 of these
Specific Conditions and other Contract conditions.

DELETED
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j) Retention Money

i) Within 15 days of award of work, the contractor shall furnish
a Bank Guarantee from any Nationalised / Scheduled bank
for an amount of 3 % of the contract price in the form
approved by the Engineer. And having validity up to
completion period with a claim period of three months as per
format enclosed at Annexure-C

ii) Further retention money @ 3 % Shall be deducted from each
interim certificate subject to a maximum of 2% of the
Contract Price

Alternatively/or

(iii)  Retention money at the rate of 10% (ten percent) shall be
deducted from each interim certificate subject to the
maximum of 5%(Five percent) of the contract price after
approval by engineer.

K) The Retention Money shall, subject to Clause 60.6 (a) & 60.6 (b) of
General Conditions of Contract, become due and shall be paid to
the Contractor when the Engineer shall issue the Taking Over
certificate notwithstanding that at such time there may be
outstanding claims by the Contractor against the Employer,
provided always that if at such time there shall remain to be
executed by the Contractor any Works ordered during the Defect
Liability Period pursuant to Clause 49.1, 49.2, 49.3, 49.4 and 50.1
of the General Conditions hereof, the Employer shall be entitled to
withhold payment until the completion of such Works as much of
the Retention Money as the Engineer may in his absolute discretion
think fit.

) Payment upon each of the Engineer's certificates shall be made by
the HSCC (India) Ltd. acting for and on behalf of Employer within
30 days after such certificate has been issued by the Engineer.

However, 75% of the estimated amount as determined by the
Engineer of the payment due against the monthly running bill shall
be paid within 10 (Ten) working days after submission of the bill by
the contractor in the approved format and complete in all respects.

m)  The Engineer may at any time make any corrections or
modifications to any certificate, which shall have been issued by
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34.0

35.0

him and shall have power to withhold any certificate if the Works or
any part thereof are not being carried out to his satisfaction.

The responsibility for making the payments or meeting other
obligations to the Contractor in respect of all Works as certified by
the Engineer shall be that of the Employer and not of the Engineer.

After completion of work and prior to final payment, the contractor
shall furnish to the engineer, a release of claim against the
Employer arising out of contract, other than claims specifically
identified, evaluated and excepted from the operation of the release
by the contractor.

Contractor has to submit break up of BOQ rate for approval of
engineer to facilitate approval of interim payment by the Engineer.
However final decision on break up of rates to be paid in
parts/stages will be taken by Engineer

Monthly bill not submitted in approved format will not be accepted.

Settlement of Disputes - Arbitration

Sub Clause 67.1,67.2, 67.3 and 67.4 of G.C.C. shall be followed.

Address

a.

The address of the Employer is as follows:

Director, Lokpriya Gopinath Bardoloi, Regional Institute of
Mental Health (LGBRIMH) Post Box NO.15, Tezpur,Assam-
784001.

The address of the Engineer is as follows:

The General Manager (PG-l), HSCC (India) Ltd., Plot — 6(A),
Block - E, Sector — |, Noida, Uttar Pradesh — 201 301.

The address of the Contractor is
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36.0

36.1

36.1.1

36.1.2

36.1.3

36.1.4

36.1.5

36.1.6

36.1.7

THE FOLLOWING SHALL BE READ IN ADDITION TO CLAUSE 34.1
TO THE GENERAL CONDITIONS

Labour
Engagement of Labour

The contractor shall make his own arrangement for engagement of all
labour, local or otherwise, and, save insofar as the contract otherwise
provides, for the transport, housing, feeding and payment thereof.

Supply of water

The contractor shall provide at his own cost adequate quantity of drinking
water on the site to the satisfaction of the Engineer's Representative for
the use of contractor's and the Engineer’s staff and work people, sub
contractor and site visitors.

Alcoholic Liquor or Drugs

The Contractor shall not import, sell, give, barter or otherwise dispose of
any alcoholic liquor, or drugs, or permit or suffer any such importation,
sale, gift, barter or disposal by his sub-contractor, agents or employees.

Arms and Ammunition

The Contractor shall not give, barter or otherwise dispose off to any
person or persons, any arms or ammunition of any kind or permit or suffer
the same as aforesaid.

Festivals and religious Customs

The Contractor shall in all dealing with labour in his employment have due
regard to all recognised festivals, days of rest and religious or other
customs.

Epidemics

In the event of any outbreak of illness of an epidemic nature, the
Contractor shall comply with and carry out such regulations, orders and
requirements as may be made by the Government, or the local medical or
sanitary authorities for the purpose of dealing with and overcoming the
same.

Disorderly Conduct, etc
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36.1.8

36.1.9

36.1.10

36.1.11

The Contractor shall at all times take all reasonable precautions to prevent
any unlawful, riotous or disorderly conduct by or amongst his employees
and for the preservation of peace and protection of persons and property
in the neighbourhood of the works against the same.

Observation of legislation etc.

The Contractor shall at all times during the continuance of the contract
comply fully with all existing Acts, regulation and bylaws including all
statutory amendments and re-enactments and acts that may be passed in
future either by state or the central Government or local authority,
including, Indian Workmen’s compensation act, contract labour
(Regulation and Abolition) Act 1970 and equal remuneration Act 1976.
Factories Act, ESI Act, Minimum wages Act, provident fund regulations,
employees provident fund Act and Schemes made under same act, Health
and sanitary arrangements for workmen, Insurance and other benefits and
shall keep the employer indemnified in case any action is commenced for
contravention by the contractor. If the Employer is caused to pay or
reimburse any amount for non-observance of the provision of this clause
on the part of the contractor the engineer shall have the right to deduct
from any moneys due to the contractor or recover from the contractor
personally any sum required or estimated to be required for making good
the loss or damage suffered by the Employer. All registration and station
inspection fees if any in respect of his work pursuant to the contract shall
be to the account of the contractor.

Fair Wages

The contractor shall pay the labours engaged by him on the work not less
than a fair wage, which expression shall mean, whether or time or
piecework, the respective rates of wages as fixed by the public works
department as fair wages for the area payable to the different categories
of Labourers or those notified under the minimum wages act for
corresponding employees of the employer whichever may be higher.

The contractor shall notwithstanding the provisions of any contract to the
contrary, cause to be paid a fair wage to the labourers indirectly engaged
on the works including any labour engaged by subcontractor in connection
with the said works as if the labourers has been immediately employed by
him.

Notices

The Contractor shall before he commences the work display and correctly
maintain in clean and legible condition at a conspicuous place on the site

HSCC-LGBRIMH - HOUSING SCC Page No. 29



36.1.12

36.1.13

36.1.14

36.1.15

36.1.16

36.1.17

notices in English and in a local language spoken by the majority of the
workers, stating therein the rate of wages which have been fixed as fair
wages and the hours of work for which such wages are earned and send a
copy of such notices to the Engineer.

Wage Records

The Contractor shall maintain records of wages and other remuneration
paid to his employees in such form as may be convenient and to the
requirement of the Employer/Engineer and the conciliation officer (Central)
Ministry of labour, Government of India, or such other authorised person
appointed by the central or state government and the same shall include
the following particulars of each worker:

) Name works number and grade

1) Rate of daily or monthly wage.

1) Nature of work on which employed.

IV)  Total number of days worked during each wage period.

V) Total amount payable for the work during each wage period.

VI)  All deduction made from the wage with details in each case of the
ground for which the deduction is made.

VII)  Wage actually paid for each wage period.

The contractor shall provide a wage slip for each worker employed on the
works.

The wage record and wage slips shall be preserved for least 12 months
after the last entry.

Inspection of wage Records

The contractor shall allow inspection of the aforesaid wage records and
wage slip to the engineer and to any of his workers or to his agent at a
convenient time and place after due notice is received, or to the Employer
or any other person authorised by him on his behalf.

The Employer and the Engineer or any other person authorised by them
on their behalf shall have power to make enquiries with a view to
ascertaining and enforcing due and proper observation of the fair wages
clause. He shall also have the power to investigate into any complaint
regarding any default made by the contractor or sub-contractor in regard
to such provision.

The Employer shall have the right to deduct from money due to the
contractor any sum required or estimated to be required for making good
the loss suffered by a worker or workers by reason of non payment of the
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36.1.18

36.1.19

36.1.20

36.1.21

aforesaid fair wage, except on account of any deduction that may be
permissible under any law for the time being in force.

Representation of parties

(i) A workman shall be entitled to be represented in any investigation
or enquiry under this clause by :-

(@)  An officer of a registered trade union of which he is a
member.

(b)  An officer of a federation of trade union to which the trade
union referred to in previous sub-clause is affiliated.

(c) Where the worker is not a member of any registered trade
union, by an officer of a registered Trade union connected
with or by any other workmen employed in the industry in
which the workers is employed.

(ii) The contractor or sub-contractor shall be entitled to be represented
in any investigation or enquiry under this clause by an officer of an
Association of Employers of which he is a member.

(i)  No party shall be represented by a legal practitioner in any
Investigation or enquiry under this clause, unless all parties agree.

Safety Provision

The contractor shall comply with all the precautions as required for the
safety of the workman by I.L.O convention (NO.62) as far as they are
applicable to the contract. The contractor shall provide all necessary
safety applications, gears like goggles, helmets and masks etc. to the
workmen and the staff.

The Contractor shall be responsible for observance by his Sub-
Contractors of the foregoing provisions.

Footwear

The Contractor shall at his own expense provide footwear for all labour
engaged on concrete mixing work and all other type of work involving the
use of tar, cement, etc. to the satisfaction of the Engineer or his
Representative, and on his failure to do so the Employer shall be entitled
to provide the same and recover the cost from the Contractor.
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36.2.

36.2.1

37.0

The contractor shall deliver to the Engineer’s representative at his office
on the site a return in detail in such form and at such interval as the
Employer/Engineer may prescribe showing the supervisory staff and the
number of the several classes of labour from time to time employed on the
site.

Variation in Price
This is a fixed price Contract and escalation shall not be payable.
Subsequent Legislation

If, after the date seven days prior to the latest date for submission of Bids
for the Works, there occurs changes to any National or State Statute,
Ordinance, Decree or other law or any regulation or bye-law of any local
or other duly constituted authority or the introduction of any such statute
ordinance, etc. which causes additional or reduced cost, the same shall be
certified by the Engineer and shall be paid by or credited to the Employer
and the Contract Price adjusted accordingly. Notwithstanding the
foregoing such additional or reduced cost shall not be separately paid or
credited if the same shall already have been taken into account in the
indexing of any inputs to the price adjustments formula in accordance with
the provisions of Sub-Clauses (1), (2), (3), (4) and (5) of this Clause.

The following items are not to be included in the price adjustment
calculations:

a. Liquidated Damages.

b. Retention money withheld and released.

C. Advance payments in the form of loan and their repayments.

d. Value of any additional or varied work valued at current price.

e. Payment to nominated subcontractors included as "Provisional

sums" or "Prime cost" items in the Contract Price.
Taxation

The Contractor shall pay all taxes, duties, levies, work contract tax, labour
cess, Service tax if any etc. of the Government provisions of the Income
tax Act or as per the advice of the Income Tax Authority. Deduction of
Income tax/ Works Contract tax/ other taxes shall be made from each
certificate of payment as per the relevant provisions of the Income tax Act
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38.0

39.0

39.1

39.2

or as per the advice of the Income tax Authority/ other Competent
Authority.

Co-ordination Meeting

The Contractor shall be required to attend co-ordination meetings with the
Engineer, the Consultant and the other Contractors during the period of
Contract as instructed by the Engineer. All costs incidental to such
interaction shall be to the Contractor's account and no claim will be
entertained by the Employer/Engineer on this account.

Special Applications
Site Information

The proposed Site for the Construction is located with in the campus
of Lokpriya Gopinath Bardoloi, Regional Institute of Mental Health
(LGBRIMH) Post Box NO.15, Tezpur,Assam-784001.

The locations of proposed buildings as indicated in site plan are tentative
which may be shifted as per actual site conditions.

The entire works will be liable to be inspected by Chief Technical
Examiner i.e. CTE /CVC and ISO auditors. The Contractor will provide all
necessary help required for in this connection. The Contractor will have to
comply with the procedures/observations/ suggestions of the CTE/ISO in
respect of quality, specifications, and workmanship in his scope of work, if
any. No extra payment will be made on this account. However, any
recovery arising out of the CTE's observation will be borne by the
Contractor.

A .Site Development

a) Proper pumping arrangement should be maintained at site for
removing water from basement.

b) Proper arrangement of security, safety, transportation, manpower,
lighting arrangement to be maintained during execution of works at
night.

c) For rapid excavation contractor has to arrange their own tower crane,
batching plant and others machinery, tools and tackles needed for the
work as given in the submitted PQ document.

d) As directed by Engineer proper barricading to be made so that
surrounding area is free from disturbances. The specifications of
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39.2.1

39.2.2

barricading to be got approved by Engineer. External face of
barricading to be nicely painted & written the name of Employer,
Consultant & name of project only. No sign board of Contractor is
allowed unless permitted by the Engineer in writing.

e) For diversion of under ground services proper arrangement to be made
by the contractor with the approval of Engineer.

Statutory Requirements

Contractor is responsible for obtaining approval from local electrical
inspector & water & Sewer line connection, tree cuttings, permission for
borewell and others local Statutory requirements if any from local
Authorities and any structure made / to be made of work, which is not in
the approved plan, by the local authority. All the statutory expenditure
incurred towards payment to the local body for getting local Electric
inspector, sewer line and water supply connection for Employer will be
reimbursed on the production of proof of payment. The contractor will be
promptly extended all assistance in this connection.

Contractor's Working Area

Suitable working area will be provided by the Employer to the Contractor.
The Contractor may have to carry out some cutting / filling work for making
his working area. The cost of all such Works shall be deemed to have
been included in the rates and prices quoted for the Works and no extra
payment shall be made on this account.

Contractor's Temporary Structures

The Contractor may, at his own expense and subject to the approval of
the Engineer and statutory authorities, construct offices, stores, Workshop
in the area allocated to him and remove the same as per the orders of the
Engineer on completion of Works. The Contractor shall furnish such
details of his Temporary Works as may be called for by the Engineer and
the Contractor shall satisfy the Engineer as to their safety and efficiency.
Engineer may direct those Temporary work which he considers unsafe or
inefficient be removed and replaced in a satisfactory manner. The
Contractor shall immediately follow Engineer's directions/instructions.

The Contractor shall make his own arrangement at his own expense for
labour camp / accommodation of his labour and staff and their
conveyance to Site as no workers/staff shall unless with the specific
approval of the Engineer be allowed to stay within the Site. Gate passes
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39.2.3

39.2.4

39.2.5

39.2.6

shall be issued by the Engineer to authorise the Contractor's staff and
workers to enter the Site.

Procurement of Various Materials

The Employer will not supply any construction materials required for the
Works under this Contract. The Contractor must, therefore, make his own
arrangements for timely procurement of various materials including steel
and cement. Prior approval of each and every material including steel
cement, aggregate, bricks etc or any other fittings & fixtures to be taken
from engineer before its procurement to site. However, in case of
excessive delay in procurement of various materials, the engineer may
also take decision of procurement of material directly and the cost will be
recovered from the contractor.

Water Supply & Power Supply

The Contractor shall make his own arrangement for water supply at Site
for drinking as well as construction purposes at his own cost. The
Contractor shall also make his own arrangements for power supply at Site
for construction purposes and general use at his own cost.

Non-availability of power supply and/or water from whatever source shall
not entail any additional claims or extension of Contract period in this
account. The contractor will provide water &electricity to the Engineer’s
office free of cost for the required quantity by the engineer’s site office.
Arrangements of water, electricity is to be made by the contractor and also
suitability is to be assessed by them.

Site office

Contractor has to provide with in 30 days of issue of letter of award, at his
own cost a reasonably furnished site office accommodation for HSCC (
area approx 90 Sgm) having a sample room, Air conditioned meeting
room & staff rooms along with toilets, Electricity, drinking water & pantry,
file storage facility along with branded computers & Laser printers and its
consumables, a telephone with STD facility and vehicle/Car of good
running condition inclusive of all services like driver, consumables
and maintenance etc at any time for exclusive use of engineer/HSCC
round the clock during the currency of the contract till defect liability
period to HSCC as per requirements given by the Engineer.

Telecommunications

The Contractor shall apply to the P&T authorities for the necessary
telephone and communication lines at his cost.
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39.2.7

39.2.8

39.2.9

Temporary Fencing

The Contractor shall at his own expense, erect and maintain in good
condition temporary fences, curtains and gates along the boundary of the
areas assigned to him for the purpose of execution of the Works. The
working area assigned shall be cordon off by the contractor. The
specification of fencing for sensitive areas like Housing & Academic is
placed below

“providing & fixing & making 2.1 Mt temporary fencing with 24 gauge Gl
corrugated sheets with 8m dia “L” hooks on MS steel structure frame work
@ 12Kg/sgm including pit excavation with cement concrete 1:4:8 pit filling
(1 cement : 4 coarse sand : 8 graded stone aggregate 40 m nominal size)
or fixed in floor by suitable means & painting with primer to steel structure
as shown in the drawing including two or more coats or synthetic enamel
paint outside (50% blue & 50% green synthetic enamel paint as directed
by Engineer over a coat of approved steel primer as per instructions of
Engineer complete. (After successful completion of work all the temporary
fencing will be dismantled / removed by Contractor & all the dismantled
/removed material from here shall be the property of the Contractor)

The Contractor shall, except when authorised by the Engineer, confine his
men, materials and plant within the Site of which he is given possession.
The Contractor shall not use any part of the Site for purposes not
connected with the works unless prior written consent of the Engineer has
been obtained. Access shall be made to such areas only by way of
approved gateways.

Mix Design of Concrete

The contractor shall carry out the mix design of concrete from reputed any
National test house / [IT Guwahati, Govt. Engineering college laboratories
as suggested by Engineer at his own expenses. Prior approval of engineer
is to be taken before the samples (Cement, Coarse & fine aggregates)
sent to the Institution for Mix design. In case of change of source for raw
materials the design mix shall be carried out again as stated above.The
decision of engineer shall be final and binding for above

Testing of Materials

All materials used in the works shall be subject to inspection and test. The
Contractor shall carry out sampling of such materials and making of
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39.2.10

39.2.11

39.3

39.4

concrete test cubes as per the appropriate Indian Standards and as
directed by the Engineer. The contractor shall deliver the samples of
materials and concrete test cubes to the Engineer in a manner as directed
by the Engineer who will inspect the same and then order for testing of
materials and concrete cubes..

The Contractor shall arrange for testing of materials in and around Tejpur
or Guwahati or in Delhi, The delivery of the samples shall be undertaken
by the Contractor. The cost and charges for sampling of materials and
concrete cubes and delivering the same to the office of the Engineer
and/or other places including all incidentals in connection with the same
as directed by the Engineer and the testing charges thereof shall be borne
by the Contractor and shall be deemed to be included in the rates and
prices quoted in the Bill of Quantities. The results of the tests carried out
shall be binding on the Contractor who shall comply with any rectification
measures that the Engineer may deem fit and order to be executed by the
Contractor as a result of testing.

Approval of Samples prior to use

The Contractor shall submit the samples of all materials (Whether in list of
approved make or not in list of approved make) along with test certificate,
he proposes to use in the works for prior approval of the Engineer. A
sample room shall be maintained at site in which all approved samples
shall be kept for comparison with materials being used at Site. Any
materials not conforming to the approved samples shall be rejected.

Bar Bending Schedule

Contractor shall prepare bar bending schedules for prior approval of the
Engineer.. However, the approval does not relieve the Contractor from his
liability for bending, placing and binding reinforcements as per the
approved drawings.

Drawings to be supplied by Engineer

The Engineer shall supply to the Contractor from time to time during the
progress of the works such further drawings as will be necessary in his
opinion for the proper and adequate execution and maintenance of the
works in accordance with the design and or any modification thereof as
decided by the Engineer and the Contractor shall carry out the work in
accordance with the said drawings. Any further drawing/detailing required
shall be made by the Contractor at his own expense.

"AS MADE" Drawings
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39.5

39.6

The Contractor shall supply two complete sets of "As Executed" Drawings
on polyester tracing film 75 micron thick and also on computer Pen drive
and three prints showing details of all the Works as executed. The
drawings and prints shall be delivered to the Engineer within one month of
completion of the various Sections of the work or at such other times as
directed by the Engineer. The drawings shall be fully dimensioned with the
Engineer's standard title block or as approved by the Engineer. The cost
of making the "As Executed" drawings shall be deemed to be included in
the rates quoted in the Bill of Quantities.

Monthly Progress Photograph

The Contractor shall supply to the Engineer a pen drive, negative and
three prints of colour progress photographs in good quality album with two
copy at site and one copy at HSCC Head Office of such portions of the
work in progress or completed works every month end or as directed by
the Engineer. The pen drive, negative and the photographs shall become
the property of the Employer. The photographs shall be of approximate
size 169 mm x 115 mm each. The photographs shall be mounted in
albums approved by Engineer and shall be suitably inscribed and
captioned. The albums in a chronological order shall be handed over to
the Engineer. No pen drive prints or the negatives may be supplied to any
persons without the authority of the Engineer. All photographs to be taken
from digital camera and software to be provided for transformation it to the
computer. The photographs may be up to 100 nos per month as required
by engineer. An amount of Rs. 10,000/- will be deducted from running bill
for non-submission of photographs as required.

Programme of Work and Progress Reports

The Contractor shall submit to the Engineer within four weeks of the
Award of the Contract, six copies of detailed Schedule showing in an
approved form the estimated dates of commencement and completion of
different parts of the Works including the expected dates for completion of
the various Sections of the Works. The detailed schedule shall be such as
it can be updated monthly or as directed by the Engineer. The schedule
will be in two parts. The first parts will consisted of schedule for detailing,
preparation & submission of shop drawings and second part for schedule
for execution. Six copies of the revised Schedule shall be supplied to the
Engineer as and when it is revised.

The Contractor shall submit to the Engineer before the second day of
every week, a progress report for the preceding week showing the upto
date progress and progress during the preceding week on all items of
each section of the Works in relation to and in consideration of the
detailed Schedule.

HSCC-LGBRIMH - HOUSING SCC Page No. 38
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39.8

39.8.1

39.8.2

39.8.3

Metric Units

Metric units have been used in the specifications and on all the drawings.
If any materials described in the Contract or ordered by the Engineer are
described by dimensions in the metric units and the Contractor can not in
accordance with the Contract, procure such materials in the measure
specified in sufficient time to avoid delay in the performance of his other
obligations under the Contract, but can obtain such materials in other
measure to dimensions approximating to those described in the Contract
or ordered by the Engineer, then the Contractor shall henceforth give
notice to the Engineer of these facts stating the dimensions to which such
materials are procurable in the other measure. As soon as practicable
after the receipts of any such notice the Engineer shall give an order to the
Contractor which shall either:

(a) Direct the Contractor to supply such materials to the dimensions
stated in his said notice to be procurable instead of the dimensions
described in the Contract or originally ordered by the Engineer, or

(b) Direct the Contractor to make some other variation whereby the
need to supply such materials to the dimensions described in the
Contract or originally ordered by the Engineer will be avoided.

Field Materials Testing Laboratory

The Contractor shall provide a laboratory at his own cost for the testing of
bricks, concrete cubes, construction materials and any other materials in
accordance with the Indian Standards and CPWD norms etc. as per the
directions of the Engineer.

The laboratory will be administered and staffed by the Engineer but the
Contractor shall provide the following personnel at his own cost for
attendance at the laboratory throughout the Contract:

i) Four suitable qualified assistants capable of carrying out routine
work necessary for the efficient running of the laboratory & project
related works. One assistants shall be experienced in concrete
testing & one in computer operation and two unskilled workers.

The laboratory shall be equipped by the Contractor at his own cost with all
necessary apparatus to carry out the mandatory field tests as per CPWD
specifications. Laboratory tests which are not possible to be conducted at
site shall got done by the contractor from outside laboratory as approved
by the Engineer in charge. The testing charges, transportation and any
other expenses for testing shall be borne by the contractor. The
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39.8.5

40.0

41.0

42.0

contractor shall after getting approval from the Engineer print at his own
cost all forms, tables, formats etc. required for recording test results etc.

The laboratory shall be connected to the main water and electricity
services. It shall also be supplied with portable gas equipment.

On completion of the Maintenance period, the laboratory is to be
dismantled and removed from Site. The dismantled materials and
equipment shall be the property of the Contractor.

Rates/Prices

The quoted rates/prices for the items shall be complete in all respect
including all labour, material, testing charges, plant and machinery, tools
and tackles, all taxes, duties, levies, octroi, statutory levies applicable from
time to time and considering other conditions as specified in SCC etc. The
Contractor should quote his rates/prices accordingly for the complete
items in all respects.

Compliance of Statutory Obligations

The Contractor shall comply all the statutory obligations and obtain all
required clearances to implement the project without any financial
repercussions to HSCC/Employer and ensure all follow up actions with the
local authorities in this respect for smooth completion of the project. All
statutory charges to get any NOC, clearances from local authorities to be
obtained by the contractor and the charges towards the NOC shall be
reimbursed after submitting the bills/7documentary evidences along with
RA bills/final bill. The contractor is required to obtain all NOC, completion
& Occupancy certificates from respective local bodies as under:

i) Pollution control Board, ii) Environment clearances, iii) NOC form fire
department, iv) Lift licence, v) Chief Electrical Inspector CEA, vi) Municipal
authority, vii) Tree cutting, vii) Explosive department, ix) Municipal
authority for water and sewer connection, x) And any other statutory
requirement to occupy the building and run the services in all respect.
Contractor shall organise all inspections of concerned authorities & obtain
the NOC'’s within the time for completion.

The contractor is required to submit the relevant drawings like completion
Drawings and any other statutory documentary requirements of local
bodies in copies as per requirement to obtain the above etc. at their own
cost.

Incentive for early completion
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44.0

45.

46.

In case, the contractor completes the work in all respect ahead of
scheduled completion time , a bonus @ 0.5% ( one percent ) of the
tendered value per month computed on per day basis , shall be payable to
the contractor subject to a maximum limit of 2.5% ( Two and Half percent )
of the tendered value. The amount of bonus, if payable, shall be paid
along with final bill after completion of work.

Unpriced Bids

The un-priced copies of the purchase orders of major items/equipments
and of subcontracts placed by the Contractor shall be furnished to the
Engineer.

Milestone

The contractor shall submit mile stones for procurement of all the bought
out items and completion of all the major activities including details of
manpower proposed to be engaged for each activity.

Approval of Make :

a. Engineer may add any equivalent approved make with price
adjustment.
b. In case of non availability / monopolistic attitude of any approved

make, engineer decision to introduce any other make shall be final
with suitable price adjustment.

C. Approved make of same item under different sub heads are
interchangeable.
d. The same criteria for approval of electrical, HVAC, plumbing, fire

fighting works and other specialised agency will be followed, as per
undertaking submitted by the Contractor during pre qualification.

RCC WORKS

Suitable batching plant with pumping arrangement required for the project
to be installed at site for the all RCC works. In case break down of the
batching plant suitable alternative arrangement is to be made by the
contractor to avoid any interruption in RCC work. The alternative
arrangement with engineer’s advance approval of design mix to be kept
ready for such emergency so that RCC can be readily available within 12
hrs of break down of batching plant.
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47. Extra/Substituted items: The items shall be analysed based on the
following norms :

If in the opinion of the Engineer, the variation is of minor nature
which does not call for any adjustment in price , the decision of the
Engineer will be final. In other cases, the rates for additional altered
or substituted work shall be determined by the Engineer in the
following manner :

If the rate for additional, altered or substituted item work is specified
in the schedule of quantities, the contractor shall carry out the
additional altered or substituted item at the same rate. In the case
of composite tenders, where two or more schedule of quantities
and rates from part of the contract, the applicable rate shall be
taken from the schedule of quantities and rates of that particular
part in which the deviation is involved, failing that at the lowest
applicable rate for the same item of the work in the other schedule
of quantities and rates.

If the rate for altered , additional or substituted work is not specified
in the Schedule of Quantities , the rate / price for such item shall be
derived from the rate/price for the nearest similar item specified
therein. In the case of composite tenders, where two or more
schedule of quantities and rates from part of the contract the rate
shall be derived from the nearest similar item in the schedule of
quantities and rates of that particular part of the work in which
deviation is involved, failing that from the lowest of the nearest
similar item on other schedule of quantities and rates.

If the rate for any additional , altered or substituted item of work
cannot be determined as per clause no 52.1.3 above , payment
shall be made on the basis of rates provided for corresponding
items in CPWD (DSR) multiplied by the ratio of the contract amount
worked out on the basis of the rates quoted by the contractor and
on the basis of the rates lying in the DSR 2007

If the rate/price for any additional , altered or substituted item of
work can not be determined in any of the methods specified above,
the such work shall be carried out at the market rates.

a) The analysis of items enclosing actual observation sheets, photocopy
of pages of DAR, original paid bills and vouchers to be submitted at
site

b) Labour rates will be taken from local body /collector rates of that area
for minimum wages
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49.

The claim and analysis will not be accepted unless proper analysis with
supporting documents are submitted.

No extra item will be paid unless prior administrative approval of engineer
is taken in writing for its execution with tentative rates and total cost
involved.

Financial capability: The contractor must have the financial capability to
continue the work uninterrupted at site in case the payment is delayed
upto 4 (four) months due to any reason.

No time extension will be considered for delay in payment upto four
months.

Details required along with submission of running/final bills

Clause 33.0 under Certificates & Payment contractor is required to submit
following details/documents along with every running/final bill without
which bills will not be processed.

Bills of every section of work as provided in BOQ to be prepared
separately and submitted all together. In case there is no billable amount
of any section of work, the same should be clearly indicated zero value
during the period of bill.

Complete measurement details along with location of each measurement
should be clearly indicated.

Authorised representative of contractor with name & seal to sign on each
page of bill submitted.

Carryover and brought forward for each & every quantity to be indicated in
the bill.

The running bill should contain the measurement of items executed during
the period of bill. Full measurement may be given in pre final/ final bill. The
measurement of all concealed items should be made before covering
them.

All the copy of challan of materials, bills and test certificates, specially of
the items on which secured advance has been claimed, steel, cement,
sand, aggregates, bricks, any plumbing material, Aluminium,
waterproofing material etc. should be submitted alongwith the every bill.
Actual measurement of secured advance to be submitted for verification of
Engineer. Rate of secured advance material to be verified by Engineer
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11.

12.

13.

14.

15.

16.

17.

independently. Secured advance on approved make material will only be
payable.

Manufacturer Catalogue for aluminium and other items for verification of
standard unit weight and checking that material is as per specification
should be submitted.

Weight slip of reinforcement steel and aluminium and any other material
as required by Engineer Representative from authenticated source like
Dharam Kanta should be submitted.

The computerised soft copy of the entire bill shall be submitted alongwith
the bill.

Correction as made by Engineer Representative should be incorporated
by the contractor and corrected copy in three copy should be submitted for
payment. Date of submission of bill will be reckoned from the date of
submission of corrected bill.

Material consumption statement should be submitted alongwith every bill.

Bill should be indexed properly and each page and correction if any
should be signed and stamped by the authorised representative of the
contractor and acceptance should be given .

Copy of challan of submission of PF, ESI, labour cess and any other
relevant as required from time to time should be submitted.

Contractor shall maintain a check list at site duly marked on drawing for
the items/works already measured till previous bill should be submitted
alongwith the bill.

Register for steel, cement, water proofing material, concealed item etc.
should be maintained at site in the standard format of CPWD duly
modified by Engineer Representative as per requirement. Monthly
statement should be submitted along with the bill.

Power of attorney of authorized person on behalf of contractor to be
submitted. Contractor must ensure that all papers /Measurement book to
be signed by authorized person with measurement date, date of start &
date of completion etc.

Copy of duly certified bank guarantee from bank, performance BG,
insurance policies as required in terms of contract to be enclosed with first
RA bill.
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19.

20.

21.

22.

23.

All overwriting, alterations have been countersigned by the authorized
person with date.

Approval of extra item if any conveyed to be enclosed.

Contractor must ensure, in case of time extension, confirmation of
extended validity of insurance, performance BG upto Defect liability period
as per contract and a copy of approved time extension to be submitted.

Contractor must authorise their representatives competent for verification
of measurement at site and these person should be available at site.

Contractor is required to submit all test certificates of items claimed in bill
for payment or for secured advance payment. Any item not meeting the
test criteria’s will not be considered for payment.

All the pages and enclosures of bills to be stamped with name and
designation of the person with full signature of contractor’'s and PEC’s site
incharge before submission to the engineer.

In addition to above any other document and details as required for checking,
verification and timely processing of bill.
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1.1

1.2

2.0

2.1

2.2

ADDITIONAL SPECIFIC CONDITIONS OF CONTRACT
AND
SPECIFICATIONS

RELATING TO CIVIL, PLUMBING & fire fighting WORKS

General

The following Additional Specific Conditions and specification shall be
read in conjunction with General Conditions of Contract and Specific
Conditions of Contract. If there are any provisions in these Additional
Specific Conditions which are at variance with the provisions in the above
mentioned documents, the provisions in these Additional Specific
Conditions shall take precedence.

These additional specific conditions and specification shall be considered
as an extension and not as a limitation of obligation of the preference.

* The CPWD General Specification for Electrical works: Part V Down
Comer System for fire fighting-1985. Termination used in the bid
shall also be accordance with CPWD.

For items not covered in CPWD Specification, the work shall be
done as per the latest relevant IS Code of practice.

For item not covered by any of the above the installation shall be
done as directed by the Engineer and as per sound engineering
practices.

Scope of Contract

The scope of work covers the supply, erection, testing and commissioning
of the Civil, Plumbing, Fire Fighting & Electrical Systems, Landscaping
works which also includes all detailed shop drawings, testing and
commissioning of components and accessories.

* Civil works, plumbing & Fire Fighting works, Fire Alarm System.
* Electrical works.

The work shall be carried out in conformity with the plumbing drawings
and the requirement of architectural, electrical, structural, and other
specialised service drawings by the agency approved by Engineer.
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2.4

3.0

3.1

3.2

4.0

4.1

4.2

4.3

The Contractor shall make provision of hangers, sleeves, structural
openings and other requirements well in advance to hold up progress of
the construction schedule.

The said Contract comprises of furnishing of all materials, equipment,
labour & transportation etc. necessary to render the installation fully
operational as per the intent of specification and drawings, including any
necessary adjustment or corrections. The installation shall be all in
conformity with local laws covering such installation.

Contract Drawings

The drawings issued with the Bid are diagrammatic only and indicate the
extent and general arrangement of the installation. Drawings shall not be
scaled.

The Contractor shall follow the Bid drawings for preparation of his detailed
sanitary, plumbing & fire fighting & Shop drawings and for subsequent
installation work. He shall check the drawings of other services to verify
spaces in which his work will be installed. The Contractor shall examine all
Architectural, Structural, Plumbing and other services drawings before
starting the work and report to the Engineer any discrepancies and obtain
clarification. Any changes found essential to coordinate installation of this
work with other services, shall be made with prior approval of the
Engineer.

Shop Drawings

With in two weeks after Award of the Contract, the Contractor shall furnish
for approval of the Engineer, three sets of detailed sanitary, plumbing, fire
fighting ( external & internal), Pump room & Shop drawings of all
equipment and materials required to complete the work as per
specifications. These drawings shall contain details of construction, size,
arrangement, operating clearances, performance characteristics, and
capacity of all items of equipment, as also the details of all related items of
work of other trades. All shop drawings to be made in accordance with
latest fire safety norms & to be got approved by the authorities before it is
finally approved by Engineer before start of work.

All drawings necessary for assembly, erection, maintenance, repair and
operation of the equipment shall be furnished and different parts shall be
suitably numbered for identification and ordering of spare parts.

When the Engineer makes any amendments in the above drawings, the
Contractor shall supply fresh sets of drawings with the amendments duly
incorporated, along with the drawings on which corrections were indicated.
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4.6

4.7

5.0

5.1

5.2

No material or equipment may be delivered or installed at the job Site until
the Contractor has in his possession, the approved Shop drawings for that
particular material or equipment.

After approval of the drawings by the Engineer, the Contractor shall further
furnish six sets of Shop drawings for the exclusive use of and retention by
the Engineer.

Approval of drawings by the Engineer shall not relieve the Contractor of
any part of his obligation to meet all the requirements of the Contract or of
the correctness of his drawings. The Engineer's approval of specific item
shall not mean the approval of the assembly of which it is a component.
The Contractor shall be responsible for and is to bear the cost for all
alternations of the works due to discrepancies or omission in the drawings
or other particulars supplied by him, whether such drawings have been
approved by the Engineer or not.

Where the work of the Contractor has to be installed in close proximity to,
or will interfere with the work of other trades, the Contractor shall assist in
working out the space conditions to make a satisfactory adjustment. If so
directed by the Engineer, the Contractor shall prepare composite working
drawings and sections to a suitable scale not less than 1:50, clearly
showing how his work is to be installed in relation to the work of other
trades. If the Contractor installs his work before coordinating with other
trades, or so as to cause any interference with the work of other trades, he
shall make all the necessary changes without extra cost.

Samples and Catalogues

Prior to ordering any equipment/ material/ system, the Contractor shall
submit to the Engineer, the catalogues, along with samples from approved
list of manufacturers. No material shall be procured prior to the approval
by the Engineer.

Approval of Materials

All materials used on the Works shall be new and of the best quality
available, conforming to the relevant specifications and as per good
Engineering practice. Prior approval shall be obtained in writing from the
Engineer for all materials proposed and when necessary, approved
sample duly identified and labelled shall be deposited with the Engineer
and shall be kept at Site. List of approved make indicates make /
manufacturer generally acceptable but final choice of make / manufacturer
of material & models shall be with the Engineer.
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6.1
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7.1

7.2
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7.2.4

8.0

8.1

Material and Equipment
All material and equipment shall conform to the relevant Indian Standards.

Where interfacing occurs, equipment shall be mutually compatible in all
respects.

Where an item of equipment, other than as specified or detailed on the
drawings, is approved by Engineer, requires any re-design of the
structure, partitions, foundation, piping, writing or any other part of the
mechanical, electrical or architectural layout, all such re-design, and all
new drawings and detailing required therefore, shall be prepared by the
Contractor at his own expense and approval obtained by the Engineer.

All similar equipment, materials, removable parts of similar equipment etc.
shall be inter-changeable with one another.

Conformity with Statutory Acts, Rules and Standards

The installation shall be in conformity with the Bye-laws Regulations and
Standards of the local authorities applicable to the installations. But if the
specifications and drawings call for a higher standard of materials and/or
workmanship than those required by any of the above regulations and
those required by any of the above regulations and standards, then the
specifications and drawings shall take precedence over the said
Regulations and Standards.

However, if the drawings or specifications required something, which
violates the Byelaws and Regulations, then the Bye-laws and Regulations
shall govern the requirement of this installation.

Indian Standards : The System / Components shall conform to
relevant Indian standards wherever they exist and to the national Building
Code Amended up to date.

Nothing in these Specification shall be constructed to relieve the

contract of his responsibility for the design. Manufacture and installation of
equipment with all its accessories in accordance with applicable statutory
regulations and safety codes in force.

Manufacturer's Instructions
Where manufacturers have furnished specific instructions relating to the

materials and equipment used, covering points not specifically mentioned
in these documents, manufacture's instructions shall be followed.
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9.1
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10.0

10.1

10.2

10.3

10.4

Training and Operating Instructions

If required by the Engineer, the Contractor shall at no extra cost train
members of the maintenance staff either at his or the subcontractor's
workshop or at such other place or places as may be considered suitable
by the Engineer.

Upon completion of all work and all tests, the Contractor shall furnish the
necessary skilled labour and helpers for operating the entire installation for
a period of fifteen (15) working days. During this period, the Contractor
shall instruct and train the Engineer's representative in the operation,
adjustments and maintenance of all equipment installed.

The Contractor shall submit to the Engineer a draft copy of comprehensive
operating instructions and maintenance schedule for all systems and
equipment including in this Contract. This shall be supplemented, not
substituted, by manufacturer's operating and maintenance manuals. Upon
approval of the draft, the Contractor shall submit to the Engineer four (4)
complete bound sets of operating and maintenance schedules along with
manufacturers printed literature.

Inspection and Testing

The Engineer reserves the right to request inspection and testing at
manufacturer's Works at all reasonable times during manufacture of items
for this Contract.

The Engineer or his authorised representative shall have full power to
inspect the materials and workmanship at the Contractor’'s Works or at
any place from which the materials or equipment is obtained. Acceptance
by the Engineer of any material or equipment shall in no way relieve the
Contractor of his responsibility for meeting the requirements of the
specifications. All incident expenditure like travelling, boarding and lodging
etc shall be born by the contractor.

Routine and typical tests for the various items of equipment shall be
performed at the Contractor's Works and test certificates furnished. If
required by the Engineer, the Contractor shall permit the authorised
representative of the Engineer to be present during any of the tests.

After installation has been virtually completed, the Contractor shall carry
out under the direction and in the presence of the representative of the
Engineer such tests and inspections as have been specified, or as the
representative shall consider necessary to determine whether or not the
full intent of the requirements of the drawings and specifications have
been fulfilled. In case the work does not meet the full intent of the
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11.0

12.0

12.1

13.0

13.1

drawings and specifications and further tests are considered necessary,
the Contractor shall carry them out and bear the expenses thereof.

The Contractor shall provide all necessary instruments such as
Theodolite, Dumpy level, steel tapes, weighing machine, plumb bobs,
spirit levels, hammers, micrometers, thermometers, hydraulic testing
machine, smoke test machine and labour for testing. The Contractor shall
make adequate records of the test procedures and readings, shall repeat
any tests requested by the Engineer and shall provide test certificates
signed by an properly authorised person. Such test certificates shall cover
all Works. All such equipments shall be tested for calibration at any
approved laboratory.

If test fail to demonstrate the satisfactory nature of the installation or any
part thereof, then no claims for the extra cost of modifications,
replacement or retesting will be considered. The decision of the Engineer
shall be regarded as final as to what constitutes a satisfactory test.

The above general requirements as to testing shall be read in conjunction
with any particular requirements specified elsewhere.

Test Certificates

The contractor shall submit test certificates for all the materials / systems.
These shall be issued by a government recognized inspection office
certifying that all Equipment, Materials, Construction and function are in
agreement with the requirements of these specification and accepted
standards.

Performance Guarantee

It is clearly understood that the specifications, drawings, schedule of
quantities for fire fighting system are for bidder's guidance only. The
bidder shall carry out necessary calculation and provide alternative
equipment required to achieve the specified level of fire fighting required
for human safety. Complete sets of Architectural Drawings are available at
site in the Engineer’s office and reference may be made to these drawings
as required for calculations or for other details. The contractor shall also
guarantee that performance of various equipments, individually, shall not
be less than, the quoted ratings.

Quiet Operation and Vibration
All equipment shall operate under all conditions of load without any sound

or vibration, which is objectionable in the opinion of the Engineer. In case
of rotating machinery, sound or vibration noticeable outside the room in
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16.1
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17.1

which it is installed or annoyingly noticeable inside its own room, shall be
considered objectionable. Such conditions shall be corrected by the
Contractor at his own expense.

Accessibility

The Contractor shall locate all equipment, which must be serviced,
operated or maintained in fully accessible positions. The exact location
and size of access panels, required for each valve or other devices
requiring attendance, shall be finalised and communicated well in time, to
be provided in the normal course of work, failing this, the Contractor shall
make all the necessary repairs and changes at his own expense.

Electrical Installation

The electrical installation shall be in total conformity with the control wiring
drawings prepared by the Contractor and approved by the Engineer &
shall be connected and tested in the presence of an authorised
representative of the Contractor and of the Engineer.

It is to be clearly understood that the final responsibility for the sufficiency,
adequacy and conformity to the Contract requirements of the electrical
installation work lies solely with the Contractor.

Completion Certificate

On completion of the installation, a certificate shall be furnished to the
Engineer, by the Contractor, countersigned by the licensed supervisor
under whose direct supervision the installation was carried out. This
Certificate shall be in the prescribed form as required by the local
authority. On the basis of this certificate ,the Contractor shall arrange for
inspection of installation by the concerned local authorities.

The Contractor shall be responsible at his own cost for getting the
installation duly approved by the Authorities concerned.

Completion Drawings

At the completion of the work in all respects, the Contractor shall at his
own cost submit to the Engineer 4 (four) sets of layout drawings drawn at
the approved scale indicating the installation. These drawings shall clearly
indicate the complete plant layouts, and piping layouts, location wiring,
exact location of all the concealed piping, valves, controls, wiring and
other services. The Contractor shall also submit 4(four) sets of
consolidated control diagrams, technical literature on all automatic
controls and complete technical literature on all equipment and materials.

HSCC-LGBRIMH - HOUSING SCC Page No. 52



18.0

18.1

18.2

19.0

19.1
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The Contractor shall frame under glass, in the plant room all consolidated
control diagrams and all piping diagrams.

Rates

Quoted rate includes any materials, equipment, appliances and incidental
work not specifically as being furnishing or installed, but which are
necessary and customary to make a complete installation.

The Contractor shall check at all stages and supervise at the point of
connection the associated civil, electrical and plumbing works like
underground and overhead tanks, power supply and installation of
makeup water connection, drain connection in the fire fighting tanks and
vicinity of plant room etc. In case of any discrepancy, all rectifications etc,
required as a failure to do so, shall be carried out by the Contractor at his
own expenses.

Check List

The Contractor shall provide to the Engineer 4(four) copies of a
comprehensive maintenance checklist and shall post a copy of it in the
Plant Room. The checklist shall be a list of each piece of equipment in this
Contract, and shall provide a space for each of the next fifty-two weeks to
record the maintenance provided to and status of various equipment.
Each month at the time of inspection, the Contractor shall certify on this
check list that he has examined each piece of equipment and that, in his
opinion, it is operating as intended by the manufacturer, and that all
necessary intention has been performed.

Repairs

All equipment that requires repairing shall be immediately serviced and
repaired. During the maintenance period, all parts and labours shall be
furnished at no extra cost to the Engineer.

Control System

During the maintenance period, once each month the Contractor shall
check all controls in various areas to ensure that these are functioning as
designed. This shall apply to all pressure switches and pressure gauges,
contactors, relays, controller switches, high and low pressure cut-outs etc.

Reference Points
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23.6

24.0

24 .1

Contractor shall provide permanent bench marks, flag tops and other
reference points for the proper execution of work and these shall be
preserved till the end of Works.

All such reference points shall be in relation to the levels and locations,
given in the Architectural and plumbing drawings.

License and Permits

Contractor shall hold a valid plumbing, electrical, Lift license issued by the
Municipal Authority or other competent authority under whose jurisdiction
the work falls.

The contractor has to take all the approvals of local bodies for all the
addition/deletion over the approved building plans which are to be given
by Engineer. The documents/drawings to be prepared and submitted in
the manner desired by them after the same is approved by Engineer.
Contractor has to take approvals of entire/Part works if required before
start of works. Contractor will be held responsible if any work at site is
carried out without having approval of municipal or local bodies.

Contractor shall keep constant liaison with the competent Municipal or
other authority and obtain approvals for all drainage and water supply
works carried out by him.

Contractor shall obtain from the competent Municipal Authority completion
certificates with respect to his work as required for occupation of the
building.

Before start of Lift, Electrical, ATT, Water proofing, Fire Fighting, Fire
alarm system, PA System, EPABX System, Horticulture Works etc. The
contractor must take approval of agencies from engineer.

Any fees deposited in connection with the work on behalf of the Client in
Statutory bodies, Corporations, Government departments, etc. shall be
paid by the Contractor and the same shall be reimbursed on production of
original vouchers. Necessary endorsement / application if required shall
be arranged from the Employer by the Engineer.

Cutting and Making Good

No structural member shall be chased or cut without the written
permission of the Engineer.
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25.0. Operation and Running of entire system

The contractor shall pay for and arrange for operation & running of entire
sanitary, plumbing and fire fighting system including pumps and RO plant,
solar water heating system etc. for a minimum period of one month after
satisfactory completion of work as desired by Engineer. Cost of operation
& running of entire system including required material e.g fuel,
consumables, tools & tackles, requisite manpower etc. shall be deemed to
be included in the contract price and nothing extra shall be paid.
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RELATING TO ELECTRICAL INSTALLATIONS

General

The following Additional Specific Conditions shall be read in conjunction
with General Conditions of Contract and Specific Conditions of Contract. If
there are any provisions in these Additional Specific Conditions which are
at variance with the provisions in the above mentioned documents, the
provisions in these Additional Specific Conditions shall take precedence.

Regulations and Standards

The installations shall conform in all respects to Indian Standard Code of
Practice for Electrical Wiring Installation IS : 732-1989 and as per CPWD
General Specification for Electrical Works (Part [, Il & IV). It shall also be
in conformity with the current Indian Electricity Rules and regulations in so
far as these are applicable to the installations. Wherever these Additional
Specific Conditions calls for a higher standard of material and/or
workmanship than those required by any of the above regulations, then
this Additional Specific Conditions shall take precedence over the said
Regulation and Standards. External works & fire detection & alarm system
works to be done as per CPWD specification & relevant IS codes.

Rates

The rates bided shall be for complete items of work inclusive of all taxes,
statutory charges and all other charges for items contingent to the work,
such as, packing, forwarding, insurance, freight and delivery at Site for the
materials to be supplied by the Contractor, watch and ward of all materials
for the Internal & external, Electrical Installation testing & commissioning
work including water & power for successful installation, testing &
commissioning work at Site etc.

Completeness of Bid

All sundry fittings, assemblies, accessories, hardware items,

foundation bolts, termination lugs for electrical connections as required,
and all other sundry items which are useful and necessary for proper
assembly and efficient working of the various components of the work
shall be deemed to have been included in the Bid rates and prices,
whether such items are specifically mentioned in the Bid documents or
not.
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Works to be done by the Contractor

Unless and otherwise mentioned in the Bid documents, the following
works shall be done by the Contractor, and therefore their cost shall be
deemed to be included in their rates and prices:

i Foundations for equipments and components where required,
including foundation bolts

ii. Cutting and making good all damages caused during installation
and restoring the same to their original finish

iii. Sealing of all floor openings provided by him for pipes and cables,
from fire safety point of view, after laying of the same

iv. Painting at site of all exposed metal surfaces of the installation
other than pre-painted items like fittings, fans, switchgear/
distribution gear items, cubicle switch board etc. and erection, shall
however be rectified to the satisfaction of the Engineer

V. Testing and commissioning of complete installation

Tools for Handling and Erection

All tools and tackles required for handling of equipments and materials at

Site of work as well as for their assembly and erection and also necessary

test instruments shall be the responsibility of the Contractor.

Terminology & Scope

Terminology & scope for this project shall be as per CPWD Specification

for Electrical Works (Part | - Internal) - 1994 & External Works - Part Il -

Latest.

Measurement

Measurement shall be as per CPWD specifications Part - I( Internal ) &

Part - Il ( External) unless otherwise specified in the technical
specifications / BOQ.
Drawings

The drawings indicate the extent and general arrangements of the fixtures,
controlling switches, wiring system etc. and are essentially diagrammatic.
The drawings indicate the points of termination of conduit runs and
broadly suggest the routes to be followed. The Contractor shall submit six
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sets of working electrical drawings based on tender drawing including
reflected ceiling plan coordinating other essential building services for
Engineer approval. Contractor has to make necessary changes if any as
per comments given by Engineer before execution. The work shall be
executed as indicated in the approved drawings, however any minor
changes found essential to co-ordinate the installation of this work with the
other trades shall be made without any additional cost of owner. The
drawings are for guidance of the contractor and exact locations, distance
and levels shall be governed by the building. The Contractor shall
examine all architectural, structural, plumbing and sanitary & electrical
drawings before starting the work and report to the Engineer any
discrepancies, which in his opinion appear on them and get it clarified.
Contractor shall not be entitled to any extras for omissions or defects in
electrical drawings or when they conflict with other services work.

Conduit/ Trunking Layout

Prior to the laying of the conduits and trunking, the Contractor shall
examine/ study drawings and report to Engineer in case he desires to
make any changes from Consultant proposed conduit layout plan and
shall get the same approved from Engineer.

Shop Drawings

The Contractor shall prepare and submit to the Engineer for his approval
detail shop drawings of Main & Sub Distribution Boards, Distribution
Boards, special pull boxes, light & fan switch boards, telephone
distribution boards, FDA system and lightning protection system and other
equipment to be procured/ fabrication by the Contractor within 15 days of
signing of the above items required to complete the electrical installation in
all respect.

Manufacturer's Instruction

Where manufacturers' have furnished specific instructions, relating to the
materials used in this job, covering points not specifically mentioned in
these documents, these instructions shall be followed in all cases.

Materials & Equipment

All materials and equipment shall be ISI marked and shall be of the
approved make and design. Unless otherwise called for, only the best
quality of materials and equipment shall be used. The Contractor shall be
responsible for the safe custody of all materials till these are taken over by
client and shall insure as against theft, damage by fire, earth quake etc. A
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17.1

18.0

list of items of materials and equipment, together with a sample of each
shall be submitted to the Site office.

Scale

Drawings shall be prepared to the scale as required for proper explanation
and shall indicate the size and location of all equipments and accessories
herein. The Contractor shall obtain all dimensions preferably at the
building (Site of work) and check those plans for interference with the
building structure and other equipment.

Brochures and Data

The Contractor shall submit four copies of all brochures / manufacturer's
description data and similar literature.

Approval of Shop Drawings

The Engineer's approval of shop drawings, schedule, brochures etc. shall
be an approval of general details and arrangements only and shall not
relieve the Contractor from responsibility for deviation from drawings or
specifications unless he has in writing called Engineer to such deviations
at the time of submission nor shall it relieve the Contractor from
responsibility for errors or omissions of any kind in the shop drawings
when approved.

Samples & Catalogues

For Engineer approval, Contractor shall submit the samples & catalogue
of the material, which are used at Site as per the approved makes.

Approval of Materials

All materials used on the Works shall be new and of the best quality
available, conforming to the relevant specifications and as per good
Engineering practice. Prior approval shall be obtained in writing from the
Engineer for all materials proposed and when necessary, approved
sample duly identified and labelled shall be deposited with the Engineer
and shall be kept at Site. List of approved make indicates make/
manufacturer generally acceptable. Contractor shall submit the detail
drawings for Engineer approval.

Inspection, Testing and Inspection Certificate
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Engineer and authorised representative of Engineer shall have at all
Reasonable times access to the Contractor's premises or Works and shall
have the power at all reasonable time to inspect and examine the
materials and workmanship during its manufacture or erection or if the part
of works is being manufactured or assembled at other premises or works.

The Contractor shall arrange all the materials and labour required for
inspection of equipment or for any testing to be carried out at his/
manufacturer's works or at Site. Notice for such inspection/ presence for
testing shall be given to the Engineer by the Contractor at least fifteen (15)
days in advance together with the routine test certificates of the
equipments/ materials given by the manufacturer.

Not withstanding approval of tests or equipment by the Engineer, the
Contractor shall be required to perform site tests and prove the
correctness of ratings and performance of equipment/ machinery and
materials supplied and installed by the Contractor as per the Contract
specifications and conditions. Engineer shall have full power to order the
material or work to be tested by an independent agency at the electrical
Contractor's expense in order to prove soundness & adequacy.

Schedule & Manner of Operation

Time being the essence of this Contract, Contractor shall be expected to
furnish all labour & material in sufficient quantities at appropriate time,
expedite and schedule the work to meet the Engineer's requirement and
S0 manage the operations that the work shall be completed in time as
stated else where. In case of shut down of power supply, Contractor shall
coordinate with Engineer and shall carry out essential works during the
shut down period allowed by the Engineer. In case Engineer allows for
such period during night or early morning hours, Contractor shall make all
provisions to avail such account. Contractor shall not be entitled for any
extra claims on such account. Contractor shall programme his work in
such a way that items of work requiring presence of Engineer are carried
out between 9 A.M. & 5 P.M. on working days.

Performance Guarantee

All equipment shall be guaranteed for 12 (Twelve) months from the date of
handing over of installation to the Engineer against unsatisfactory
performance and/or break down. The equipment or component or any
other part of installation so found defective within the guarantee period
shall be replaced / repaired by the Contractor free of cost to the
satisfaction of the Engineer. The normal guarantee and or warrantee
provided by the manufacture will have to be submitted alongwith all
the test certificates from manufacturer.
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Conformity with Statutory Acts, Rules and Standards

The installation shall be in conformity with the Bye-laws, Regulations and
Standards of the local authorities applicable to the installations. But if the
specifications and drawings call for a higher standard of material and/or
workmanship than those required by any of the above Regulations and
Standards, then the specifications and drawings shall take precedence
over the said regulations and standards.

However, if the drawings or specifications required something which
violates the Bye-laws and Regulations, then the Bye-laws and Regulations
shall govern the requirement of this installation.

Indian Electricity Act and Rules : All electrical works in connection with
installations of the system shall be carried out in accordance with the
provision of the Indian Electricity Act, 1910 and the Indian Electricity Rules
1956, both amended upto date.

CPWD Specification :The Electrical installation work shall conform to
CPWD General specifications for Electrical Works Part | (Internal) 1994
and Part Il (External) 1995, both amended upto date.

Indian Standard : The system / components shall conform to relevant
Indian Standards wherever they exist and to the latest National Building
Code-1983.

Nothing in these specifications shall be construed to relieve the Contractor
of his responsibility for the design, manufacture and installation of the
equipment with all its accessories in accordance with applicable Statutory
Regulations and safety codes in force.

Completion Drawings (As Built Drawings)

On completion of the work and before issue of certificate of virtual
completion, the Contractor shall submit to the Engineer completion plan
drawn to a scale in tracing cloth with ink indicating the following, along
with three blue print copies of the same:

a. Run and size of conduits, inspection boxes, junction boxes and
pulls boxes

b. Number of size of conductors in each conduit

C. Location and rating of sockets and switches controlling the light and

power outlets
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d. Location and details of main & sub distribution boards, distribution
boards indicating the circuit number controlled by them

e. Type of fitting viz. fluorescent, pendants, brackets, bulkhead etc.,
including their rating & type of lamp, fans and exhaust fans

f. A complete wiring diagram as installed and schematic drawings
showing all connections for the complete electrical system

g. Location of telephone outlets, junction boxes and sizes of various
conduits and number & sizes of wire drawn

h. Layout of telephone cables

i. Location of all earthing stations, route and size of all earthing
conductors, manholes etc.

J- Layout and particulars of cables & sub mains

K. Schematic drawing for telephone system

l. Layout of conduits for computer outlet points

m. Layout and details of fire detection & alarm system consisting of

manual call points, fire alarm hooters, smoke & heat detector, FDA
control panel including details of conduits and number of wires

drawn
n. Layout and details of lightning protection system
0. Insulation tests and earth test results

p. PA System drawings

qg. Fire System drawings

r. Disc Antenna drawings

S. Equipment drawings

t. Cable route layout of HT, LT & other cables
u. External lighting drawing with road layout
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Confirmation of Quantities

All quantities indicated in BOQ are tentative which may vary as per site

conditions. Contractor has to verify quantities before procuring the

material. No payment shall be payable for quantity brought to site but not
used.

Terms of Payment (Only for items of major electrical equipments)

For purposes of estimating the contract value of work executed for

certificate of payment under clause 32(d) of section Il the following norms

shall be followed.

a. 80% of BOQ rate on receipt of equipment against receipt of
complete material at site & test certificates in accordance with
clause 33(l) of SCC.

b. 10% of BOQ rate on erection and installation of equipment.

C. 10% after successful completion of all works including all testing,
commissioning & taking over.

Training of Personnel

The Contractor shall arrange to train the Employer's personnel prior to
provisional take over of the project for the following:

a) Lift

b) Telephone Exchange

C) All other Equipments like DG sets, pumps, panels etc.
d) Adjustment of setting for controls and protective devices
e) Preventive maintenance

f) Operation of all electrical panels including their interconnectivity
and interlocking scheme

Q) Fire detection system
Completion Certificate

On completion of the installation, a certificate shall be furnished to the
Engineer, by the Contractor, countersigned by the licensed supervisor
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30.

under whose direct supervision the installation was carried out. This
certificate shall be in the prescribed form as required by the local authority.
On the basis of this certificate, the Contractor shall arrange for inspection
of installation by the concerned local authorities.

The Contractor shall be responsible at his own cost for getting the
installation duly approved by the authorities concerned.

Check List

The Contractor shall provide to the Engineer 4(four) copies of a
comprehensive maintenance checklist and shall paste a copy of it in the
Substations & Plant Room. The checklist shall be a list of each piece of
equipment in this Contract, and shall provide a space for each of the next
fifty-two weeks to record the maintenance provided to and status of
various equipment. Each month, at the time of inspection, the Contractor
shall certify on this check list that he has examined each piece of
equipment and that, in his opinion, it is operating as intended by the
manufacturer, and that all necessary tests have been performed.

Repairs

All equipment that requires repairing shall be immediately serviced and
repaired during the maintenance period. All parts and labours shall be
furnished at no extra cost to the Engineer.

Safe Custody and Storage

Safe custody of all machinery and equipment dismantled, shifted &
supplied by the Contractor shall be his own responsibility till the final
taking over by the Employer. The Contractor should, therefore, employ
sufficient staff for watch and ward at his own expenses. The Employer
may, however, allow the Contractor to use the building space for
temporary storage of his equipment, if such space is ready and available.

Testing and Commissioning

The Contractor shall pay for and arrange without any extra cost, all
necessary balancing and testing equipment, instruments, materials,
accessories, power, water, fuel and the requisite labour for testing. Any
defects in materials and/or in workmanship detected in the course of
testing shall be rectified by the Contractor entirely at his own cost, to the
satisfaction of the Engineer. The installation shall be tested again after
removal of defects and shall be commissioned only after approval by the
Engineer. All tests shall be carried out in the presence of the Engineer or
the Engineer's representative.
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31. Operation and Running of entire system

The contractor shall pay for and arrange for operation & running of entire
electrical system including DG sets, lifts and other equipment for a
minimum period of one month after satisfactory completion of work as
desired by Engineer. Cost of operation & running of entire system
including required material e.g fuel, consumables, tools & tackles,
requisite manpower etc. shall be deemed to be included in the contract
price and nothing extra shall be paid.
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SPECIFIC CONDITIONS OF CONTRACT RELATING TO HVAC
SYSTEM

General

The following Additional Specific Conditions shall be read in conjunction
with General Conditions of Contract and Specific Conditions of Contract. If
there are any provisions in these Additional Specific Conditions which are
at variance with the provisions in the above mentioned documents, the
provisions in these Additional Specific Conditions shall take precedence.

Scope of Contract

The scope and general character of works to be carried out under this
section comprises of Supply, Installation, Testing and Commissioning of
Heating, Ventilation and Air-conditioning installations as illustrated in
drawings, specifications, technical data and Bill of Quantities.

Stores and Materials

The contractor shall provide every thing necessary for the proper
execution of the work according to the intent and meaning of the drawings,
Bill of quantities and specifications taken together whether the same may
or may not be particularly shown or described therein provided that the
same can be reasonably inferred there from. In case of any discrepancy in
the drawings or between the drawings, Bill of quantities and specification,
the more stringent shall be followed. The decision of the Engineer in this
regard will be final and complied with.

Supply of Equipment

Equipment shall be strictly as per the list of approved makes/
manufacturers given in the Bid documents. However, final choice of make
shall lie with the Engineer.

The Contractor shall submit manufacturer’s test certificates of equipment
supplied.

The Contractor shall submit the original "Excise Paid Certificates", and exit
Gate passes form manufacturer's factory/works clearly bearing the batch
numbers and date of despatch.
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Working Drawings etc.

The Contractor shall within 60 days of signing of the Contract, prepare and
submit to the Engineer for approval, 2 sets of detailed shop drawings of
equipment, equipment characteristics and capacity details of all
equipment, accessories and devices etc. as per specifications and as
required by the Engineer.

These drawings shall contain details of construction, size, arrangement,
operating clearances, performance characteristics, and capacity of all
items of equipment, as also details of all related items of work by other
disciplines.

If the Engineer makes any amendment in the above drawings, the
Contractor shall supply two fresh sets of drawings with the amendments
duly incorporated, along with the drawings on which corrections were
made. After final approval has been obtained from the Engineer, the
Contractor shall submit a further six sets of shop drawings for the
exclusive use of and retention by the Engineer.

The shop drawings shall be submitted for approval sufficiently in advance
of planned delivery and installation of any material, to allow Engineer
ample time for scrutiny. No claims for extension of time shall be
entertained because of any delay in the work due to failure to produce
shop drawings in time.

Approval rendered on shop drawings shall not be consider as a guarantee
of measurement or of building condition. Where drawings are approved,
said approval does not mean that drawings have been checked in detail
nor does it in any way relieve the contractor from his responsibility of
furnishing materials or performing work as required by the contract.

Completion Drawings

Following "AS BUILT" drawings duly laminated and montable at various
locations shall be submitted by the Contractor on completion of the work :
a. Plant installation drawings giving complete details of the entire

equipment including foundations

b. Ducting drawings showing all sizes, damper locations and sizes of
all air outlets and intakes, for all floors

C. Electrical drawings showing cable sizes, equipment capacities,
control components and control wiring
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d. Schematic control drawings giving detailed sequence of operation
and notes to explain the operation of the control circuit

e. Piping drawings showing all pipe sizes, valves and fittings

f. Any other drawings to be supplied as per instructions of the
Engineer.

g. Water supply and drainage of all toilets duly laminated and
mounted on walls of toilets

h. Entire water supply, and fire fighting system on one drawing duly

laminated and mounted on pump room
i Entire Drainage system including STP from first floor trap till end
manhole duly laminated and mounted at desired place.

The drawings shall be cross checked and approved by the Engineer
before acceptance.

Operation and Service Manuals

The Contractor shall submit 3 (three) sets of operation and service
manuals in respect of the air-conditioning plant including salient details of
plant.

Following minimum details shall be furnished:

i) Detailed equipment data as approved by the Engineer

ii) Manufacturer's maintenance and operating instruction

iii) Approved test readings

The Contractor shall also submit 4 (four ) sets of technical literature on all
automatic controls and complete technical literature on all equipment and
materials. The Contractor shall frame under glass, in the Air conditioning

plant room all consolidated control diagrams and all piping diagrams.

coloured Layouts of all electrical lines in A 1 size properly laminated to be
fixed at various locations at the time of handing over of building.

Inspection at Contractor's Premises
The Engineer and his representatives shall at all reasonable time have

free access to the Contractor's premises/works. The Contractor shall give
every facility to the Engineer and his representative and necessary help
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for inspection and examinations and test of the materials and
workmanship.

The Engineer's representative shall have full powers to inspect drawings
of any portion of the work or examine the materials and workmanship of
the plant at the Contractor's works or at any other place from where the
material or equipment is obtained. Acceptance of any material or
equipment shall in no way, relieve the Contractor of his responsibility for
meeting the requirement of the specifications.

For Imported screw type water chilling machine manufacturer’s factory test
certificate would be acceptable in lieu of inspection at manufacturer works.

Subcontracting

The Contractor may subcontract part of the works with the written
approval of the Engineer to any of the approved subcontractors given in
the list of approved subcontractors, makes and manufacturers. A single
subcontractor shall be appointed for carrying out the entire work of
supplying, installation, testing and commissioning of all the equipment
covered under the package. However, the overall responsibility of the
Contractor for compliance with the Contract terms does not alter by
subcontracting.

Material Submittals

The Contractor shall submit material submittals for all equipment and
machinery for the written approval of the Engineer before placing orders.
The material submittals shall comprise of at least the following:

a. Manufacturer's technical catalogues and brochures giving technical
data about performance and other parameters

b. Manufacturers  drawings/  sketches showing construction,
dimensional and installation details

C. Rating charts and performance curves clarifying rating of
equipment selected and proposed

Samples and Prototypes

The Contractor shall submit samples of items such as grilles/ diffusers,
valves, controls and/ or any other parts or equipment as required by the
Engineer for prior approval in writing before placing the order. The
Contractor shall also construct prototype or samples of work as laid down
in the Contract or as instructed by the Engineer. Such samples and
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prototypes after approval shall be retained by the Engineer and shall serve
as the standards to be achieved in final construction.

Testing and Commissioning

Tests on equipment as called for in the specifications shall be carried out
by the Contractor in accordance with the specifications, the relevant Indian
Standard Specifications and the relevant Indian and International
Standards.

The initial tests shall include but not be limited to the following:

a. To operate and check the proper functioning of all electrically
operated components viz., compressor motor, pumps, blowers, air
handling units, rotating machine, fans, boilers, etc.

b. To operate and check the proper functioning of all electrical panels,
switch gears, safety and other controls

C. To adjust and balance air, water, steam and gas quantities to
provide the designed flow rates by adjusting valves, dampers,
diverters etc.

d. To check the systems against leaks in different circuits, alignment
of motor, "V' Belt adjustments etc.

e. To check the vibration and noise levels of the equipment

f. Setting of all control and all such other tests which are essential for
smooth functioning of the plant

The Contractor shall pay for and arrange without any extra cost, all
necessary balancing and testing equipment, instruments, materials,
accessories, power, water, fuel and the requisite labour for testing. Any
defects in materials and/or in workmanship detected in the course of
testing shall be rectified by the Contractor entirely at his own cost, to the
satisfaction of the Engineer. The installation shall be tested again after
removal of defects and shall be commissioned only after approval by the
Engineer. All tests shall be carried out in the presence of the Engineer or
the Engineer's representative.

Provisional Taking Over

After completion of the installation system, the same shall be put to a
continuous running test for a period of 2 (two) days. All adjustments
should be made prior to this test so that proper conditions/working are
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achieved during this testing. The test readings shall include items as noted
in the Testing Schedules.

The plant will be provisionally taken over after successful completion of
the above test and the defects noted duly rectified by the Contractor and
offered to Employer for the commencement of the Defect liability period.

Final Performance and Capacity Test

In addition to the above testing, final performance and capacity tests shall
be carried out on the equipment as per the "Testing Schedules" during the
defects liability period as follows:

a. Peak summer/ monsoon test during the period from 15th may to
31st July. The installations should be able to maintain the specified
inside conditions within the tolerance limits permitted in the
Contract.

b. Peak winter test during the period from 1st December to 15th
February. The installations should be able to maintain the specified
inside conditions within the tolerance Ilimits permitted in the
Contract.

Operation of Plant

After provisional taking over of the plant user/owner shall provide staff for
operation. Staff will work under the supervision of the Contractor for
proper operation of the plant. This responsibility of the Contractor shall
continue till completion of test liabilities with respect to the plant or the
maintenance period, which ever ends later.

The user shall have the right to operate all equipments, if in operating
condition, whether or not such equipments, have been accepted as
complete and satisfactory. Repairs and alterations shall be made at such
time as directed by the Engineer. In special circumstances user may have
to use the plant to Air condition some areas even before the completion of
whole work. The Contractor shall co-operate fully under such
circumstances.

Guarantee and Defects Liability Period

The guarantee shall be valid for a period of 12 (Twelve) months fro the
certified date of completion of the project. In case the contractor is not
able to carry out the seasonal tests (summer/monsoon & winter) within the
certified date of completion, the same can be carried out during defects

HSCC-LGBRIMH - HOUSING SCC Page No. 71



16.0
16.1

17.0
17.1

18.0
18.1

19.0
19.1

20.0
20.1

21.0
21.1

liability period. If required, the Defects Liability period shall be extended till
satisfactory completion of seasonal rates.

Measurement of Works

All works shall be measured in accordance with the mode of measurement
given in the specific sections of the specifications. In case the method of
measurement for any item is not clarified in the specifications, the same
shall be measured in accordance with the relevant IS standards.

Variation in Quantities

The quantities given in the BOQ are for the guidance of the Bidder. The
Contractor shall, however, be paid on the basis of actual quantities of
works carried out.

Maintenance

The Contractor shall provide free maintenance for a period of twelve
months after testing and commissioning of the installation. The Contractor
shall carry out all routine and special maintenance of the plant and attend
to any defects that may arise in operation of the plant. Consumable items
required during the maintenance, loss of which is not attributable to bad
material and/or workmanship will be arranged by the Employer without
cost to Contractor.

Performance Guarantee

The Contractor shall submit a performance guarantee certificate from the
approved subcontractor that the system shall maintain the desired
parameters within +/- 5 % of the specified parameters who shall also
guarantee that the capacity of various components as well as the whole
system covered under the scope of work, technical schedules and Bill of
Quantities etc. shall not be less than the specified capacities. The
guarantee of the specific equipment supplier alone with regard to the
performance of the system shall not be acceptable. However, this does
not alter the overall responsibility of the Contractor for compliance with the
Contract terms and conditions.

Painting

All equipment and ancillary items such as pipes, supports etc., will be
painted in approved manner, using standard colour scheme as approved
by the Engineer.

Safe Custody and Storage

Safe custody of all machinery and equipment supplied by the Contractor
shall be his own responsibility till the final taking over by the Employer. He
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should, therefore, employ sufficient staff for watch and ward at his own
expenses. The Employer may, however, allow the Contractor to use any
part of the building for temporary storage of his equipment, if such spaces
are ready and available.

Terms of Payment

The following norms shall be followed for terms of payment of HVAC
equipments & installation:

22.0
A)
B)
C)
23.0

24.

80% of BOQ rate shall be paid on receipt of equipment at Site and
after inspection and passing on prorata basis in accordance with
clause 33 of SCC

10% of BOQ rate shall be paid on satisfactory erection and
installation of equipment on prorata basis

5% after successful completion of running tests and provisional
taking over. 5% after final performance -cum-seasonal test to be
conducted in summer or monsoon and removal of all defects
pointed out during previous tests

Training of Personnel

The Contractor shall arrange to train the Employer's personnel on the following

aspects prior to provisional take over of the plant :

Operation of plant

Gas charging and pumping down of the system
Adjustments of settings for controls and protective devices
Preventive maintenance

Disassembling and assembling of compressor including
identification and replacement

Handing over & Taking over process

For handing over & taking over process in addition to clauses specified the
following services/works to be complied by the main contractor:

a)

Submission of Guarantees in stamp paper (format approved by
Engineer) for all water proofing treatment executed in the works for
a period of ten years. If any defects noticed within 10 years from
completion of defect liability period the main contractor shall be sole
responsible for the defects and same shall be rectified by the main
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contractor as per information from client within a period of 10 days
from the notice.

b) Rectification of all defects shall be carried out by the main
contractor before Handing over/Taking over process.

C) As built drawings 4 sets for Architectural, Structural, Plumbing,
Electrical, HVAC system, Specialised services and others,
approved by engineer shall be submitted by the main contractor
before handing over & taking over process.

d) All services/equipments to be run and check before handing over &
taking over process as per requirements of employer/principal
employer.

e) Contractor has to arrange water & electricity at their own cost for
the purpose of testing of services and equipments. No extra
amount shall be payable on account of the same.

f) Main contractor shall submit catalogues, brochures, operation
manual, manufacturer test certificate, Guaranty/Warranty papers,
licence etc for all equipments/materials before handing over &
taking over process.

25. Operation and Running of entire system

The contractor shall pay for and arrange for operation & running of entire HVAC
system for a minimum period of one month after satisfactory completion of work
as desired by Engineer. Cost of operation & running of entire system including
required material e.g fuel, consumables, tools & tackles, requisite manpower etc.
shall be deemed to be included in the contract price and nothing extra shall be
paid.
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ANNEXURE - A

FORM OF AGREEMENT

AGREEMENT

This Agreement made the day of 20 at
between M/s Lokpriya Gopinath Bardoloi, Regional Institute of Mental Health (LGBRIMH)
Post Box NO.15, Tezpur,Assam-784001 (hereinafter called "The Employer") represented
by M/s who enters into this Agreement of the one part and M/s

the other part.

Whereas the Employer is desirous that certain works should be executed by the
Contractor, viz ("the Works") and has accepted a Bid by
the Contractor for the execution and completion of the works and the remedying of any
defects therein.

Now this Agreement witnesseth as follows:

1. In this Agreement words and expressions shall have the same meanings as are
respectively assigned to them in the Conditions of Contract hereinafter referred
to.

2. The following documents shall be deemed to form and be read and construed as

part of this Agreement, viz :

The Letter of Award;

The said Bid;

The General Conditions of Contract;

Instructions to Tenderers and Specific Conditions of Contract;

The Specification;

The Drawings;

g)  The Priced Bill of Quantities;

h)  Any other relevant documents referred to in this Agreement or in the
aforementioned documents

~— ~— — ~— ~—

a
b
c
d
e
f

PRy
~—

3. In consideration of the payments to be made by the HSCC (India) Ltd. acting as
Employer to the Contractor as hereinafter mentioned, the Contractor hereby
covenants with the Employer to execute and complete the Works and remedy
any defects therein in conformity with the provisions of the Contract in all
respects.
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4. The Employer hereby covenants to pay the Contractor through HSCC (India) Ltd.
in consideration of the execution and completion of the Works and the remedying
of defects therein the Contract Price or such other sum as may become payable
under the provisions of the Contract at the times and in the manner prescribed by
the Contract.

In Witness whereof the parties hereto have caused this Agreement to be
executed the day and year first before written.

signed, Sealed, and Delivered by the Said

Binding Signature of HSCC (India) Ltd. for and on behalf Lokpriya Gopinath Bardoloi,
Regional Institute of Mental Health (LGBRIMH) Post Box NO.15, Tezpur,Assam-784001.

Binding Signature of Contractor

In the presence of

Witness (1) :

Witness (2) :
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ANNEXURE - B

PROFORMA FOR PERFORMANCE BANK GUARANTEE
(On a stamp paper of appropriate value from any Nationalised Bank or Scheduled Bank)

To,

M/S HSCC ( India ) Ltd.
Plot No. 6 ( A ), Block E, Sector — 1,
NOIDA -201301

Dear Sir,

In consideration of the Lokpriya Gopinath Bardoloi, Regional Institute of Mental Health
(LGBRIMH) Post Box NO.15, Tezpur,Assam-784001 (hereinafter called ‘Employer’) which
expression shall include his successor and assignees represented by his Consultant,
M/s. HSCC (India) Ltd., Plot No. 6(A), Block — E, Sector - 1, Noida, Uttar Pradesh — 201
301 (hereinafter called HSCC) having awarded to M/S
(hereinafter referred to as the said Contractor or "Contractor' which expression shall
wherever the subject or context so permits include its successors and assignees) a
Contract No in terms inter alia, of the Letter
No. dated and the General Conditions of Contract and
upon the condition of the Contractor's furnishing Security for the performance of the
Contractor's obligations and discharge of the Contractor's liability under and in
connection with the said Contract upto a sum of Rs.
(Rupees only) amounting to percent of
the total Contract value.

1. We, (hereinafter called
"The Bank' which expression shall include its successors and assignees) hereby
jointly and severally undertake to guarantee the payment to the Employer in
rupees forthwith on demand in writing and without protest or demur or any and all
moneys payable by the Contractor to the Employer in respect of or in connection
with the said Contract inclusive of all the Employer's losses and damages and
costs, (inclusive between attorney and client) charges and expenses and other
moneys anywise payable in respect of the above as specified in any notice of
demand made by the Employer to the Bank with reference to this guarantee upto
an aggregate limit of Rs. (Rupees

only).

2. We, Bank Ltd. further agree that the Employer shall
be sole judge of and as to whether the said Contractor has committed any
breach or breaches of any of the terms and conditions of the said Contract and
the extent of loss, damage, cost, charges and expenses caused to or suffered by
or that may be caused to or suffered by the Employer on account thereof and the
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decision of the Employer that the said Contractor has committed such breach or
breaches and as to the amount or amounts of loss, damage, costs, charges and
expenses caused to or suffered by the Employer from time to time shall be final
and binding on us.

The Employer shall be at liberty without reference to the Bank and without
affecting the full liability of the Bank hereunder to take any other Security in
respect of the Contractor's obligations and liabilities hereunder or to vary the
Contract or the work to be done thereunder vis-a-vis the Contractor or to grant
time or indulgence to the Contractor or to reduce or to increase or otherwise vary
the prices of the total Contract value or to release or to forbear from enforcement
of all or any of the Security and/or any other Security(ies) now or hereafter held
by The Employer and no such dealing(s) reduction(s) increase(s) or other
indulgence(s) or arrangements with the Contractor or release or forbearance
whatsoever shall absolve the bank of the full liability to the Employer hereunder
or prejudice the rights of the Employer against the bank.

This guarantee shall not be determined or affected by the liquidation or winding
up, dissolution, or change of constitution or insolvency of the Contractor but shall
in all respects and for all purposes be binding and operative until payment of all
monies payable to the Employer in terms thereof.

The bank hereby waives all rights at any time inconsistent with the terms of this
guarantee and the obligations of the Bank in terms hereof shall not be anywise
affected or suspended by reason of any dispute or disputes having been raised
by the Contractor stopping or preventing or purporting to stop or prevent any
payment by the Bank to the Employer in terms hereof.

The amount stated in any notice of demand addressed by the Employer to the
Bank as liable to be paid to the Employer by the Contractor or as suffered or
incurred by the Employer on account of any losses or damages or costs, charges
and/or expenses shall be conclusive evidence of the amount so liable to be paid
to the Employer or suffered or incurred by the Employer as the case may be and
shall be payable by the Bank to The Employer in terms hereof.

This guarantee shall be a continuing guarantee and shall remain valid and
irrevocable for all claims of the Employer and liabilities of the Contractor arising
upto and until midnight of

This guarantee shall be in addition to any other guarantee or Security
whatsoever that the Employer may now or at any time anywise may have in
relation to the Contractor's obligations/or liabilities under and/or in connection
with the said Contract, and the Employer shall have full authority to have
recourse to or enforce this Security in preference to any other guarantee or
Security which the Employer may have or obtain and no forbearance on the part
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10.

11.

12.

Dated

of the Employer in enforcing or requiring enforcement of any other Security shall
have the effect of releasing the Bank from its full liability hereunder.

It shall not be necessary for the Employer to proceed against the said Contractor
before proceeding against the Bank and the Guarantee herein contained shall be
enforceable against the Bank notwithstanding that any Security which The
Employer may have obtained or obtain from the Contractor shall at the time when
proceedings are taken against the said bank hereunder be outstanding or
unrealised.

We, the said Bank undertake not to revoke this guarantee during its currency
except with the consent of the Employer in writing and agree that any change in
the constitution of the said Contractor or the said bank shall not discharge our
liability hereunder.

We, the said Bank further that we shall pay forthwith the
amount stated in the notice of demand notwithstanding any dispute/difference
pending between the parties before the arbitrator and/or that any dispute is being
referred to arbitration.

Notwithstanding anything contained herein above, our liability under this

guarantee shall be restricted to Rs.

(Rupees ) and this guarantee shall remain in
force till and unless a claim is made on us within 3
months from that date, that is before all the claims under this

guarantee shall be forfeited and we shall be relieved of and discharged from our
liabilities there under.

day of 20

For and on behalf of Bank.

Issued under seal
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ANNEXURE - C

PROFORMA FOR RETENTION MONEY BANK GUARANTEE
(On a stamp paper of appropriate value from any Nationalised Bank or Scheduled Bank)

To,

M/S HSCC ( India ) Ltd.

Plot No. 6 ( A ), Block E, Sector —1,
NOIDA -201301

Dear Sir,

In consideration of the the Director, Lokpriya Gopinath Bardoloi, Regional Institute of
Mental Health (LGBRIMH) Post Box NO.15, Tezpur,Assam-784001 ( hereinafter called
Employer) which expression shall include his successor and assigns represented by
his Consultant M/s. HSCC (INDIA) Ltd., Plot - 6 (A), Block - E, Sector - I, Noida, Uttar
Pradesh - 201 301 (hereinafter called HSCC) having awarded
to __(hereinafter referred to as the said Contractor
or "Contractor' which expression shall wherever the subject or context so permits
include its successors and assigns) a contract No in
terms inter alia, of the HSCC Letter No. dated to
execute the work of “Construction of Residences, Hostels & Academic Buildings
including PHE, Electrical, HVAC, Fire fighting, & other internal & external services in
(LGBRIMH) Post Box NO.15, Tezpur,Assam (Name of work)”. and the General
Conditions of Contract and upon the condition of the contractor's furnishing guarantee
for the retention of the contractor's obligations and discharge of the contractor's liability
under and in connection with the said contract upto a sum of Rs.
(Rupees only)
amounting to 3% of the total contract value.

1. We, (hereinafter called
"The Bank' which expression shall include its successors and assigns) having
its branch office at (@ Company under the

provisions of the Companies Act 1913 hereby jointly and severally undertake to
guarantee the payment to the Employer in rupees forthwith on demand in writing
and without protest or demur or any and all moneys anywise payable by the
contractor to the Employer under in respect of or in connection with the said
contract inclusive of all the Employer's losses and damages and costs, (inclusive
between attorney and client) charges and expenses and other moneys anywise
payable in respect of the above as specified in any notice of demand made by
the Employer to the Bank with reference to this guarantee upto an aggregate limit

of Rs. (Rupees
only).
2. We Bank Ltd. further agree that The Employer shall

be sole judge of and as to whether the said contractor has committed any
breach or breaches of any of the terms and conditions of the said contract and
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the extent of loss, damage, cost, charges and expenses caused to or suffered by
or that may be caused to or suffered by The Employer/HSCC on account thereof
and the decision of The Employer that the said Contractor has committed such
breach or breaches and as to the amount or amounts of loss, damage, costs,
charges and expenses caused to or suffered by The Employer from time to time
shall be final and binding on us.

The Employer shall be at liberty without reference to the Bank and without
affecting the full liability of the Bank hereunder to take any other security in
respect of the Contractor's obligations and liabilities hereunder or to vary the
contract or the work to be done thereunder vis-a-vis the Contractor or to grant
time or indulgence to the Contractor or to reduce or to increase or otherwise vary
the prices of the total contract value or to release or to forbear from enforcement
of all or any of the security and/or any other security(ies) now or hereafter held by
The Employer and no such dealing(s) reduction(s) increase(s) or other
indulgence(s) or arrangements with the Contractor or release or forbearance
whatsoever shall absolve the bank of the full liability to The Employer hereunder
or prejudice the rights of The Employer against the bank.

This guarantee shall not be determined or affected by the liquidation or winding
up, dissolution, or change of constitution or insolvency of the Contractor but shall
in all respects and for all purposes be binding and operative until payment of all
monies payable to The Employer in terms thereof.

The bank hereby waives all rights at any time inconsistent with the terms of this
guarantee and the obligations of the Bank in terms hereof shall not be anywise
affected or suspended by reason of any dispute or disputes having been raised
by the Contractor stopping or preventing or purporting to stop or prevent any
payment by the Bank to The Employer in terms hereof.

The amount stated in any notice of demand addressed by The Employer to the
Bank as liable to be paid to The Employer by the Contractor or as suffered or
incurred by The Employer on account of any losses or damages or costs,
charges and/or expenses shall be conclusive evidence of the amount so liable to
be paid to The Employer or suffered or incurred by The Employer as the case
may be and shall be payable by the Bank to The Employer in terms hereof.

This guarantee shall be a continuing guarantee and shall remain valid and
irrevocable for all claims of The Employer and liabilities of the contractor arising
upto and until midnight of

This guarantee shall be in addition to any other guarantee or security whatsoever
that The Employer may now or at any time anywise may have in relation to the
Contractor's obligations/or liabilities under and/or in connection with the said
contract, and The Employer shall have full authority to have recourse to or
enforce this security in preference to any other guarantee or security which The
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10.

11.

12.

Dated

Employer may have or obtain and no forbearance on the part of The Employer in
enforcing or requiring enforcement of any other security shall have the effect of
releasing the Bank from its full liability hereunder.

It shall not be necessary for The Employer to proceed against the said Contractor
before proceeding against the Bank and the Guarantee herein contained shall be
enforceable against the Bank notwithstanding that any security which The
Employer may have obtained or obtain from the contractor shall at the time when
proceedings are taken against the said bank hereunder be outstanding or
unrealised.

We, the said Bank undertake not to revoke this guarantee during its currency
except with the consent of The Employer in writing and agree that any change in
the constitution of the said contractor or the said bank shall not discharge our
liability hereunder.

We the said Bank further that we shall pay forthwith the
amount stated in the notice of demand notwithstanding any dispute/difference
pending between the parties before the arbitrator and/or that any dispute is being
referred to arbitration.

Notwithstanding anything contained herein above, our liability under this

guarantee shall be restricted to Rs. (Rupees

) and this guarantee shall remain in force
till and unless a claim is made on us within 3 months
from that date, that is before all the claims under this

guarantee shall be forfeited and we shall be relieved of and discharged from our
liabilities thereunder.

Notwithstanding anything contained herein,

Our liability under this bank guarantee shall not exceed Rs.
(Rupees ).

This bank guarantee shall be valid up to

We are liable to pay the guarantee amount or any part thereof under the Bank
Guarantee only & only if you serve upon us as a written claim or demand on or
before :

day of 20

For and on behalf of Bank.

Issued
under
seal
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ANNEXURE - D

PROFORMA FOR BID SECURITY BANK GUARANTEE
(To cover payment of Bid Security and Conditions of Contract)

(On a stamp paper of appropriate value from any Nationalised Bank or Scheduled Bank)

To,

M/S HSCC ( India ) Ltd.

Plot No. 6 ( A ), Block E, Sector — 1,
NOIDA -201301

Dear Sir,

In consideration of your agreeing to accept Bank Guarantee for Rs. ......ccccccvnrvinneee.
(RUPBES ettt e e e e e e e e e e e e e e e et e e e e eeeeees ) in lieu of
payment from M/S ..o having its

/their registered OffiCe Al oo ——————
(hereinafter called the Bidder) towards Bid Security in respect of your Tender no. .....
................................................................ calling for Tender for ...

Al e ——— and for due fulfilment of the terms and
conditions of the said Tender, we hereby undertake and agree to indemnify and keep
you indemnified to the extent of RS ... (RUpees .....ooooveeeeiiiiiiee
.................................................... ).

In the event of any loss or damages, costs, charges or expenses caused to or suffered
by you by reason of any breach or non observance on the part of the Bidder of any
terms and conditions of the said Tender, we shall on demand and without cavil or
argument, and without reference to the Bidder, irrevocably and unconditionally pay you
in full satisfaction of your demand the amounts claimed by you, provided that our liability
under this guarantee shall not at any time exceed RS ........ccccccviiiiiiiiiiiiieeenn.

(RUPEES ... ).

This guarantee herein contained shall remain in full force and till you finalise the Tender
and select the Tender as per your choice and it shall in the event of the said Bidder
being selected and entrusted with the said work, continue to be enforceable till the said
Bidder executes the Agreement with you and commences the work as stipulated under
the terms and conditions of the said Tender have been fully and properly carried out by
the said Bidder and accordingly discharges the guarantee.

We also agree that your decision as to whether the Bidder has committed any breach or

non observance of the terms and conditions of the said Tender shall be final and
binding on us.
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We under take to pay the Consultant any money so demanded by the Consultant
notwithstanding any dispute or disputes raised by the Contractor(s) in any suit or
proceedings pending before any Court or Tribunal relating thereto, our liability under this
present being absolute and equivocal.

The payment so made by us under this bond shall be a valid discharge of our liability for
payment there under and the Contractor(s) shall have no claim against us for making
such a payment.

This guarantee shall continue to be in full force and effect for a period of 90 days from
the date of submission of Bid. Notwithstanding the above limitations, we shall honour
and discharge the claims preferred by you within thirty days of expiry of this guarantee.

We shall not revoke this guarantee during its currency except with your previous
consent in writing. This guarantee shall not be affected by any change in Constitution of
our bank or of the Bidder firm. Your neglect or forbearance in the enforcement of the
payment of any money, the payment whereof is intended to be hereby secured or the

giving of time for the payment hereto shall in no way relieve us our liability under this
guarantee.

Dated this .......cccceeunnenee. day of ....ccoernnnnnn

Yours faithfully,

For

Signature & seal of the Bank (Authorised Signatory)
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ANNEXURE - E

APPENDIX TO TENDER
Important Clause Clause No. Volume Remarks
Amount of Performance 10.1 Il 5% of the Contract Price
Security 29.1 [
Minimum amount of third 23.2 Il Rs. 10,00,000.00 for any
party Insurance 31.0 [ incident, number of incidents
unlimited
Period of commencement 41.1 Il With in two weeks from
Engineer's order to
commence
Amount of Liquidated 47 .1 [l 0.5 % (point five percent)
damages of Contract price per week of
delay.
Limit of liquidated 47 1 Il 10 % of Contract price
damages
Defect Liability Period 491 Il 12 months
Percentage of retention 33(d) [ 3 % Bank guarantee + 3 %
cash deduction
60.5 Il
Limit of retention money 33(d) [ 3 % Bank guarantee + cash
deduction limited to 2%
60.5 Il
Programme of work and 39.6 [ Programme updated
progress reports monthly, progress
reported weekly.
Time of Completion 43.1 Il 24 (Twenty Four) Calendar
1.3 [ months
The Place of Arbitration 67.3.9 Il Tezpur / Guwahati High Court
Jurisdiction of Court 721 Il Tezpur / Guwahati High Court
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ANNEXURE - F

PROFORMA FOR ADVANCE BANK GUARANTEE

(On a stamp paper of appropriate value from any Nationalised Bank or Scheduled Bank)

To

M/s HSCC (INDIA) Ltd.,
Plot No. 6(A), Block E, Sector 1,
NOIDA - 201 301..

Dear Sir,

1.

In consideration of the the Director, Lokpriya Gopinath Bardoloi, Regional
Institute of Mental Health (LGBRIMH) Post Box NO.15, Tezpur,Assam-784001
( hereinafter called Employer) which expression shall include his successors and
assigns represented by his Consultant M/s. HSCC (INDIA) Ltd., Plot - 6 (A), Block -
E, Sector - I, Noida, Uttar Pradesh - 201 301, (hereinafter called HSCC) having
agreed under the terms & conditions of contract No.
dated (hereinafter called the Contract or the said Contract) to make at
the request of ("the Contractor" or "the said Contractor") the contractor thereunder
a lumpsum advance of Rs. for utilising it for the purposes of the
said contract on its furnishing a guarantee acceptable to HSCC.

We, the Bank having its branch office at
(hereinafter referred to as the Bank or the said
Bank) a Company under the Companies Act 1956 and having our registered office
at do hereby guarantee the repayment and recovery of
the said advance together with interest thereon as provided according to the terms
and conditions of the said contract. If the contractor fails to utilise the said advance
for the purposes of the said contract and/or the said advance together with interest
thereon as aforesaid is not fully recovered by The Employer, we
Bank hereby unconditionally and irrevocably
undertake to pay to The Employer on demand and without demur or protest to the
extent of the said sum of Rs. with interest any claim made by
The Employer on us against non- utilisation/misutilisation of the said advance
and/or by reason of The Employer not being able to recover in full the said sum of
Rs. with interest as aforesaid.

We, Bank further agree that The Employer shall be
the sole judge of and as to whether the contractor has utilised or not utilised the
said advance or any part thereof for the purposes of the said contract and/or as to
whether the advance or any part thereof with interest has been recovered or not
and the finding of the Employer in this regard shall be final and binding on us.
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We, the said Bank further agree that the Guarantee herein contained shall remain
in full force and effect during the period that would be taken for the performance of
the said contract and till the said advance has been fully recovered and its claims
satisfied or discharged and till The Employer certifies that the said advance with
interest has been fully recovered from the contractor.

The Employer shall have the fullest liberty without affecting in any way the liability
of the said Bank under this guarantee or Indemnity from time to time to vary any of
the terms and conditions of the said Contract or the advance or to extend time of
performance by the Contractor or to postpone for any time and from time to time
any of the powers exercisable by it against the said Contractor and either to
enforce or forbear from enforcing any of the terms and conditions governing the
said contract or the advance or securities available to The Employer and the said
Bank shall not be released from its liability under these presents by any exercise by
The Employer of the liberty with reference to the matter aforesaid or by reason of
time being given to the said Contractor/or any other forbearance, act or omission
on the part of The Employer or any indulgence by The Employer to the said
Contractor or of any other matter or thing whatsoever which under the law relating
to sureties would but for this provision have the effect of so releasing the said Bank
from its said liability.

The Bank hereby waives all rights at any time inconsistent with the terms of this
Guarantee and the obligations of the Bank in terms hereof shall not be in any way
affected or suspended by reason of any dispute or disputes having been raised by
the Contractor (whether or not pending before any arbitrator, Tribunal or court) or
any denial or liability by the Contractor stopping or preventing or purporting to stop
or prevent any payment by the Bank to The Employer in terms thereof.

The amount stated in any notice of demand addressed by The Employer to the
Bank as liable to be paid to The Employer by the Contractor, shall be conclusive
evidence of the amount so liable to be paid to The Employer by the Bank.

This guarantee/undertaking shall be in addition to any other guarantee or security
whatsoever that The Employer may now or any time may have in relation to the
Contractor's obligations or liabilities under and/or in connection with the said
Contract, and The Employer shall have full authority to have recourse to or enforce
this security in preference to any other guarantee or security which The Employer
may have or obtain and no forbearance on the part of The Employer in enforcing or
requiring enforcement of any other security shall have the effect of releasing the
Bank from its full liability hereunder.

It shall not be necessary for The Employer to proceed against the said Contractor
before proceeding against the Bank and the guarantee herein contained shall be
enforceable against the Bank notwithstanding that any security which the Employer
may have obtained or obtain from the Contractor shall at the time when
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10.

11.

12.

13.

Dated

proceedings are taken against the said Bank hereunder be outstanding or
unrealised.

We, the said Bank undertake that we shall pay forthwith
the amount stated in the notice of demand notwithstanding any dispute/difference
pending between the parties before the arbitrator and/or that any dispute is being
referred to arbitration.

We, the said Bank undertake not to revoke this guarantee during its currency
except with the consent of The Employer in writing and agree that any change in
the Constitution of the said Contractor or the said Bank shall not discharge our
liability hereunder.

This guarantee/undertaking shall be a continuing guarantee/undertaking and shall
remain valid and irrevocable for all claims of The Employer and liabilities of the
Contractor arising upto and until midnight of

Not withstanding anything contained herein above, our liability under this guarantee

shall be restricted to Rs. alongwith interest due thereon
(Rs. ) with interest and this guarantee shall remain in full force
till and unless a claim is made on us within 3 months from
the date i.e. before all the claims under this

guarantee shall be forfeited and we shall be relieved of and discharged from our
liabilities hereunder.

day of 20

for and on behalf of Bank.

Issued
under
seal:
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